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HAMPSHIRE COUNTY COUNCIL

SECTION 278 DEED OF AGREEMENT

/;((7 #\ /Nm (& /\ 2024

Date:

PARTIES:

1. HAMPSHIRE COUNTY COUNCIL of The Castle Winchester Hampshire
S023 8UJ (“the County Council”)

2. BDW TRADING LIMITED (Company Registration Number 03018173)
whose registered office is situated at Barratt House Cartwright Way,
Forest Business Park, Bardon Hill, Coalville, Leicestershire, LE67 1TUF
(“the Developer”)

WHEREAS

A. The County Council is the Highway Authority for Hampshire for all roads
except for trunk roads and special roads

B. National Highways is the Highway Authority for special roads and trunk
roads in Hampshire

C. The Developer is the registered proprietor with title absolute of the Land
registered at Land Registry under Title Numbers SH55541 for the
benefit of which Land the Works hereinafter referred to are carried out

D. The Developer is desirous of entering into this Agreement for the
purposes of securing the carrying out of the Works as defined herein
and the Developer has agreed that it will pay the cost of construction
and maintenance of the Works

E: The County Council is satisfied pursuant to Section 278 of the Highways

Act 1980 that it will be of benefit to the public for the County Council to
enter this Agreement for the execution of the Works at the expense of
the Developer which Works the County Council is authorised to execute
pursuant to the Highways Act 1980 or are the subject of the Planning

Permission
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F. The Parties acknowledge that part of the Works proposed are to be
undertaken on public highways for which National Highways is the
Highway Authority

G. The County Council and National Highways have agreed subject to the

County Council and National Highways entering into a s6 Agreement

simultaneously with this Agreement to permit the Developer to carry out

such of the Works that are proposed on the public highway for which

National Highways is the highway authority on behalf of the County

Council as agent for National Highways pursuant to the s6 Agreement.

NOW THIS DEED OF AGREEMENT WITNESSETH as follows:

Definitions
1. In this Agreement the following expressions shall have the following
meanings:
‘Assets’ Means the existing amended and new traffic signals and all
associated equipment shown coloured orange on drawings -
AMALO-PBA-RC1 Rev C, AMALO-PBA-RC2 Rev C, and
AMALO-PBA-RC3 Rev C each labelled ITS Assets
Management Plan attached at Schedule 1 comprising the traffic
signals and equipment on the Trunk Road and the traffic signals
and equipment on the Council Network and a reference in this
Agreement to the Works includes (except where otherwise
expressly stated) all such Assets)
“Assistant Means the County Council's Assistant Director for Legal
Director Legal Services and Monitoring Officer or such other officer or officers
Services” as may from time to time be primarily responsible for the
provision of legal advice to the County Council
“Bond" Means such sum of ONE MILLION AND TWENTY SIX
THOUSAND EIGHT HUNDRED AND SEVENTEEN POUNDS
(£1,026,817) pursuant to clause 9 hereof
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“‘CDM

Regulations”

—— = —— —

Means the Construction (Design and Management) Regulations
2015

“Certificate of

Means a certificate issued by the County Council confirming the

Completion” Works have been executed to its satisfaction and in accordance
with the approved drawings, specification and any recorded and
agreed changes during the Works and can be placed on
maintenance

“Certificate of Means a certificate issued by the County Council pursuant to

Maintenance”

the provisions of Clause 9.5 of this Agreement following the

expiry of the Maintenance Period

“Chartered Means a person registered as an engineer with the Engineering

Engineer’ Council as having the technical knowledge and practical
experience to satisfy its preferred requirements

“Competent Means a qualified engineer, who has the technical knowledge

Engineer” and practical experience to satisfy the requirements to be

employed under a Construction Contract in accordance with
Schedule 2, paragraph 6.2 and who is independent from the
Contractor

“Construction

Means the contract between the Developer and the Contractor

Contract” for the purposes of providing the Works which provides for the
appointment of a Competent Engineer
“Contractor” Means a contractor who complies with the Section 278

Guidance for Developers document June 2021 (“Appointing a
Contractor”) prepared by the Director (as modified and
extended by any supplements and revisions) appointed by the

Developer to undertake the Works

“Default Event”

Means the occurrence of any of the following:

where the Developer is a corporation:
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(i) has an administrative receiver or receiver appointed over
the whole or part of the Developer's or suffers the appointment

of an administrator: or

(ii) any step is taken in connection with any voluntary
arrangement or any other compromise or arrangement for the

benefit of any creditors of the Developer; or

(i)  an application is made for an administration order in

relation to the Developer; or

(iv) an administrator is appointed or documents are filed with
the court for the appointment of an administrator or notice is
given of an intention to appoint an administrator by the
Developer or its directors, or by a qualifying floating charge
holder (as defined in paragraph 14 of Schedule B1 to the
Insolvency Act 1986); or

(v) a receiver or manager is appointed in relation to any

property or income of the Developer; or
(vi)  aliquidator is appointed in respect of the Developer; or

(vii) a voluntary winding-up of the Developer is commenced,
except a winding-up for the purpose of amalgamation or
reconstruction of a solvent company in respect of which a
statutory declaration of solvency has been filed with the

Registrar of Companies; or

(viii) a petition is made for a winding-up order for the

Developer; or

(ix) the Developer is struck-off from the Register of
Companies; or

(x) the Developer otherwise ceases to exist; or

(xi)  the taking of any step in connection with any voluntary

arrangement or any other compromise or arrangement for the

benefit of any creditors of the Developer; or
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—

the making of an application for a bankruptcy order, the

(xii)
presentation of a petition for a bankruptcy order or the making

of a bankruptcy order against the Developer.

“Director”

Means the County Council's Director of Universal Services
and/or the Director of Hampshire 2050 or such other officer or
officers as may from time to time be primarily responsible for the
County Council's functions duties and responsibilities as a

Highway Authority pursuant to the Act

‘DLOA"

Means a Detailed Local Operating Agreement setting out the
operational construction maintenance and communication
protocol for the scheme during normal operation and any
emergencies encountered to be entered into between the

County Council the Developer and National Highways

‘DMRB”

Design Manual for Roads and Bridges published by national
Highways and any amendment to o )rjleplacement of it for the
time being in force save to the extent they-are a departure from
such standards.and-have been-approved by National Highways;

“Guidance

Notes”

Means the “Highway Development Agreements Guidance” and
“Section 278 Guidance for Developers” prepared by the Director
to inform the Developer of the processes practices and
procedures required by the County Council when undertaking

design and works on a highway under s278 Highways Act 1980

“Hampshire
County Permit

Scheme”

Means the Traffic Management (Hampshire County Council)
Permit Scheme Order 2019 dated 31st January 2019 made
pursuant to the Traffic Management Act 2004

*Hampshire
Street Lighting
PFI| Contract”

Means the contract relating to the provision and maintenance of
street lighting and illuminated traffic signage pursuant to the

Government's Private Finance Initiative

*HCC Works"

Means the highway works on the County Council network and

which form part of the Works
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“Inspection Means a sum equal to 5% per cent of the cost of the Works as

Deposit” estimated by the County Council or £2,000 (whichever is the
greater) being a sum on account of the County Council's

reasonable costs incurred in inspecting and administering the

Works
‘Interest Means the [simple] interest accrued on any Security Deposit
Accrued” provided to the County Council pursuant to this Agreement such

interest to be calculated at the Bank of England Base Rate

minus 0.5%

“Land” Means the land for the purposes of identification only shown
edged red on plan PLO1 - Site Location Plan attached hereto
having the benefit of the Planning Permission

“Maintenance Means a period of at least 12 months following the date of the
Period” Certificate of Completion

“Mud Method Means method statements submitted by the Developer for
Statements” approval by the County Council of the detailed measures to be

taken during the construction works consequent to the Planning
Permission to prevent earth and subsoil on vehicles leaving the
Land and adjacent development land being deposited on the

public highway.

“National Means National Highways Limited (registered Company
Highways" Number 09346363 whose registered address is at Bridge
House 1 Walnut Close Guildford Surrey GU1 4L.Z

“NH Means the fee payable as part of the National Highways costs
Administration pursuant to the s6 Agreement that represents the internal costs
Fee” of National Highways in administering the implementation of the

NH Works and the requirements of the s6 Agreement and

charged as a flat fee based on the final costs of the NH Works

“‘NH Asset Means the information and data required by National Highways

Data” for the purposes of updating relevant databases to ensure
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complianc_e_@_ifh National I:IEH\_NEyg' Asset Data Management

Manual (ADMM) in operation at the relevant time

‘NH Commuted Means such sum to be agreed by the County Council and
Sum’” National Highways following approval of the final design of the
NH Works to be used to fund the future cost of maintaining or

replacing the NH Works

“NH Costs and Means the costs and expenses reasonably and properly
Expenses” incurred by National Highways in relation to the NH Works and
the implementation of the s6 Agreement including without
prejudice to the generality of the following any such costs and

expenses in relation to:

(a) the approval of design work carried out by or on behalf of the

County Council
(b) the carrying out of any supervision of the NH Works

(c) legal expenses and administrative expenses not included in
the NH Administration Fee

(d) the NH Administration Fee

(e) the costs of drafting, negotiating and completing this

Agreement

and for the avoidance of doubt all VAT charged by National
Highways to the County Council shall be payable by the

Developer

“NH Estimated Means the estimate by National Highways of NH Costs and

Costs” Expenses

‘NH Excess Means the estimate by National Highways of the amount by

Cost” which NH Costs and Expenses will exceed the NH Estimated
Costs

“NH Final Means such the final figure for NH Costs and Expenses actually

Account” incurred by National Highways
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“NH Handover

Means the information and documents which National Highways

Information” requires in accordance with the DMRB, CTM - 077 YNE and
SE UTC Traffic Signal Migration Guidance Rev.4 and any other
information National Highways may reasonably require in
relation to the Works

“NH Initial Means the initial sum payable to National Highways towards NH

Deposit” Costs and Expenses pursuant to the s6 Agreement to cover all
initial stages of the NH Works

“‘NH Works” Means the works to the Trunk Road shown on drawing
041.5023A.140 Rev A annexed hereto

“Planning Means the planning permission reference APP/18/00450

Permission” granted on 17th January 2020 by Havant Borough Council for
the development of the Land requiring the Works

“Programme” Means the programme for execution of the Works agreed in

writing by the County Council pursuant to Schedule 2 paragraph

1.1 and shall include but not be limited to;

. start dates, access dates, key dates and completion
dates.
. the order and timing of operations of the contractor

employed to undertake the Works.
. traffic management operations and resources employed.

. allowances for others as required for undertaking Works.

“s6 Agreement”

Means an agreement pursuant to section 6 of the Highways Act
1980 and made between National Highways and the County

Council on the date hereof in the form attached at Appendix 1

“Security

Deposit”

Means a cash deposit in the sum of THIRTEEN THOUSAND
SIX HUNDRED AND SIX POUNDS AND EIGHTY EIGHT
PENCE (£13,606.88)
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“Specification”

Means the ‘Manual of Contract Documents for Highway Works:

[S278 Rusty Cutter Roundabout]

Volume 1 Specification for Highway Works' published by TSO
as modified and extended by any supplements and revisions
and further as modified and extended by Hampshire County
Council's Model Contract Specification (available at
www.hants.gov.uk/transport/developers/standard-details),
Hampshire County Council's Highway Construction Standard
Details (available at
www.hants.gov.uk/transport/developers/standard-details),
Hampshire County Council's Technical Guidance Notes
(available at www.hants.gov.uk/transport/developers/technical-
guidance) and Hampshire County Council's Companion
Document to Manual for Streets where applicable (available at
http://documents.hants.gov.uk/transport/manual_for_streets.pdf)

all as in force at the date of commencement of the Works

“Structure(s)”

Means any structure or structures (as the context so requires)
as defined in Design Manual for Roads and Bridges -

Document CG 300 — Technical Approval of Highway Structures

“SubDs”
Sustainable

Drainage

Means a sequence of conveyance systems and control
structures designed to manage the drainage of surface water
more sustainably than conventional techniques by providing

treatment and reducing flow rates and volumes

“Trunk Road"

Mean the A3(M) junction with Bedhampton Roundabout

‘TSO"

Means The Stationery Office Limited (company number:
03049649) and whose registered office is at 1-5 Poland Street,
Soho, London, England, W1F 8PR being formerly Her Majesty’s

Stationery Office
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“Working Day” Means any day Monday to Friday inclusive excluding bank
holidays between the hours of 0830 and 1630 and the

expression ‘Working Days' shall be construed accordingly

“Works Means the HCC Works and the NH Works together described in
Schedule 1 hereto

Statutory Powers

2. This Deed of Agreement is made pursuant to Sections 6 and 278 and
251 of the Highways Act 1980 Section 111 of the Local Government Act
1972 and Section 33 of the Local Government (Miscellaneous
Provisions) Act 1982 and all other enabling powers including the
Localism Act 2011

General Matters

3. For the purposes of Section 251 of the Highways Act 1980 the County
Council certifies that this Agreement is made in connection with its
functions as Highway Authority under the Highways Act 1980

4. Where any agreement certificate or approval is to be given by the
County Council under the terms of this Agreement then the same shall
be in writing and not be unreasonably withheld or delayed

5. Any notice or other communication to be served by the Developer under
the terms of this Agreement shall be in writing citing reference
140356/CMR and shall not be deemed to be given until received by the
County Council at The Castle, Winchester, Hampshire S023 8UJ and
addressed to the Assistant Director Legal Services or to such addressee

as the County Council may from time to time stipulate

Developer’'s Covenants

6. The Developer hereby covenants with the County Council as follows:
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Execution of Works

6.1. To carry out at its own expense and at no cost to the County

Council the Works described in Schedule 1 as contractor for the

County Council in a good and workman like manner and with

proper materials and in accordance in all respects with the

terms and conditions described in Schedule 2

6.2. Not to commence the Works unless and until the design of the

Works and the Programme and all expenditure have been

approved in writing by the County Council and unless and until a

DLOA prepared by the Developer has been approved by the

County Council and National Highways.

6.3. To ensure that all road safety audits and other mandatory
reports are carried out in accordance with DMRB, including

GG119 (Road Safety Audit) and GG 142 (walking cycling and

horse riding assessment) (or such updated or revised standards

as may be published from time to time)
6.4. To construct the Works:

6.4.1. in accordance with the requirements of National
Highways; this includes undertaking all operations
relating to the Assets in accordance with the
requirements within GG 182 (Major schemes:
Enabling handover into operation and maintenance),
MCH 1399 (Notification of a change in equipment),
MCH 1349 (Process for Commissioning and Handover
of Roadside Operational Technology. Issue G.), CTM
— 077 YNE and SE UTC Traffic Signal Migration
Guidance Rev.4), and

6.4.2. subject to clause 6.4.1 in accordance with the Manual
of Contract Documents for Highway Works and the
DMRB.
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6.10.

6.12.

[S278 Rusty Cutter Roundabout]

To comply with any reasonable requirement of National
Highways as to the manner in which the NH Works are to be
carried out

To collect and provide to the County Council the NH Asset Data
To notify the County Council and National Highways of
alterations to the Works prior to implementing any such
alteration and not to make any material alteration to the Works
without the prior written consent of the County Council (such
consent not to be unreasonably withheld or delayed) and in the
case of the NH Works also not without the prior written consent
of National Highways

To provide the County Council with copies of documents,
correspondence, data and other information as the County
Council may from time to time reasonably require for itself
and/or on behalf of National Highways

To provide the County Council and National Highways with not
less than 14 (fourteen) days’' notice of any access to any road or
lane space required for the execution of the Works

To give the County Council not less than 5 (five) Working Days
notice (or in cases of emergency then as much notice as is
reasonably possible) of all site meetings and must allow the
National Highways Project Manager and other representatives
of National Highways to attend all site meetings as well as
representatives of the County Council

To allow the County Council and National Highways access to
the Works and the areas adjacent to the Works at any such time
as the County Council may reasonably require upon not less
than 5 (five) Working Days' prior notice for the purpose of
viewing the state and progress of the Works and in order to
determine whether the Works are being carried out in
accordance with the requirements of the s6 Agreement

To notify the County Council in writing when the developer
considers that the Works have reached completion (including

the carrying out of a Stage 3 Safety audit if required and in that
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event the completion of works resulting from the audit) and to

allow the County Council and National Highways to inspect the

Works

6.13. To notify the County Council in writing as to the date the Works
are opened to the public no later than one month following such
opening in addition to and without prejudice to the issuing of the

Certificate of Completion

6.14. Before issue of the Certificate of Maintenance to provide to the

County Council for the County Council and for National

Highways:

6.14.1.  an as-built record of the finished works which must
show all above ground apparatus, including the Assets
and all street lights, signs, markings, poles, columns,
boxes, cabinets, covers, drainage gullies, expansion
joints, and safety rails structures on a survey base;

6.14.2.  copies of the recorded location of all as-constructed
below ground statutory and highway authority
controlled apparatus

Street Lighting
6.15. To maintain access to all apparatus that is part of the Hampshire

Street Lighting PFI Contract and where this is not possible the

maintenance responsibility for that apparatus shall be removed

from the Hampshire Street Lighting PFI Contract and shall pass
to the Developer and FURTHER where the Developer removes
or relocates any apparatus that is part of the Hampshire Street

Lighting PFI Contract the maintenance responsibility for that

apparatus shall be removed from the Hampshire Street Lighting

PF| Contract and shall pass to the Developer

Traffic Signals
6.16. With regard to the Assets

6.16.1.  During the Maintenance Period to carry out normal
maintenance and to repair any errors identified

6.16.2.  To provide the NH Handover Information to the County

Council prior to issue of the Certificate of Completion
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6.17. That it hereby indemnifies and shall keep indemnified the

County Council in respect of all actions claims demands fees

charges expenses and proceedings arising out of or in

connection with or incidental to the carrying out of the Works

and any works required by any statutory undertaker including
(but not limited to)

6.17.1.

6.17.2.

6.17.3.

6.17.4.

6.17.5.

6.17.6.

Legal/S278 File ref 140356

any costs expenses and penalties incurred by the
County Council in the event the Developer exceeds the
timescale specified in the Programme other than those
arising under Parts | and Il of the Land Compensation
Act 1973 in respect of which the provisions below shall
apply

third party claims for death, personal injury or damage
to property

third party claims for unlawful interference with any
rights of light, air, support, water, drainage or any other
easement or right

statutory or other liability for the safety or security of the
working methods, employment practices, protection of
the environment and control of pollution

any claims under Section 10 of the Compulsory
Purchase Act 1965, the Land Compensation Act 1973,
and any claims for compensation under the Noise
Insulation Regulations 1975 arising out of, in connection
with or incidental to the carrying out of the Works and
the Scheme

all fees incurred by claimants which the County Council
or National Highways is obliged to pay, and those of the
County Council and/or National Highways or their agent
or contractors in negotiating claims (together with VAT
payable on any professional advisors’ fees); statutory

interest payments to claimants and their professional
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advisors; and the County Council's and/or National
Highways' reasonable and proper legal and
administrative costs in making the compensation, fees
and interest payments

Public Liability

6.18. That it shall without prejudice to its liability under Clause 6.4
and6.19 6.6 hereof to indemnify the County Council be insured
against public liability risks for a sum of at least TEN MILLION
POUNDS (£10,000,000) in respect of any one claim and shall
ensure that any person or persons carrying out the Works on its
behalf is similarly insured against public liability risks and the
Developer or any person authorised by it to carry out the Works
shall (without prejudice to the requirements of Schedule 2
paragraph 1.8 of this Agreement) on request by the County
Council produce for inspection evidence of the relevant policies
of insurance

Land Compensation Claims

6.19. That it hereby indemnifies the County Council against all costs
associated with its responsibilities and all claims under section
10 of the Compulsory Purchase Act 1965 and pursuant to Part |
and Part Il of the Land Compensation Act 1973 (as amended)
and regulations made there under (including claims the County
Council determine should be met under the provisions of
Regulation 4 of the Noise Insulation Regulations 1975) arising
out of the use of the Works

Bond

7. The Developer shall not commence the Works until it has provided to
the County Council
7.1. the Security Deposit; and
7.2. a Bond by a surety acceptable to the Assistant Director Legal
Services to the effect that if the Developer fails at any time to
carry out or observe any of the terms conditions and stipulations

on its part contained in this Agreement or in the event of a
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Default Event occurring the surety shall pay to the County
Council on demand such sum as may be certified by the County
Council to be required in order to complete the HCC Works
and/or the NH Works or reinstate the highway or complete such
alternative works as the County Council considers appropriate
and remedy any defects prior to the Works becoming
maintainable at the public expense or occurring or discovered
during the Maintenance Period and the cost of any other sums
due under the terms of this Agreement and such further sum as
the Assistant Director Legal Services may certify to be
necessary to fully reimburse the County Council in respect of
any costs and expenses incurred by the County Council in the
enforcement of the obligations on the part of the Developer
under this Agreement together with the cost to the County
Council of preparing an alternative contract and of supervising
the execution of this alternative contract PROVIDED THAT

7.3. upon issue of the Certificate of Completion the Bond may by
agreement in writing by the County Council be reduced by 80%
or to the sum of £5,000.00 whichever is the greater value save
insofar as any claim or claims have been against the Developer
or liability on its part has arisen before that date in which case
the remaining Bond value shall be a sufficient sum to ensure
that the County Council does not have to meet any costs for or
arising from the Works (“the Revised Bond Figure") and
PROVIDED FURTHER that upon issue by the County Council of
the Certificate of Maintenance the Bond may by agreement of
the County Council in writing be reduced by 80% of the Revised
Bond Figure and be replaced by the Security Deposit at which
point in time the Bond shall be released save insofar as any
claim or claims have been against the Developer or liability on
its part has arisen under this Agreement before that date in
which case the remaining Bond value shall be a sufficient sum
to ensure that the County Council does not have to meet any
costs for or arising from the Works and PROVIDED FURTHER
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that upon the date which is seven (7) years after the issue of the
Certificate of Completion the County Council shall release the
Developer in writing from the Developer's obligations under this
Agreement (and in so far as the Bond remains in place the
surety shall also be released from its obligations) and the
Security Deposit shall be repaid to the Developer with Interest
Accrued save insofar as any claim or claims have been made
against the Developer or liability on its part has arisen under this

Agreement before that date..

Payments
8. The Developer further covenants with the County Council to pay to the
County Council:

On the date of the Agreement

8.1 On the date hereof the whole of the reasonable costs incurred
by the Assistant Director Legal Services and the Director in the
preparation of this Deed and in the preparation of the s6
Agreement.

Prior to commencement of the Works

8.2. On demand and in any event prior to commencement of the
Works the NH Initial Deposit

8.3. On demand and in any event prior to commencement of the
Works the NH Estimated Costs less the NH Initial Deposit if
already paid

8.4. On demand and in any event prior to commencement of the
Works the reasonable cost to the County Council of approving
the detailed contract drawings, specification and any relevant
reports for the Works including the cost of approval of
preliminary design check drawings and structural approvals
(less any pre-check fees already paid to the County Council) on
account of such costs

8.5. On demand and in any event prior to commencement of the

Works the Inspection Deposit and further shall pay any
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reasonable additional sum incurred by the County Council in
inspecting and administering the Works within 30 days following
receipt of an invoice from the County Council

Prior to commencement of the Works the full cost to the County
Council of any road traffic orders required to facilitate the Works
Prior to commencement of the Works the full cost to the County
Council of any permanent traffic regulation orders or road hump

notices

Prior to issue of Certificate of Completion

8.8.

8.9.

8.10.

8.12.

8.13.

On demand and in any event prior to issue of the Certificate of
Maintenance any NH Excess Costs that the County Council has
been made aware of by National Highways

On demand within thirty (30) days of request and in any event
prior to issue of the Certificate of Maintenance the NH
Commuted Sum

Prior to the issue of the Certificate of Completion and in
accordance with Schedule 3 any commuted sums due in
respect of the future maintenance of the HCC Works and in the
event that Rate B as set out in Schedule 3 applies the
Developer elects to pay a fixed rate of 4% interest adjustment
for inflation as set out Schedule 3

On demand and in any event prior to the issue of the Certificate
of Completion the costs of all design checks and inspections
together with any accrual payment incurred or to be incurred at
the time of adoption by the County Council in respect of the
Works pursuant to the Hampshire Street Lighting PFI Contract
Prior to the issue of the Certificate of Completion any sums
incurred by the County Council pursuant to the requirements of
Schedule 2

On demand any maintenance costs incurred by the County
Council under the terms of the s6 Agreement in respect of the
period prior to the issue of the defects certificate referred to in

clause 9 of the s6 Agreement
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Prior to the Reduction of the Bond

8.14. Ondemand and in any event prior to the reduction of the Bond
the sum of £200 for costs incurred in approving and
administering reducing the Bond

Prior to the Release of the Bond

8.15. On demand and in any event prior to the release of the Bond the
sum of £200 for costs incurred in approving and administering
releasing the Bond

Prior to issue of Certificate of Maintenance

8.16. On demand and in any event prior to issue of the Certificate of
Maintenance and subject to clause 9 below the sum if any by
which the NH Final Account exceeds the amount already paid
by the Developer to the County Council in respect of NH Costs
and Expenses

8.17. Ondemand and in any event prior to the issue of the Certificate
of Maintenance the costs of all design checks and inspections
together with any accrual payment incurred or to be incurred at
the time of adoption by the County Council in respect of the
Works pursuant to the Hampshire Street Lighting PFI Contract

8.18. On demand and in any event prior to the issue of the Certificate
of Maintenance to re-imburse the County Council in respect of
the balance if any of such legal costs and/or technical costs
and/or expenses and/or commuted sums incurred or to be
incurred under the terms of the s6 Agreement as not already
paid by the Developer in accordance with Clause 8.6

8.19. Prior to the issue of the Certificate of Maintenance any
outstanding sums due pursuant to this Agreement

Payment on Demand

8.20. Where any payment due to the County Council under this
Agreement is outstanding the Developer covenants with the
County Council that the Developer shall pay all outstanding
payments to the County Council within ten (10) Working Days of

the County Council's written demand (“the demand”) as well as
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the interest on the sum outstanding from the due date under this

Agreement until the actual date of payment to the County

Council such interest to be calculated at whichever rate is higher

of either

8.20.1. the rate of 4% (four per cent) per annum above the base
lending rate of the HSBC at the date of the demand; or

8.20.2. the rate of 1% (one per cent) above the rate payable in
respect of compensation under section 32 of the Land

Compensation Act 1961

County Council’s Covenants

9. The County Council hereby covenants with the Developer as follows:

9.1.

8.2.

9.3.

9.4.

That it hereby authorises the Developer and the Contractor to
carry out the HCC Works within the public highway subject to
and strictly in accordance with the terms conditions and
stipulations in Schedule 2

That it hereby authorises the Developer and the Contractor to
carry out such of the NH Works that are proposed on the public
highway pursuant to the s6 Agreement for which National
Highways is the highway authority and strictly in accordance
with the terms conditions and stipulations in Schedule 2

To procure from National Highways as soon as reasonably
practicable all necessary consents approvals inspections and
certificates required by National Highways pursuant to the s6
Agreement so as not to materially prejudice the delivery of the
Works and development granted pursuant to the Planning
Permission and to enforce the terms of the s6 Agreement if
National Highways fails to comply with its obligations contained
therein

To co-ordinate so far as is reasonably practicable the
inspections of the Works with National Highways so as to avoid
any delay to the completion of the Works caused by double

inspections
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9.5. That upon completion of the Works in accordance with the
approved drawings, specification and any recorded changes
agreed in writing during the Works that have been completed to
the satisfaction of the County Council the County Council will
issue a Certificate of Completion and as from the date of the
Certificate of Completion that part of the Works as are at the
date of this Agreement within the public highway shall become
maintainable at public expense SAVE THAT for the
Maintenance Period the Developer shall maintain the Works and
after the expiry of the Maintenance Period and PROVIDED
ALWAYS that the Works have been fully maintained as
aforesaid and that any defects appearing or safety issues
identified during the Maintenance Period including but not
limited to all additional works, alterations or amendments to the
Works as a result of the Stage 4 safety audit (if required) have
been made good by the Developer to the reasonable
satisfaction of National Highways and of the County Council and
all sums due under this Agreement have been paid and the
Developer has provided the NH Asset Data to the reasonable
satisfaction of the County Council and of National Highways and
all records required under clause 6.14 of this Agreement the
County Council shall thereupon issue a Certificate of
Maintenance PROVIDED FURTHER THAT the County Council
shall be at liberty to delay the issue of the Certificate of
Maintenance if in its opinion the Works are likely to subjected to
heavy loading or used by construction vehicles driven by or on
behalf of the Developer or his or its servants and agents or
contractors or other developers in connection with road or
building works carried out on the Land or on adjoining land in
any which cases the Maintenance Period shall be extended
accordingly PROVIDED FURTHER THAT unless and until the
Developer provides the NH Handover Information to the
satisfaction of National Highways and of the County Council

under clause 6.4 above then the Developer shall continue to
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maintain the Assets on National Highways' behalf and at the

Developer's expense and at no cost to the County Council

That it shall repay to the Developer within 30 days of receipt of
such payment from National Highways the sum if any by which
the total of the amounts already received by the County Council
from the Developer in respect of NH Costs and Expenses
(including the NH Initial Deposit and the NH Estimated Costs)

exceeds the NH Final Account

Further Agreement Between Parties

10. Itis further agreed between the parties that:

10.1.

10.2.

10.3.

10.4

In accordance with Regulation 4(8) of the CDM Regulations the
Developer hereby elects to be the only client for the purposes of
the CDM Regulations for any part of the Works as may be within
the public highway and the County Council consents to such an
election and for the avoidance of doubt the County Council shall
have a duty only under Regulations 4(4), 8(4) and 8(6) of the
CDM Regulations insofar as those duties relate to health and
safety information in the County Council's possession as a
Highway Authority

If the estimated value of the contract for the Works equals or
exceeds the threshold identified in Regulation 5(1) of the Public
Contracts Regulations 2015 (as amended from time to time)
then the Developer as contractor for the County Council shall in
appointing an economic operator to carry out the Works comply
with the Public Contracts Regulations 2015 (as amended from
time to time).

During the Works the highway shall remain open to the public
subject as necessary to traffic management

The Developer must obtain prior approval in writing from the
County Council and Natural England as appropriate for any

required licences, and for the methodology, strategy and final
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arrangements pertaining to the protection of wildflowers

identified in the Works area

Non-Compliance

11 Without prejudice to the terms hereof:

117,

(a)

If the Developer fails to execute or complete the Works in
accordance with its obligations hereunder the County Council
shall after not less than fourteen (14) days’ notice in writing to
the Developer (or immediately in any case of emergency or
danger) be entitled to complete the Works or reinstate the
highway or complete such alternative works as the County
Council or National Highways considers appropriate in default
with its own employees or by contract or otherwise (entering the
Land if necessary to do so) and to recover the full costs as
certified by the County Council or National Highways from the
Developer

After the expiry of the notice period in Clause 11.1 above or
immediately in the case of emergency or danger the authority
given to the Developer under clause 9.1 shall be revoked
immediately upon the County Council exercising its powers at
Clause 11.1 above

If the Developer fails to comply with the approved Mud Method
Statements the County Council reserves the right to close any
access to the Land until such time as the public highway is
made safe

In the event of any breach of this Agreement or should for any
reason the NH Works not be completed to the reasonable
satisfaction of National Highways and where National Highways
acting reasonably considers it would not be practical to
complete the NH Works the County Council may:

by notice to the Developer require the Developer to procure, at

its own expense, reinstatement of the Trunk Road and other
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land and premises of National Highways disturbed by the NH
Works to their previous condition; or

(b) inform the Developer that National Highways or the County
Council intends to carry out such necessary works of
reinstatement of the Trunk Road and other land and premises of
National Highways disturbed by the Works to their previous
condition and the Developer must indemnify the County Council
for the costs of National Highways and / or of the County

Council (reasonably and properly incurred) in doing so.

Arbitration

12.

Save for matters of interpretation of this Agreement (which shall be
matters for the Court) in the event of any dispute arising between the
parties hereto in respect of any matter contained in this Agreement
including questions of value and any question of reasonableness the
same shall be referred to an expert (“Expert”) to be agreed upon
between the parties hereto or at the request and option of either of them
to be nominated at their joint expense by or on behalf of the President
for the time being of the Institution of Civil Engineers and the Expert's
decision shall be final and binding on the parties hereto and whose
costs (including the re-imbursement of the costs of any other experts’
fees) shall be at his discretion
12.1  The Expert shall have at least ten years post qualification
experience in the subject matter of the dispute and shall:

12.1.1 be appointed subject to an express requirement that he
reaches a decision and communicates it to the parties
within the minimum practicable timescale allowing for
the nature and complexity of the dispute and in any
event not more than 30 Working Days from the date of
his appointment to act

12.1.2 be required to give notice to each of the third parties
inviting each of them to submit to him within such period
as he shall reasonably determine within ten (10)
Working Days of his appointment written submissions

and supporting material and shall afford to each of the
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said parties an opportunity to make counter submissions
within a further five (5) Working Days in respect of any
such submission and material and the Expert shall
disregard any representations made out of time and the
Expert's decision shall be given in writing within fifteen
(15) Working Days from receipt of any counter
submissions or in the event that there are no counter
submissions within fifteen (15) Working Days of receipt
of the written submissions and supporting material with
reasons and in the absence of manifest error the
Expert's decision shall be final and binding on the said
parties

It is hereby declared and agreed between the parties hereto that nothing

in Clause 12 shall be taken to fetter the ability of the County Council to

seek legal redress of any breach of the obligations entered into by the

Developer in this Agreement

Miscellaneous

14,

15.

16.

17.

18.

The Developer hereby agrees that the Works are for the benefit of the
Land

If the Works have not commenced in accordance with the terms of this
Agreement within two (2) years of the date hereof this Agreement (save
always for any outstanding liabilities on the part of the Developer) shall
absolutely determine and cease to have any effect unless otherwise
agreed in writing

For the avoidance of doubt reference wherever it appears in this
Agreement to the Developer shall not include any successor in title
thereto in respect of the authority granted to the Developer to carry out
the Works pursuant to this Agreement

Reference whenever it appears in this Agreement to any statute or other
legislation shall include any amendment thereto or other regulations
Codes of Practice or other directions made or given there under
Notwithstanding the provisions of the Contracts (Rights of Third Parties)

Act 1999 nothing in this Agreement confers or purports to confer any
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rights to enforce any of the terms and provisions herein on any person
who is not a party hereto or a successor in title to a party hereto

In no event shall any delay, neglect or forbearance on the part of the
County Council in enforcing (in whole or in part) any provision of this
Agreement be or be deemed to be a waiver of that provision or any
other provision or shall in any way prejudice the right of that party under
this Agreement.

This Agreement shall be registered as a Local Land Charge

Counterpart

This Deed may be executed in two counterparts, each of which when
executed and delivered shall constitute a duplicate original, but both the
counterparts shall together constitute the one Agreement. Transmission
of the executed signature page of a counterpart of this Agreement by e-
mail (in PDF, JPEG or other agreed format) shall take effect as delivery
of an executed counterpart of this Agreement. If either method of
delivery is adopted, without prejudice to the validity of the agreement
thus made, each party shall provide the other with the original of such
counterpart as soon as reasonably possible thereafter. No counterpart
shall be effective until each party has executed and delivered at least

one counterpart.
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SCHEDULE 1

Description of Works

The Works referred to in this Agreement and shown in principle on Drawings

041.5023A.101 Rev L — Engineering Layout (Sheet 1 of 3)

041.5023A.102 Rev M — Engineering Layout (Sheet 2 of 3)

041.5023A.103 Rev N — Engineering Layout (Sheet 3 of 3)

AMALO-PBA-RC1 Rev C - ITS Assets Management Plan

AMALO-PBA-RC2 Rev C - ITS Assets Management Plan

AMALO-PBA-RC3 Rev C - ITS Assets Management Plan

attached hereto shall comprise:-

- Pedestrian and cycle improvements including provision of controlled
crossings of the northbound and southbound A3(M) off slip

- Alterations to the lane widths and new road markings on the A27
northbound off slip to the Rusty Cutter roundabout

- Amendments to the existing traffic signals (Assets) including relocation of
the existing signal poles to suit the proposed works and installation of additional
push buttons to serve pedestrian use.

B Construction of shared use footway/cycle path to link Bedhampton Hill to

Havant Road

TOGETHER WITH such ancillary works as may be required by the County

Council which ancillary works may include inter alia the provision of street
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: £ R ...ﬂ/ . EXISTING. HICH FRICTION -SUREACING TO BE REMOVED BETWEEN
M }rw EXISTING AND ' FROPOSED STRP-UINE| (3M LENGTH) AND EXTENDED
s nw» 3 AT THE EASTERN END FOR 3.5M §O ALLOW FOR A MINIMUM OF
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; PROPOSCD 3.5m)
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EXTEND INTO THE BANK. 7

EXISTING ILLUMINATED ROAD SIGH AND
DMRECTION SIGN RELOCATED AT THE
BACK OF THE FOOTWAY, POLE TO BE
REPLACED TO-ALLOW FOR THE SIGN
10 BE MOUNTED WITH 2480mm FROM,
HASE IF REQURED.

TACTIE PAVING EXTENDED. UF To|

| THE HACK CF THE PROPOSED
FEOTWAY. THE TACTILES REQUIRED
QO TOP OF THE OPEMREACH

TACTILES
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CHAMELR COVER TO BE STICK DRWRL

EXISTING TYPE 1 GULLY TO BE REMOVED WITH MEW GULLY TG
BE RELOCATED AND COMNECTED. INTO. EXISTING HIGHWAY DRAIN,
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EXISTING ROAD
REQUIRED. EXISTING
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EXISTING GULLY RETAINED AS 11 50 /.7
PER EXISTING 2/ 7,

EXISTING TYPE 1 GULLIES TO BE REMOVED WITH S
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KERG REALIGNMENT _ 4 74

EXETING ILLUMIMATED ROADSHIN RELOCATED AT
THE BACK OF THE FOOTWAY, POLE TO BE
REFLACED. TO ALLOW FOR THE 'SIGN TO BE
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LOCATION OF EXISTING DIRECTIGN ROAD
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BOUNDARY NOTES
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PHASE INTERGREENS

5(10)

North side specific notes

1.

Poles 4 and 5 to be fitted with cutaway
tunnel hoods

Pole 4 to be Smart micro UMRR11 Type 44, pole
2 to be Smart micro UMRRI12
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MNotes

1. Do not scale from this drawing.

2. Please contact Notlonel Highways Traffic Sighals
department prior to setting out loop, pole, duct
and chamber locatlons

3. All trofflc slgnel equlpment to be configured as
ELWV

4. 4l loop locotions are virtual loops

5. Junction Traffic slgnol controller to be Slemens
950 ELV with Intgral MOVA/UTMC license
&, Audible units not to be used on junction

7. 40 comms to be provided to Traffic Signal
Cantroller

8, Vertlcal clearance to underside of oll signol
heads to ke 2.3m throughout

9, 100mm dlameter oronge duct to be provided
between each controller and feeder pillar

10. Chambers shown ore new and to be added to
existing duct network

11, Please refer to NAlL website for NAL
foundatlon detolls
thttpsy /nolltduk/ technical-library)

12, All traffic sighaol equipment s to be new

13, Documents 12/5, 5/2 and hozord risk
assessment should be consulted olongside this
drowlng
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PHASE INTERGREENS

5(7)
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South side specific notes

1. Poles 5 and 6 to ke fitted with
tunnel hoods

2, Pole 5 to be Smart micro UMRRI1
1 to be Smart micro UMRRIZ

cutaway

Type 44, pole

|2 TGN Tees

Bm pine trees

1

-

¥

-

=

=]

MNotes

Do not scale from this drawlhg.

11. Please refer to NAl website for NAL
foundation detalls .
¢httpsi/ /nalltduk/ technical-lbrary)

2, Please contact Natlonal Highways Troffic Signals
department prior to setting out loop, pole, duct
and chomber locatlons

2, All trafflc signol equipment to be configured as
ELV

4; All loop locations are virtual loops

5. Junction Troffic signal controller to be Slemens
950 ELY with Intgral MOVA/UTMC license
6. Audlble unlts not to be used on Junction

7. 4G comms to be provided to Traffic Signal
Controller

8. Vertlcal clearonce to underside of all signel
heads to be 23m throughout

9, 100mm dlameter orange duct to be provided
between sach controller and feeder pillar

10. Chambers shown ore new ond to be odded to
existing duct network

12, All troffic signol equipment is to be new

13, Documents 12/5, 5/2 ond hazard risk
assessment should be consulted alongside this
drowlng
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lighting traffic signs carriageway markings footways street furniture and drainage
and any necessary alterations to statutory undertakers equipment PROVIDED
THAT if the Department for Transport Technical Design Standards, Advice or
HCCs Technical Guidance is amended after the date of this Agreement the
County Council shall be at liberty to review the Works and require any
amendments deemed necessary to ensure that the Works comply with the
revised standards and advice SAVE THAT in circumstances where detailed
contract drawings have been approved in writing by the County Council and the
Works are commenced within three (3) months of the date of the written
approval thereof then SUBJECT ALWAYS TO AND WITHOUT PREJUDICE to
Schedule 2 hereof the County Council shall not seek any amendments to the

Works unless this is required by National Highways in relation to the NH Works
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SCHEDULE 2

Terms and Conditions of Works

The Works shall be carried out in accordance with the following terms and

conditions:

1. The Works shall not be commenced until:

1.1.

1.2.

1.3.

1.4.

Detailed design drawings, specification, Programme, Mud
Method Statement and traffic management measures have
been prepared by the Developer and approved by the County
Council in writing.
The Developer has demonstrated to the satisfaction of the
County Council how it will comply with the Code of Practice for
the Co-ordination of Street Works for Road Purposes and
Related Matters 1992 and has submitted to the County Council
a Management Plan and such Management Plan has been
approved by National Highways and approved in writing by the
County Council.
Where the estimated value of the contract for the works equals
or exceeds the threshold provided in Regulation 5(1) of the
Public Contracts Regulations 2015 (as amended from time to
time) tenders shall have been invited under the Open Procedure
and copies of the Contract Award Notice, independent financial
tender and evaluation report justifying the selection of the
economic operator in accordance with Regulation 58 has been
submitted to the County Council
The Developer has:-
1.4.1 Obtained any necessary licences and given any necessary
notices pursuant to the New Roads and Street Works Act
1991, and
1.4.2 Obtained any necessary consents and permissions from
any railway canal, inland navigation, dock or harbour
undertakers or any other party or organisation where the

consent or permission of the undertaker, party or
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organisation is required for the Works to be lawfully
undertaken and completed
1.5, Where in accordance with Regulation 4(8) of the CDM
Regulations the Works are notifiable the Developer as the only
client has provided to the County Council:-
1.5.1 a copy of the notice to be served under Reg 6(2) of the
CDM Regulations and a copy of the Notification of
Project (form HSE10) to the HSE
1.5.2. confirmation that duties under Reg 4(4) and 4(5) of the
CDM Regulations are being carried out
1.6. Where in accordance with Regulation 5(1) of the CDM
Regulations there is more than one contractor or it is
foreseeable that there will be more than one contractor the
Developer as the only client shall provide to the County Council
written details of the principal designer and the principal
contractor who will undertake these roles during the construction
phase of the works
1.7, The Developer has paid all sums due prior to commencement of
the Works pursuant to Clause 10
1.8. The original insurance policy and receipts referred to in Clause
6.5 or copies thereof certified by a solicitor have been produced
1.9. A noise survey and assessment in respect of the Works has
been undertaken by a competent noise expert in accordance
with the advice and instruction contained in the technical
memorandum entitled ‘Calculation of Road Traffic Noise'
published June 1988 by the TSO as may be amended from time
to time and a copy of the survey and assessment has been
submitted to the County Council and all and any requirements
arising therefrom have been undertaken by the Developer at its
own expense
1.10. The Developer has provided in writing to the satisfaction of the
County Council measures to ensure the highway remains
adequately lit at all times during the works and supply temporary

lighting when required
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1.11. The Developer has submitted to the County Council and the
County Council has approved a Highway Condition Survey

1.12 the Developer has prepared for the County Council with regard
to any Structures detailed contract drawings for technical
approval in accordance with the relevant section of the Design
Manual for Roads and Bridges (CG 300 Technical approval of
highway structures) Technical Approval of Highways Structures

and the HMMP or any amendment/replacement thereof

2, The Developer shall ensure that the structure design and checking
procedure for any Structure is carried out by a Chartered Engineer
familiar with Department for Transport Standards who shall state on
“Form AIP" or any amendment/replacement thereof the documents
which will be applicable and which will need to be agreed. The
procedure document HMMP applicable to highway structures shall be
obtained from the County Council before details are submitted for
approval

3. The Developer shall notify the County Council as follows:

3.1. In accordance with the provisions of the Hampshire County
Permit Scheme

3:2. At least 24 hours prior to the commencement of each and every
stage of excavation and construction operations associated with
highway structures

4. At least 3 months prior to commencement of the Works the Developer
shall give notice to each statutory undertaker for the time being of any
service(s) which may be affected by the Works of the proposal to carry
out the Works or which might be required in consequence of the Works
and shall place orders and pay any costs to all statutory undertakers for
all works to their mains or services necessitated by the Works and shall
relocate all street furniture affected to the satisfaction of the County
Council

5. The Works shall be signed and protected to at least the standards of the
Traffic Signs Manual Chapter 8 2" Edition published by TSO in and the
Safety at Street Works and Road Work A Code of Practice published by
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Department of Transport and the proposed arrangements shall be

approved in writing by the County Council before the Works commence

6. The Works shall be constructed:

6.1 Under the terms of a Construction Contract, unless agreed
otherwise by the County Council

6.2 Under the direction and instructions of a Competent Engineer.
The Competent Engineer shall be authorised to issue
instructions to the Contractor in the normal execution of duties
under the Construction Contract;

6.3 In accordance with the Specification, detailed contract drawings
and Programme, prepared in accordance with the Guidance
notes, unless any changes to the Works are agreed by the
County Council during the course of construction. The
Competent Engineer shall be responsible for negotiating,
agreeing and implementing any required changes;

7 During the progress of the Works the County Council shall have free
access to every part of the Works to inspect the same as they proceed
and all materials used or intended to be used therein and the Developer
shall give effect to any reasonable requirements made or reasonable
direction given by the County Council to conform to the approved
detailed contract drawings the Specification and the Programme

8 The Developer shall not cover up any works without the approval of the
County Council and shall afford full opportunity for it to examine and
measure any work which is about to be covered up and to examine
foundations before permanent work is placed thereon and shall give at
least three (3) Working Days’ notice to the County Council whenever
any such work or foundations is or are ready for examination

9 The County Council shall have power in its reasonable discretion to test
or require the testing of materials plant and workmanship used or
proposed to be used in the Works and to reject any materials plant or
workmanship so tested which it may reasonably find to be not in
accordance with the approved detailed contract drawings and the

Specification
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The Developer shall as soon as is reasonably practicable replace or
repair any materials, plant or workmanship which have been found to be
not in accordance with the approved detailed design drawings and
Specification.

Immediately prior to the issue of the Certificate of Completion and (also
if required by the County Council prior to issue of the Certificate of
Maintenance) on site road safety audits in accordance with the relevant
section of the DMRB (GG 119 Road safety audit) and GG142 (walking
cycling and horse ride assessment) and Hampshire County Councils
Technical Guidance Note TG18 shall be carried out by the Developer in
the presence of the County Council and arising therefrom the County
Council shall be at liberty to require such alterations to the approved
detailed contract drawings and to the Works at the expense of the
Developer as may be reasonably required to ensure the safety of users
of the highway

The Works shall be completed to the satisfaction of the County Council
and the NH Works shall also be completed to the satisfaction of National
Highways in accordance with the timescale specified in the Programme
or any variation thereof agreed in writing by the County Council

To protect the County Council's legitimate interest as Highway Authority
and the effective operation of the public highway, should the Works not
be completed to the satisfaction of the County Council in accordance
with the timescale specified in the Programme; the Developer shall, if
required by the County Council, pay to the County Council on demand a
sum proportionate to the disruption caused to the public highway by the
delayed works of up to £2,000 as stipulated by the County Council per
Working Day for each day the Works continue on the public highway
past the timescale specified in the Programme or any other fines
associated with non-compliance with Hampshire County Permit
Scheme (Refer to Technical Guidance Note TG22).

The Developer shall not at any time give consent to the erection by any
telecommunications operator of telegraph poles or telephone poles or to

the erection by any statutory undertaker or public or private company
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firm or individual of any overground or underground equipment without

the consent in writing of the County Council

15 The Developer shall fully maintain the Works for the Maintenance

Period and shall make good any defects or damage which may arise or

be discovered during such period

16 The Developer shall provide the County Council with the following

16.1  Prior to issue of the Certificate of Completion

16.1.1

16.1.2

16.1.3

16.1.4

16.1.5

16.1.6

Legal/S278 File ref 140356

CCTV Drain Survey together with details of gully
manhole and catchpit locations in an agreed GPS
format; and

an up-to-date Electrical Installation Certificate and
schedule of test results in respect of any street lighting
in accordance with BS7671 or any
amendment/replacement thereof and which certificate
shall be signed by a competent person in accordance
with Appendix 6 of the BS7671 in a format approved by
the County Council; and

written confirmation from the Developer that the street
lighting apparatus complies with the ‘Accrual Required
Standards' issued by the County Council pursuant to the
Hampshire Street Lighting PFI Contract

in respect of highway structures a maintenance manual
to include suitable scale electronic data sets and paper
sets (if required) of “as built” drawings soil reports
records of materials tested Health and Safety file and
revised forms AIP and associated certificates

accurate 1:500 scale of “as built” drawings (including all
above ground apparatus and all below ground statutory
and highway authority controlled apparatus) supplied
dwg format (packaged with any associated cross
references) and PDF format

records of the earthworks showing sources of material
used in areas of fill, description of fill materials

descriptions of sub-grades in cut areas copies of results
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of tests of material carried out as part of the supervision
of the construction of the earthworks

records of the sources of supply of all other
manufactured materials (e.g. drainage goods fencing
materials traffic signs electrical components and cables

etc)
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SCHEDULE 3

Commuted Sums

From the date of the completion of the
agreement to the date the site is placed onto
maintenance (issue of certificate of
completion) Unit/Basis
Item for Notes
Calculation
0to 2 Years >2
Unit Rate A Unit Rate B
Unusual paving, surfacing and HFS

HFS £31.85 Unit Rate A + interest One-off replacemer

adjustment for inflation® per m?

Block paving 80mm on sand and sub- Unit Rate A + interest
2 : £149.26 ; One-off replac
Dass I Emageway adjustment for inflation® per m? Sl
Block paving 80mm on resin and Unit Rate A + interest

/ : £178.13 One-off replaceme
concrete in carriageway adjustment for inflation” per m? ’ '
Block paving 60mm on sand and sub- £117 60 Un_it Rate A + i’,“e’e,S‘ i One-off replacemer

base in Footway adjustment for inflation® per m?
Permeable Pavements TBC Unit Rate A + interest . One-off replacemer

adjustment for inflation* per m?

Traffic signals including Controlled Crossing

Traffic signals including controlled
crossing

20% of works
cost

Unit Rate A + interest
adjustment for inflation®

llluminated Signs

Rate should include

: : Unit Rate A + interest
llluminated signs One-off replaceme
! i £2,214 45 | adjustment for inflation*® per item s-omrep '
llluminated Signs >4m? Unit Rate A + interest One-off replaceme
o g £596 per m2 adjustment for inflation® per item P '
Decorative — Non-Standard Lighting
Decorative non-standard lighting < 6m Unit Rate A + interest One-off replaceme
eeoraiv 'ghing £3,398.85 | adjustment for inflation® per item s '
Decorative non-standard lighting > 6m Unit Rate A + interest ) One-off replacemer
£3,897 60 | adjustment for inflation* per item
Street Furniture

Bus Stop (Poles and Flags) ONLY Unit Rate A + interest One-off replacemer

P gs) £262 50 | adjustment for inflation® per item P
Pedestrian Guardrail Unit Rate A + interest One-off replacemet

£149.10 | adjustment for inflation® per /im

Cycle Rack (All Types Unit Rate A + interest One-off replacemer

Y ( ypes] £339.05 | adjustment for inflation™ per item P
Seating and Benches Unit Rate A + interest One-off replacemel

9 £1.652.70 | adjustment for inflation” per item i
Bollards (Dragons Teeth Unit Rate A + interest One-off replaceme
(Drag ) £97 13 | adjustment for inflation* per item P '
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Bollard (Plastic Socketed Unit Rate A + interest One-off replacemer
( ) £532.35 | adjustment for inflation” per item P
Bollards (Concrete Unit Rate A + interest One-off replacemet
: ) £359.10 | adjustment for inflation® per item R

Bus Shelters, Including Passenger Information and Variable Message Signs

Bus shelters, including passenger
information and variable message

Unit Rate A + interest

One-off replacemer

signs £17,333.93 | adjustment for inflation* per item
Bus Shelter Unit Rate A + interest ) One-off replacemer
£4 90560 | adjustment for inflation per item

Structures Including Culverts Over 900 Diameters, Head Walls and Retaining Walls

Structures including culverts over 900 Rates should incluc
diameters, head walls and retaining 20% of works Unit Rate A + interest should be confirme
walls cost adjustment for inflation* team if there are ar
Trees — new
Trees - new £1,01955 | UnitRate A +interest
adjustment for inflation® per tree
Trees — Existing
Trees (Semi Mature Unit Rate A + interest
( ) £1,272 60 | adjustment for inflation® per tree
Unit Rate A + interest
Trees (Mature
( ) £2,198.70 | adjustment for inflation” per tree
Landscaping
Shrub Beds Unit Rate A + interest Based on maintena
£30.45 | adjustment for inflation* m2 25 years.
i Based on maintena
Verge (Grass Unit Rate A + interest )
ge ) £40.85 | adjustment for inflation* m? 25 years.
Soakaways
Soakaways <=5m° Unit Rate A + interest One-off replacemer
y £3.941.70 | adjustment for inflation” per item P
Soakaways >5m? Unit Rate A + interest \ One off replacemer
£788 per m3 adjustment for inflation” m-
Hydrobrakes
Vortex Flow Control Unit Rate A + interest ) One-off replacemer
£5,760.30 | adjustment for inflation” per item
Petrol Interceptor
Petrol interceptor <=8m3 Unit Rate A + interest . ) One-off replacemer
£21,576.45 | adjustment for inflation per item
Petrol Interceptor >8m? Unit Rate A + interest One-off replacemer
P £37,294 43 | adjustment for inflation® per item "
Pebble Drains and Linear Ditches
i i i Unit Rate A + interest Replacement and r
Pebble drains and linear ditches
£246.75 | adjustment for inflation” per/im cost.
Linear diiches Unit Rate A + interest Replacement and r
£236.25 | adjustment for inflation” per/im cost.
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1) Commuted sums as per the table are payable prior to the issue of the certificate of
completion

2) If the certificate of completion is issued within 2 years of the date of this Agreement, then
unit rate A will be payable for any applicable items within the schedule.

3) If the certificate of completion is issued after 2 years of the date of this Agreement, then
unit rate B will be payable for any applicable items within the schedule.

4) Unit rate B allows an annual compound interest rate to be applied to rate A to make an
allowance for inflation and will only be applicable in the instance that issue of the certificate
of completion is after 2 years from the date of this Agreement.

5) The form of the interest rate, applied after 2 years, can be selected by the Developer and
“locked in” via the agreement, as either a fixed rate or a rate based on the Construction
Output Price Indices for All Construction and the Developer’s election is set out in clause 7.9.
6) If the interest rate used to calculate Rate B is to be fixed, an interest rate of 4% calculated
on a compound annual basis shall be applied to Rate A for the period from the date of 2
years after the agreement until the date of payment

7) If the interest to calculate Rate B is to be based on the Construction Output Price Indices
(OPI) for All Construction, an average OPI rate for each financial year will be calculated by
HCC based on the Construction Output Price Indices for All Construction indices published by
the Office for National Statistics. The interest rate calculated for each financial year will be
applied to rate A for any subsequent corresponding years. Where there is no calculated
average for the current financial year, the previous annual average rate will be applicable.

8) In the event that the average OPI rate for each financial Construction Output Price Indices
(OP1) for All Construction, for any given financial year is negative (i.e. shrinks) no interest will

be applicable and rates will revert back to Rate A.

To calculate rate B (interest charged after 2 years). HCC will use the below formula.

Defined terms are:

(a) The Base Date Index (B) is the index at the base date.

(b) The Latest Index (L) is the index at the anniversary of the base date.

(c) The Price Adjustment Factor is (L — B)/B for the index linked to it.

(d) The index used to calculate the Price Adjustment Factor is the Construction Output Price
Indices for All Construction (OPI) published by The Office of National Statistics

The Base Date for indices is January (The final index figures for this month shall be used).
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APPENDIX 1

DRAFT s6 AGREEMENT
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DATED 2024

NATIONAL HIGHWAYS LIMITED

and

HAMPSHIRE COUNTY COUNCIL

AGREEMENT
pursuant to section 6 and section 8 of
the Highways Act 1980
relating to highway works at
A3(M) junction with Bedhampton
Roundabout




THIS AGREEMENT is made this day of 2024
BETWEEN

1

NATIONAL HIGHWAYS LIMITED registered in England and Wales with
company number 09346363 of Bridge House 1 Walnut Tree Close Guildford
Surrey GU1 4LZ (“National Highways"); and

HAMPSHIRE COUNTY COUNCIL of The Castle, Winchester, Hampshire,
S023 8UJ (“the Council”)

and collectively referred to as the "Parties” or individually referred to as "the Party"

WHEREAS

(A)

(B)

(€)

(D)

(E)

(F)

The Council is the local highway authority for the administrative area in which
the Scheme is located and is responsible for all highways in the County of
Hampshire except for trunk roads and special roads.

National Highways is the strategic highways company appointed by the
Secretary of State by virtue of the Appointment Order which appoints National
Highways as highway authority in respect of all trunk roads and special roads
within the whole of England and including the A3(M) Trunk Road to which this
Agreement applies.

National Highways is exercising the powers given to it under section 6 of the
Act and other enabling powers detailed in clause 2.1 of this Agreement to
authorise the carrying out of certain of its functions in accordance with the
terms of this Agreement by the Council and pursuant to section 8 of the Act,
National Highways and the Council have agreed to the apportionment of costs
and expenses incurred under this Agreement.

The Scheme involves carrying out the Works that will include alterations
modifications and improvements to the Trunk Road and other works on the
Council Network.

Planning permission has been granted for the Scheme by Havant Borough
Council under application number APP/18/00450 approved on 17" January
2020.

The Council intends to enter into an agreement under section 278 of the Act
to appoint the Developer to carry out the Works and other works on the Council
Network on its behalf.

NOW IT IS AGREED AS FOLLOWS:

1

1.1

Definitions

In this Agreement the following expressions unless the context otherwise
requires have the following meanings:



“Act” means the Highways Act 1980 (as amended);

“Administration Fee"” means the fee payable as part of the National Highways
costs pursuant to clause 11.1 of this Agreement that represents the internal
costs of National Highways in administering the implementation of the Works
and the requirements of this Agreement and charged as a flat fee based on
the final costs of the Works;

“Appointment Order” means the Appointment of a Strategic Highways
Company Order 2015;

“Assets” means the existing amended and new traffic signals and all
associated equipment shown [coloured red] on the three drawings labelled ITS
Asset Management Plan attached at the Third Schedule comprising the traffic
signals and equipment on the Council Network and the traffic signals and
equipment on the Trunk Road which form part of the Works and a reference
in this Agreement to the Works is (except where otherwise expressly stated) a
reference to all such Assets

“Asset Data” means the information and data required by National Highways
for the purposes of updating relevant databases to ensure compliance with
National Highways' Asset Data Management Manual (ADMM) in operation at
the relevant time;

“Commuted Sum” means such sum to be agreed by the Parties currently
estimated as [forty eight thousand two hundred and eighty eight pounds and
forty eight pence (£48,288.48)], the final sum to be agreed following approval
of the final design of the Works to be used to fund the future cost of maintaining
or replacing the Works. It is envisaged that the estimated amount above will
not change unless the scope or extent of the Works is altered;

“Completion Certificate” means the certificate issued by National Highways
to certify that the Works have been completed in accordance with clause 7 of
this Agreement;

“Consents” means approvals, consents, licences, permissions, or
registrations (including but not limited to consents required from the local
planning authority) in relation to the Scheme or any part of it required to enable
the Works to be lawfully carried out and maintained;

“Council Network” means the highway network under the statutory
responsibility of Hampshire County Council;

"Defects Certificate"” means a certificate to be issued by National Highways
when the Defects Period has expired;

“Defects Period” means a period of not less than 52 weeks from the date of
issue of the Completion Certificate ending at the issue of the Defects
Certificate during which the Council is required to maintain the Works;

“Developer” means BDW Trading Limited



“DLOA” means a Detailed Local Operating Agreement setting out the
operational construction maintenance and communication protocol for the
scheme during normal operation and any emergencies encountered

“DMRB" means the Design Manual for Roads and Bridges published by
National Highways and any amendment to or replacement of it for the time
being in force save to the extent there is a departure from such standards
approved by National Highways;

"Effective Date" means the date of this Agreement;

“Handover Information” means the information and documents which
National Highways requires in accordance with the DMRB, CTM — 077 YNE
and SE UTC Traffic Signal Migration Guidance Rev.4 and any other
information National Highways may reasonably require in relation to the Works

“Initial Deposit” means the estimated sum payable to National Highways
pursuant to clause 11.2 of this Agreement to cover all initial stages of work
until such time as the cost of the Works and the costs of National Highways
payable pursuant to clause 11 of this Agreement can be estimated;

"Licence” means the licence dated 1 April 2015 issued pursuant to the
Infrastructure Act 2015 setting out the Secretary of State for Transport's
statutory directions and guidance to National Highways;

“Maintenance Layby” means a layby within the Council Network as shown
coloured pink on drawing AMALO-PBA-RC4 - ITS Asset Management Plan to
be provided by the Council for non-exclusive use by National Highways
vehicles to enable National Highways to carry out its maintenance
responsibilities under this Agreement;

"National Highways Project Manager" means the person nominated by
National Highways to facilitate the Works throughout the design and
construction of the Scheme and to be notified to the Council prior to the
commencement of the Works or such replacement officer as may from time to
time be appointed and notified to the Council,

“NH Surety Sum” means the sum of THREE HUNDRED AND FORTY
THOUSAND ONE HUNDRED AND SEVENTY TWO POUNDS (£340,172);

“Programme” means the programme for the carrying out of the Works or such
updated programme as the Parties may agree from time to time both Parties
acting reasonably;

“Scheme” means the road improvement scheme on the Trunk Road and on
the Council Network as described in the Second Schedule;

“Section 278 Agreement” means an agreement entered into between the
Council and Developer pursuant to section 278 of the Act for the carrying out
of the Works and related works on the Council Network;
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1.3

1.4

1.5

1.6

“Section 8 Maintenance Agreement” means an agreement to be entered
into between the Council and National Highways in accordance with clause
10.1 and pursuant to section 8 of the Act for the carrying out of maintenance
of the Works after the date of issue under this s6 Agreement of the Defects
Certificate;

“Security Deposit” means a cash deposit in the sum of THIRTEEN
THOUSAND SIX HUNDRED AND SIX POUNDS AND EIGHTY EIGHT
PENCE (£13,606.88);

“Streetworks Coordinator” means the party who has the duty to coordinate
the execution of works and the use of the highway by traffic for the Scheme in
accordance with section 59 of the New Roads and Street Works Act 1991:;

"Traffic Management Measures™ means the measures required to ensure
the proper management of traffic during the construction of the Works in
accordance with the provisions of section 16 and section 17 of the Traffic
Management Act 2004 which must include (but are not limited to) the signing
of diversion routes reasonably anticipated to be used by the public during the
Scheme construction;

“Trunk Road” means the strategic road network at A3(M) junction with
Bedhampton Roundabout including the on- and off- slip roads for which
National Highways is the highway traffic and street authority;

“Working Day” means any day that is not a Saturday or Sunday or a public
holiday;

“Works” means the works to the Trunk Road which forms part of the Scheme
as described in the First Schedule below and shown in principle coloured grey,
grey hatched, beige, cross hatched light green, red, blue, black, brown and
green on the drawing 041.5023A.140 Rev A — Engineering Layout National
Highways annexed thereto at the First Schedule.

Clause, Schedule and paragraph headings do not affect the interpretation of
this Agreement.

The Schedules form part of this Agreement and have effect as if set out in full
in the body of this Agreement. Any reference to this Agreement includes the
Schedules.

Any reference to a statute or statutory provision includes a reference to that
statute or statutory provision as amended extended or re-enacted and to any
regulation, order, instrument or subordinate legislation under the relevant
statute or statutory provision.

Words importing one gender must be read and construed to include any other
gender.

Unless the context otherwise requires, words importing the singular include
the plural and vice versa.
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1.8

1.9

21

3.2

3.3

3.4

Reference to any person includes any reference to a body corporate
unincorporated association or a partnership and vice-versa.

Reference to any right exercisable by any Party hereunder must be construed
as including (where appropriate) the exercise of such right by all other persons
having a like right.

References to a statute or a provision of a statute include any statute or
provision of a statute amending consolidating or replacing it for the time being
in force.

Words denoting an obligation on a party to do any act matter or thing include
an obligation to procure that it be done and words placing a party under a
restriction include an obligation not to permit or to allow infringement of the
same.

Any words following the terms including, include, in particular, for example or
any similar expression must be construed as illustrative and must not limit the
sense of the words, description, definition, phrase or term preceding those
terms.

Statutory Provisions

This Agreement is made pursuant to Section 6 and Section 8 of the Act, and
is further entered into by National Highways pursuant to the Infrastructure Act
2015 and the powers given to it under the Licence and the Delegation of
Functions (Strategic Highways Companies) (England) Regulations 2015.

Exercise of Highway Authority Functions

National Highways authorises the Council to carry out the Works (with the
exception of those Assets to be constructed on the Council’'s network) as
agent of National Highways at its own expense and at no cost to National
Highways.

National Highways agrees that from the Effective Date until the issue of the
Defects Certificate the exercise of its functions as Highway Authority in respect
of the Works are delegated and allocated to the Council.

The authority given to the Council under clause 3.1 and clause 3.2 is limited to
National Highways' functions relating to the maintenance, improvement or
other dealing with the Trunk Road and for the construction of the Works.

The Parties shall at all times co-operate with each other to enable the Works to
be carried out promptly effectively and without undue disruption to the existing
highway network and in particular shall assist each other in the promotion and
publication of any necessary traffic regulation orders and dealing with any other
statutory requirements including those of any utility companies.

Obligations in relation to the carrying out of the Works

Prior to commencing the Works



4.2

4.3

4.4

(c)

the Council must obtain the written approval of National Highways to
the design of the Works and the Programme;

a DLOA shall be provided by the Council and approved by National
Highways;

the Council must obtain the approval of National Highways of the
expenditure to be incurred by the Council in its discharge of the
functions carried out by it pursuant to this Agreement.

The Council must obtain the relevant Consents for the Works and must carry
out the Works in compliance with the Consents.

The Council must exercise all functions herein with reasonable skill and care.

The Council must:

(a)

(d)

(e)

ensure that all road safety audits and other mandatory reports are
carried out in accordance with DMRB, including GG119 (Road Safety
Audit) and GG 142 (walking cycling and horse riding assessment) (or
such updated or revised standards as may be published from time to
time);

construct the Works in accordance with the Manual of Contract
Documents for Highway Works and the DMRB;

undertake all operations relating to the Assets in accordance with the
requirements of National Highways but not limited to the requirements
within GG 182 (Major schemes: Enabling handover into operation and
maintenance), MCH 1399 (Notification of a change in equipment), MCH
1349 (Process for Commissioning and Handover of Roadside
Operational Technology. Issue G.), CTM —-077 YNE and SE UTC Traffic
Signal Migration Guidance Rev.4),

comply with any reasonable requirement of National Highways as to the
manner in which the Works are to be carried out;

carry out the Works in accordance with the Programme unless
otherwise agreed in writing (both parties acting reasonably);

carry out and complete the Works to the reasonable satisfaction of
National Highways;

obtain approval in advance from National Highways for occupancy of
the Trunk Road required for the carrying out of the Works in accordance
with National Highways' requirements including Network Occupancy
Management System (NOMS) used to manage road space bookings
and network occupancy; and

collate the Asset Data and provide the Asset Data to National Highways.



4.5

4.6

4.7

4.8

6.1

6.2

6.3

The Council must notify National Highways of alterations to the Works prior to
implementing such alteration and must not make any material alteration to the
Works without the prior written consent of National Highways, such consent
not to be unreasonably withheld or delayed.

The Council must give National Highways not less than 14 days' notice of any
access to any road or lane space required for the execution of the Works.

The Council must in the execution of the Works take such precautions for the
protection of public and private interests as would be incumbent on National
Highways if it were the Highway Authority.

The Council shall act as the Streetworks Coordinator for the Scheme. It must
carry out the Traffic Management Measures associated with the Scheme
PROVIDED THAT the Council shall first seek the approval of National
Highways with regard to timings of all Traffic Management Measures required
for the Works.

Procurement of the Works

5.1 The Council shall provide drafts of the s278 Agreement to National
Highways and shall comply with any reasonable directions by National
Highways as to the terms of the s278 Agreement including any reasonable
additional requirements that National Highways submits in writing for inclusion
in the section 278 Agreement provided that such directions and any additional
requirements are provided without unreasonable delay.

Site meetings and inspections

The Council must provide National Highways with copies of documents,
correspondence, data and other information as National Highways may from
time to time reasonably require but the Council is not required to disclose to
National Highways any commercially sensitive information.

The Council must give the National Highways Project Manager not less than 5
Working Days notice (or in cases of emergency then as much notice as is
reasonably possible) of all site meetings and must allow the National Highways
Project Manager and other representatives of National Highways to attend all
site meetings.

The Council must allow National Highways access to the Works and the
adjacent areas of the Scheme at any such time as National Highways may
reasonably require upon at least 5 Working Days prior notice for the purpose
of viewing the state and progress of the Scheme in order to determine whether
the Scheme, and in particular the Works, are being carried out in accordance
with the requirements of this Agreement and the Council must take proper
consideration of any representations made by National Highways in respect of
such.



7.1

7.2

3

7.4

7.5

8.1
8.2

Completion of the Works

When the Council considers that the Works have reached completion (which
must include the carrying out of a Stage 3 safety audit in accordance with the
DMRB and the requirements of National Highways and the completion of
works if any resulting from the audit) it must notify National Highways and allow
National Highways the opportunity to inspect the Works and National
Highways shall carry out such inspection as soon as is reasonably practicable
but no later than within thirty (30) Working Days.

The Council must procure that its project manager gives proper consideration
to any representations that are made by National Highways.

When National Highways is satisfied that the Works have been completed in
accordance with the terms of this Agreement National Highways shall issue
the Completion Certificate to the Council

On completion of the Works and following the issue of the Completion
Certificate, the Council must provide a copy of the following items to National
Highways:

(a) the health and safety file (produced in accordance with the requirements

of the Construction (Design and Management Regulations) 2015; and

(b) the Asset Data

During the Works the highway shall remain open to the public subject as
necessary to traffic management and from and including the date of issue of
the Completion Certificate the Works shall subject to any necessary repairs
during the Defects Period be fully available for use as a public highway.

Defects Period
The Defects Period begins upon the date of the Completion Certificate.

During the Defects Period the Council shall be responsible for rectifying any
defects that are identified in the Works and the Works must be maintained by
the Council to the reasonable satisfaction of National Highways until:

(a) an as-built record of the finished works has been undertaken by the
Council and submitted to National Highways such survey must show all
above ground apparatus, including the Assets and all street lights,
signs, markings, poles, columns, boxes, cabinets, covers, drainage
gullies, expansion joints, and safety rails structures on a survey base;

(b) copies of the recorded location of all as-constructed below ground
statutory and highway authority controlled apparatus has been
submitted to the Council and National Highways;

(c) all defects identified through joint inspection and comprising matters
within the scope of the Works have been remedied and all timescales



9.2

9.3

9.4

(d)

(e)

for the Defects Period have expired in accordance with the provisions
of clause 9 below;

the Defects Certificate has been issued in accordance with the
provisions of clause 9 below; and

the Council has provided the Handover Information.

Defects Certificate

No earlier than 52 weeks from the date of issue of the Completion Certificate
and provided that:

(a)

(b)

(c)

all identified defects requiring remediation have been completed such
that the Council consider the Defects Certificate may be properly
issued; and

a Stage 4 safety audit has been carried out (if such Stage 4 safety audit
is required under DMRB) and any additional works, alterations or
amendments to the Works reasonably required as a result of the Stage
4 safety audit are completed; and

the draft Section 8 Maintenance Agreement has been agreed and is
ready to be entered into

the Council shall notify National Highways in writing and give National
Highways an opportunity to inspect the Works.

The Council must procure that it gives proper consideration to any
representations that are made by National Highways

National Highways shall not issue the Defects Certificate until:

(a)

(b)

(c)

(d)
(e)

(f)

the Maintenance Layby is ready for use;

all additional works, alterations or amendments to the Works
reasonably required as a result of the Stage 4 safety audit if required
are completed;

any additional works necessary to remediate any defects identified
during the Defects Period have been completed;

the Asset Data has been provided;

all fees payable pursuant to this Agreement, including the Commuted
Sum, have been paid to National Highways; and

the Section 8 Maintenance Agreement has been entered into.

When National Highways is satisfied that all obligations under clauses 9.1 to
9.3 above have been completed National Highways shall issue the Defects
Certificate to the Council.
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101

10.2

10.2

1"
11.1

11.2

11.3

Maintenance of the Works and Reallocation of Functions

National Highways and the Council agree to act reasonably in the negotiation
and preparation of the Section 8 Maintenance Agreement and the parties
further agree that in order to prevent any unnecessary delay in the issue of the
Defects Certificate neither party shall cause any unreasonable delay in the

drafting or completion of the s8 Maintenance Agreement.

Following the issue of the Defects Certificate National Highways shall
maintain the Works in accordance with the Section 8 Maintenance Agreement.

The Council shall not remove or alter the location of the Maintenance Layby
unless agreed in writing by National Highways.

Payment of costs of National Highways

The Council must pay to National Highways the costs and expenses
reasonably and properly incurred by National Highways, prior to costs being
incurred by National Highways, in relation to the Works and the implementation
of this Agreement including but not limited to any such costs and expenses in
relation to:

(a) the approval of design work carried out by or on behalf of the Council;
(b)  the carrying out of any supervision of the Works;

(c) legal expenses and administrative expenses not included in the
Administration Fee;

(d) the Administration Fee;
(e)  the costs of drafting, negotiating and completing this Agreement.

National Highways must provide to the Council notification of the amount
required as the Initial Deposit as soon as reasonably practicable and the
Council must pay an amount equal to the sum notified to it within 28 days of
receipt of the notification and National Highways hereby confirms that it has
received the Initial Deposit.

National Highways must provide the Council with an estimate of the costs
referred to in clause 11.1, including its estimate of the Administration Fee
payable, as soon as reasonably practicable following the Effective Date (save
for the cost associated with clause 11.1(e) above) and the Council must pay a
sum equal to the estimate within thirty (30) days of receipt of the estimate
(Estimated Costs) less the Initial Deposit and in any event prior to
commencing the Works.



11.6

11.7

11.8

12

121

13

If, at any time or times after the payments referred to under clause 11.2 and
11.3 have become due National Highways believes that its costs will exceed
the relevant estimate notified to the Council, National Highways may give
notice to the Council of the amount it estimates its costs will exceed the
relevant estimate (Excess) and the Council must pay an amount equivalent to
the Excess within thirty (30) days of notification.

As soon as reasonably practicable after the issue of the Defects Certificate,
National Highways must give to the Council a final account of the costs it has
incurred in accordance with clause 11.1 (Final Account) and:

(a) if the Final Account shows that a further sum is due to National Highways
the Council must pay the sum shown due within thirty (30) days of the
date of the Final Account; and

(b) if the Final Account shows that the sum or sums previously paid by the
Council have exceeded the costs incurred by National Highways,
National Highways must refund the amount shown due to the Council
within 30 (thirty) days of the date of the Final Account.

Each amount stated to be payable by the Council under or pursuant to this
Agreement is exclusive of VAT.

If any VAT is at any time chargeable on any supply made by National Highways
under or pursuant to this Agreement the Council must pay National Highways
an amount equal to that VAT as additional consideration on receipt of a valid
VAT invoice.

If any sums payable under this Agreement are unpaid on the due date then
the paying party must pay interest on the sum outstanding from the due date
until the actual date of payment at a rate of one per cent above the rate payable
in respect of compensation under section 32 of the Land Compensation Act
1961

Payment of a Commuted Sum

The Council must pay the Commuted Sum to National Highways within thirty
(30) days of request and in any event prior to the issue of the Defects
Certificate.

Surety and Bonding

13.1 The Council shall include in the bond provided by the Developer to the
Council under the s278 Agreement a sum not exceeding the NH Surety Sum
which shall be used to indemnify National Highways against all losses
damages costs and expenses arising from any breach of any one or more of
the obligations of the Council under this Agreement PROVIDED THAT upon

issue of the Completion Certificate the NH Surety Sum may by agreement in



14
141

writing by National Highways be reduced by 80% save insofar as any claim or
claims have been made against the Council or liability on its part has arisen
before that date in which case the remaining NH Surety Sum shall be a
sufficient sum to ensure that National Highways does not have to meet any
costs for or arising from the Works (“the Revised Surety Sum”) and PROVIDED
FURTHER that upon issue by National Highways of the Defects Certificate the
NH Surety Sum shall by agreement of National Highways in writing be reduced
by 80% of the Revised Surety Sum and replaced by the Security Deposit at
which point in time the element of the Revised Surety Sum for the benefit of
National Highways shall be released save insofar as any claim or claims have
been made against the Council or liability on its part has arisen under this
Agreement before that date in which case the Revised Surety Sum shall be a
sufficient sum to ensure that National Highways does not have to meet any
costs for or arising from the Works and PROVIDED FURTHER that upon the
date which is seven (7) years after the issue of the Completion Certificate
National Highways shall release the Council in writing from its obligations
under this Agreement and the Security Deposit shall be released save insofar
as any claim or claims have been made against the Council or liability on its

part has arisen under this Agreement before that date.

Indemnities

The Council must indemnify National Highways against any actions, charges,
claims, costs, expenses, losses, damages, demands, liabilities and
proceedings arising out of any Traffic Management Measures associated with
the Scheme and out of any breach or non-observance by the Council of its
obligations in this Agreement relating to the design, construction and
management of the Works (including without limitation any negligent or

defective design or construction of the Works), including but not limited to:

(a) third party claims for death, personal injury or damage to property;

(b) statutory or other liability for the safety or security of the working

methods, employment practices, protection of the environment and

control of pollution; and



(c) third party claims for unlawful interference with any rights of light, air,

support, water, drainage or any other easement or right.

14.2  The Council must indemnify National Highways in respect of any claims under
Section 10 of the Compulsory Purchase Act 1965, the Land Compensation Act
1973, and any claims for compensation under the Noise Insulation Regulations
1975 arising out of, in connection with or incidental to the carrying out of the

Works and the Scheme.

14.3  The Council must indemnify National Highways against all costs and expenses
properly incurred in complying with its obligations under any statutory provision

arising from the construction or use of the Works.

14.4 The indemnification referred to in this clause 14 includes:

(a) all fees incurred by claimants which National Highways is obliged to
pay, and those of National Highways or its agent or contractor in
negotiating claims (together with VAT payable on any professional

advisors’ fees);

(b) statutory interest payments to claimants and their professional advisors;

and

(c) National Highways' reasonable and proper legal and administrative

costs in making the compensation, fees and interest payments.

The indemnification referred to in this clause 14 does not apply in respect of any
actions, charges, claims, costs, expenses, losses, damages, demands, liabilities and

proceedings arising out of any act, neglect, default or liability of National Highways.

15 National Highways’ Power to Execute the Works in Default

151 In the event of any breach of this Agreement or should for any reason the
Works not be completed to the satisfaction of National Highways then at its

absolute discretion National Highways may by notice to the Council:



15.2

16

16.1

(b)

direct that the Council procure, at its own expense, the carrying out of
such works necessary in order for National Highways to be so satisfied;

or

inform the Council that it intends to carry out such necessary works and

the Council must indemnify National Highways for its costs in doing so.

In the event of any breach of this Agreement or should for any reason the

Works not be completed to the reasonable satisfaction of National Highways

and where National Highways acting reasonably considers it would not be

practical to complete the Works National Highways may:

(a)

by notice to the Council require the Council to procure, at its own
expense, reinstatement of the Trunk Road(s) and other land and
premises of National Highways disturbed by the Works to their previous

condition; or

inform the Council that it intends to carry out such necessary works of
reinstatement of the Trunk Road(s) and other land and premises of
National Highways disturbed by the Works to their previous condition
itself and the Council must indemnify National Highways for its costs

(reasonably and properly incurred) in doing so.

Notices

All notices and communications in relation to this Agreement are valid and

effectual if dispatched by first class recorded delivery letter to the Party to

whom such notice request demand or other written communication is to be

given or made under this Agreement and addressed as follows:

(a)

in the case of the Council to The Castle, Winchester, Hampshire, SO23
8UJ quoting the reference HLS-140356/CMR,;

in the case of National Highways to the National Highways Project
Manager at Bridge House 1 Walnut Tree Close Guildford Surrey GU1
41.Z;
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171

17.2

173

18

18.1

or such other name and address for service as has been previously notified to
the other Party.

Settlement of disputes

In the first instance in the event of a disagreement arising between the Parties,
the Parties shall raise the disagreement with their respective Divisional
Directors and/ or Chief Executives for further discussion in an effort to reach

agreement on the dispute.

In the event of any dispute or difference arising between the Parties to this
Agreement which is not satisfactorily resolved through the means outlined in
clause 17.1 in respect of any matter contained in this Agreement such dispute
or difference shall be referred to an independent and suitable person holding
appropriate professional qualifications to be appointed (in the absence of an
agreement) by or on behalf of the president for the time being of the Institution
of Civil Engineers and such person shall act as an expert whose decision will
be final and binding on the Parties in the absence of manifest error and any
costs will be payable by the Parties to the dispute in such proportion as the
expert determines and failing such determination must be borne by the Parties

in equal shares.

Any expert howsoever appointed must be subject to the express requirement
that a decision is reached and communicated to the relevant Parties within the
minimum practicable timescale allowing for the nature and complexity of the
dispute and in any event not more than twenty-eight Working Days after the
conclusion of any hearing that takes place or twenty-eight Working Days

following receipt of any file or written representation.
General

No consent or approval modification alteration or waiver of any of the
provisions of this Agreement except as otherwise herein provided for is
effective unless the same is in writing and signed on behalf of the Parties and

annexed to this Agreement.



18.2

18.3

18.4

18.5

18.6

19

19.1

20

20.1

This Agreement including the Schedules constitutes the entire agreement
between the Parties in relation to the Works and supersedes all prior and
contemporaneous agreements understandings representations and
statements whether oral or written in relation to the Works save as regards any
future compliance with any statutory requirements or any subsequent
amendments to this Agreement by Deed of Variation or that may in accordance

with this Agreement from time to time be agreed in writing between the Parties.

Any termination of this Agreement is without prejudice to the rights of the
Parties against each other for any breach of this Agreement which occurred

before termination.

For the purposes of the Contracts (Rights of Third Parties) Act 1999 it is agreed

and declared that nothing herein confirms any third party rights

This Agreement is strictly personal to each Party who is not entitled to part with
or assign in any way with its interest and obligations under this Agreement

unless to a successor body.

If the Works have not commenced in accordance with the terms of this
Agreement within two (2) years of the date hereof this Agreement shall
absolutely determine and cease to have any effect except in so far as any
costs that are payable to National Highways before commencement of the

Works are outstanding and remain payable
Governing Law

This Agreement and any dispute or claim arising out of or in connection with it
or its subject matter or formation (including non-contractual disputes or claims)
is governed by and construed in accordance with the law of England and
Wales.

Counterpart

This Deed may be executed in any number of counterparts, each of which when
executed and delivered shall constitute a duplicate original, but all the

counterparts shall together constitute the one Agreement. Transmission of the



executed signature page of a counterpart of this Agreement by e-mail (in PDF,
JPEG or other agreed format) shall take effect as delivery of an executed
counterpart of this Agreement. If either method of delivery is adopted, without
prejudice to the validity of the agreement thus made, each party shall provide
the others with the original of such counterpart as soon as reasonably possible
thereafter. No counterpart shall be effective until each party has executed and

delivered at least one counterpart.



FIRST SCHEDULE

Description of Works

The Works referred to in this Agreement shall comprise:-

amendments to the Assets comprising the existing traffic signals to allow for
the installation of the controlled pedestrian/cyclist crossings, which includes
removal of the existing signals and installation of additional poles for the
pedestrian push button facilities

tactile crossings 3 metres in width on the northern and southern side of the
roundabout as shown in the relevant drawings

extension of the footway works up to end of the Trunk Road highway
boundary

white lining works, to include the relocation of the existing stop lines/give
way lines and additional white lining to accommodate the pedestrian/cyclist
crossing points

clearance of the existing vegetation in the slip roads to the northern and
southern side of the roundabout to extend the visibility splay

relocation of the road signs to the back of the proposed footway/cycleway

removal of the existing VRS on the southern side of the roundabout

as shown in principle on the drawing annexed hereto:-

041.5023A.140 Rev A — Engineering Layout National Highways



SECOND SCHEDULE

Description of the Scheme

The Scheme consists of improvements to the Bedhampton roundabout resulting from
the construction of housing estates at Harbour Place & Forty Acre Farm comprising
the Works including the Assets on the Trunk Road together with other works including

the Assets on the Council Network

situated at the location shown on the Scheme location plan:

- 041.5023A.108 Rev G — Location Plan

and as shown in principle coloured dark grey, light grey, hatched grey, cross hatched

grey, cross hatched green, red, dark blue, light blue and green on drawings:

- 041.5023A.101 Rev L — Engineering Layout Sheet 1 of 3
- 041.5023A.102 Rev M — Engineering Layout Sheet 2 of 3

- 041.5023A.103 Rev N — Engineering Layout Sheet 3 of 3



THIRD SCHEDULE
Assets

Drawing showing the Assets on the Trunk Road and on the Council Network and also

showing the location of the proposed Maintenance Layby:

- AMALO-PBA-RC4 Rev D - ITS Asset Management Plan
-  AMALO-PBA-RCS5 Rev B — ITS Assets Management Plan
-  AMALO-PBA-RC6 Rev B - ITS Assets Management Plan



IN WITNESS whereof the Parties have executed this document as a Deed delivered
the day and year first before written.

Executed as a Deed by affixing the
common seal of HAMPSHIRE
COUNTY COUNCIL in the presence
of:

....................................................... Authorised Signatory

Name (capitals)

...................................................... Position
Executed as a Deed by affixing the
common seal of NATIONAL
HIGHWAYS LIMITED in the
presence of:
................................................ Director or Authorised Signatory

WINESS NaAMIE: e et

WitNess AdAressS: ..o
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[S278 Rusty Cutter Roundabout]

IN WITNESS whereof the parties hereto have executed this document as a

Deed delivered the day and year first before written

EXECUTED as a DEED by affixing the )
COMMON SEAL of HAMPSHIRE )
COUNTY COUNCIL in the presence of:-)

Authorised Signatory
Name
Position

SIGNED by [ADAM GuaxE ]and [ Jutiws Oavio Sead

pursuant to a Power of Attorney dated [12 JUNE 2c23]

on behalf of -ratt David Wilson Southampton
BDW TRADING Tollbar House

LIMITED in the presence of:- Tollbar Way
Hedge End

S030 2UH

Director

Director;

id Wilson Southampton
Tollbar House

Tollbar Way

Hedge End

S030 2UH
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