



Hampshire
Services

LEGAL

DATED 6 DECEMBER 2022

HAMPSHIRE COUNTY COUNCIL

and

PERSIMMON HOMES LIMITED

and

AVIVA INSURANCE LIMITED

Deed of Agreement relating to the construction of a highway at

Land East of Castle Avenue Havant

pursuant to (inter alia) S38 Highways Act 1980

HCC Legal File Ref:
HCC Dev. Con. File Ref:

Legal/ 136293/MS
000538

Barbara Beardwell
Head of Law and Governance and
Monitoring Officer
Hampshire County Council
The Castle
Winchester
Hampshire SO23 8UJ

This page is intentionally left blank

Contents

Definitions and interpretation	5
Statutory Powers	13
General Matters	13
Developers Covenants	13
Execution of Works	13
Public Liability Insurance	17
Indemnity	17
Dedication	18
Easement	18
.....	
Restrictions on commencement of Works	19
Payments	20
On the date of the Agreement	20
Prior to Commencement of the Works	21
Prior to Reduction of the Bond	21
Prior to issue of Adoption Certificate	22
Notice to Statutory Undertakers	23
Authority granted to Developer	23
Records	24
Road Safety Audit	25
Issue of Part 1 Certificate	26
Issue of Part 2 Certificate	26
Public Usage	27
Maintenance of the Works	27
Issue of Adoption Certificate	27
Adoption	28
Extraordinary Traffic	28
Determination by the County Council	28
Surety's Obligations	29
Dispute Resolution	Error! Bookmark not defined.
Miscellaneous	32
SCHEDULE 1	33
Part 1 Work	33
Part 1 Works shall comprise of the following works:	33
SCHEDULE 2	34

Part 2 Works	34
Part 2 Works shall comprise of the following works:	34
SCHEDULE 3	35
Approved drawing.....	35
List drawings	35

**HAMPSHIRE COUNTY COUNCIL
SECTION 38 DEED OF AGREEMENT**

Date:

6 DECEMBER

2022

PARTIES:

1. **HAMPSHIRE COUNTY COUNCIL** of The Castle Winchester Hampshire SO23 8UJ ("the County Council")
2. **PERSIMMON HOMES LIMITED** (company registration number 04108747) whose registered address is situated at Persimmon House, Fulford, York, YO19 4FE ("the Developer")
3. **AVIVA INSURANCE LIMITED** (company registration number SC002116) whose registered address is situated at Pitheavlis, Perth, PH2 0NH ("the Surety")

WHEREAS

- A. The County Council is the Highway Authority for Hampshire where the Site is located
- B. The Developer is the registered proprietor with title absolute of the Site registered at Land Registry under Title Number SH55790
- C. The Developer has been granted Planning Permission to develop the Site and proposes to construct on part of the Site the Works for public use in the positions identified on the Drawing) to facilitate the erection of and access to the Development and desires that the Works become highway maintainable at public expense on the terms and conditions hereinafter contained
- D. The County Council has agreed subject to compliance with the terms and conditions of this Agreement the Works shall become highway maintainable at public expense
- E. The Developer agrees to grant the County Council such easements rights powers and privileges as are necessary for the purposes of its statutory undertaking

NOW THIS DEED OF AGREEMENT WITNESSETH as follows:

Definitions and interpretation

1. In this Agreement:

1.1. the following expressions shall have the following meanings:

"Adoption Certificate"	Means a certificate issued by the County Council pursuant to the provisions of Clause 20 of this Agreement
"BOND"	Means such sum of £93,841.11 (ninety three thousand eight hundred and forty one pounds and eleven pence) provided by the Surety pursuant to clause 25 hereof to enable the County Council to undertake the Works should the Developer breach his obligations under this Agreement
"CDM Regulations"	Means the Construction (Design and Management) Regulations 2015 for notification purposes. Works prior to April 2015 the implementation date will be in accordance with the Construction (Design and Management) Regulations 2007
"CDMS"	Means the 'Companion Document to Manual for Streets – adopted April 2010' published by the County Council (as modified extended or replaced by supplements or revisions issued by the County Council from time to time)

"CG 300"	Means the procedures for the Technical Approval of Highways Structures to Highways England CG 300 Technical approval of highway structures
"Chartered Engineer"	Means a person registered as an engineer with the Engineering Council as having the technical knowledge and practical experience to satisfy its preferred requirements
"Development"	Means the residential development dwellings with access from St George's Avenue together with access, car parking, landscaping, electrical substation and associated works at Land East of, Castle Avenue, Havant
"Drawings"	Means those drawings as set out in Schedule 3 (or such others as shall be approved in writing by the County Council) together with the Location Plan identifying the Works by reference to the colours orange blue brown red green approved in writing in principle only by the County Council (and not approved for construction)
"Easement Land"	Means that part of the Site coloured hatched yellow on the

		Drawings being land required for easements pursuant to Clause 5.11
"Hampshire Street Lighting PFI Contract"		Means the contract relating to the provision and maintenance of street lighting and illuminated traffic signage pursuant to the Government's Private Finance Initiative
"HMMP"		Means the document 'Highway Maintenance Management Plan – February 2020 published by the County Council (as modified extended or replaced by supplements or revisions issued by the County Council from time to time)
"Head of Legal Services"		Means the County Council's Head of Law and Governance and Monitoring Officer or such other officer as shall responsible for the provision of legal advice to the County Council
"Highway Condition Survey"		Means a highway condition survey which will identify the current condition of the highway in the vicinity of the Site (the extent of which shall be agreed by the County Council) and such condition survey are in accordance with Appendix 3 paragraph 3.1.7 of the CDMS

"Location Plan"	Means the plan reference S38-01 Rev I annexed to this Agreement which identifies the Site being the location of the Works
"Maintenance Period"	Means a period of at least 12 months following the date of issue of the Part 2 Certificate
"Management Plan"	Means a works management plan produced by the Developer showing how in the course of planning and construction of the Works the Developer will: (i) minimise disruption to all types of traffic; (ii) avoid instances of newly surfaced highway having to be re-excavated or have further works carried out on them; (iii) minimise the number of closures/diversions required by the Works; (iv) ensure that it takes into consideration the safety of all types of traffic that may be diverted or affected by the Works. (v) Comply with the Hampshire County Permit Scheme pursuant to the Traffic Management Act 2004

	(vi) Prevent earth and subsoil on vehicles leaving the site.
"Part 1 Certificate"	Means a certificate issued by the County Council in accordance with the provisions of Clause 15
"Part 2 Certificate"	Means a certificate issued by the County Council in accordance with the provisions of Clause 16
"Part 1 Works"	Means those parts of the Works as set out in Schedule 1 annexed to this Agreement
"Part 2 Works"	Means those parts of the Works as set out in Schedule 2 annexed to this Agreement
"Planning Permission"	Means the planning permission granted by Havant Borough Council under reference APP/18/01033 for the development of the Site requiring the Works
"Programme"	Means the programme for execution of the Works agreed in writing by the County Council
"Site"	Means certain land at Castle Avenue Havant shown edged red on the Location Plan having the benefit of the Planning Permission
"Specification"	Means the 'Manual of contract documents for highway works: Volume 1 Specification for highway works' published by TSO in March

2020 as modified and extended by any supplements and revisions and further as modified and extended by Hampshire County Council's Model Contract Specification (available on request), Hampshire County Council's Highway Construction Standard Details (available at www.hants.gov.uk/transport/development/standard-details), Hampshire County Council's Technical Guidance Notes (available at www.hants.gov.uk/transport/development/technical-guidance) and Hampshire County Council's Companion Document to Manual for Streets where applicable (available at [http://documents.hants.gov.uk/transport/manual for streets.pdf](http://documents.hants.gov.uk/transport/manual%20for%20streets.pdf)) all as in force at the date of commencement of the Works

"Structure(s)"

Means any structure or structures (as the context so requires) as defined in CG300

"SuDs" Sustainable
Drainage

Means a sequence of conveyance systems and control structures designed to manage the drainage of surface water more sustainably than conventional techniques by

providing treatment and reducing flow rates and volumes.

“Technical Approval”

Means written confirmation from the County Council that the Developer’s designs and standards for the Works have been approved

“Technical Approval Period”

Means the period of 6 months from the date of this Agreement

“Technical Guidance”

The County Council’s suite of notes with details of adoption standards

“TSO”

Means The Stationery Office Limited (03049649) and whose registered office is 55 Wells Street, London, W1A 3AE being formerly Her Majesty’s Stationery Office

“Working Day”

Means any day Monday to Friday inclusive excluding bank holidays between the hours of 0830 and 1630 and the expression ‘Working Days’ shall be construed accordingly

“Works”

Means a road for mechanically propelled vehicles including Structures highway drainage system cycle track footpaths and footways street lighting grass trees and landscaping as shown on the drawing number ES1857-S38-01 Rev I identifying the Works by

reference to the colours blue
brown red and green

- 1.2. In this Agreement where the context so admits the singular number shall include the plural number and the masculine and neutral genders shall include the feminine gender and vice-versa

Statutory Powers

2. This Deed of Agreement is made pursuant to Sections 38, 251 of the Highways Act 1980 Section 111 of the Local Government Act 1972 The Localism Act 2011 and Section 33 of the Local Government (Miscellaneous Provisions) Act 1982 and all other enabling powers and
 - 2.1. for the purposes of Section 251 of the Highways Act 1980 the County Council certifies that this Agreement is made in connection with its functions as Highway Authority under the Highways Act 1980 and;
 - 2.2. all the covenants contained in this Agreement shall be binding upon the Developer and its successors in title to the Site and assigns

General Matters

3. Where any agreement certificate or approval is to be given by the County Council under the terms of this Agreement then the same shall be in writing and not be unreasonably withheld or delayed
4. Any notice or other communication to be served by the Developer under the terms of this Agreement shall be in writing and shall not be deemed to be given until received by the County Council at The Castle, Winchester, Hampshire SO23 8UJ and addressed to the Director of Economy Transport and Environment or to such addressee as the County Council may from time to time stipulate

Developers Covenants

5. The Developer hereby covenants with the County Council as follows:

Execution of Works

- 5.1. To carry out at its own expense and at no cost to the County Council the Works in accordance with the Drawing(s) and in accordance with the

Programme agreed by the County Council after compliance by the Developer with its obligations contained in Clauses 6 and 8

- 5.2. To carry out the Works in accordance with the Specification
- 5.3. To notify the County Council prior to commencement of the Works in accordance with Clause 6 and 8
- 5.4. To carry out the Works to the complete satisfaction of the County Council and having complied with the requirements required and referred to in Clauses 6 and 8 hereof that it shall:-
 - 5.4.1. properly sewer level pave flag kerb channel metal and otherwise make good the site of the Works including all such works as may be required by the County Council as shown on the Drawings to secure the connection of the Works with the highway known as Land at St Georges Avenue, Havant
 - 5.4.2. provide the street lighting in accordance with the Street Lighting if shown on the Drawing (s) Policy Document of the County Council in force at the date hereof and in accordance with any other requirements of the County Council in the positions as shall be determined by agreement with the County Council and maintain the same until the Works become highway maintainable at public expense
 - 5.4.3. lay out any verges and landscape works if shown on the Drawing(s)
 - 5.4.4. provide road signs (including illuminated signs) and road markings if shown on the Drawing (s) to the specifications of and in the positions determined by the County Council and street name plates as agreed by the District Council
 - 5.4.5. acquire all easements and consents requisite for providing and maintaining disposal systems for surface water highway drainage from the Works and for providing a proper out-fall for such systems
 - 5.4.6. include in any transfer conveyance lease or other disposition of the Works or part of the Works appropriate covenants not to build any structure or other construction on the Works or the Easement Land and covenants to provide all easements necessary for the

proper maintenance drainage and lighting of the road or roads to be adopted and in particular (provided that buildings do not immediately abut the adoptable highway) where there will be no adopted verge or footway within which communal services may be laid to include in every conveyance transfer or lease of the Works or any part thereof an exception and reservation in the following or substantially the following terms:-

"EXCEPT AND RESERVED in fee simple unto the Transferor the Highway Authority and the suppliers of mains gas water electricity telephone telecommunications and drainage services on not less than seven days previous written notice to the Transferee (but without notice in case of emergency) the right to maintain and renew such of those services including highway drainage as are already existing and the right within the period of eighty years herefrom to lay and install such services in the areas coloured brown green mauve or orange on the Drawing(s) with full right and liberty on giving notice as aforesaid to enter onto the said strip for the purpose of maintaining renewing laying and installing the said services"

5.4.7. cause all foul sewers surface water sewers highway drains gas and water mains electric cables television telecommunication cables and/or ducting which are to be laid under the proposed highway together with all necessary connections from them to the highway boundary to be laid to the satisfaction of the County Council before the foundations of the Works are laid and also cause the connections from electric cables to the street lamps to be laid before the paving of any footpath footway or cycle track is carried out

5.4.8. during the progress of the Works give the County Council free access to every part of the site of the Works for the purposes of testing and/or inspecting the Works as they proceed and all materials for use therein and if the County Council shall require the Developer so to do he shall uncover or open up any Works to

enable the same to be inspected and if required tested at the expense of the Developer and if so required the Developer shall remove any work or materials which are in the opinion of the County Council defective unsuitable or not in accordance with the Drawing(s) and the Specification and all other approvals given by the County Council as hereinbefore mentioned and at the expense of the Developer re-execute any such works and substitute proper and suitable materials to the complete satisfaction of the County Council

- 5.4.9. with regard to any Structures prepare for the County Council detailed contract drawings for technical approval in accordance with Highways England CG 300 Technical approval of highway structures" Technical Approval of Highways Structures and the HMMP or any amendment/replacement thereof
- 5.4.10. ensure that the structure design and checking procedure for any Structure is carried out by a Chartered Engineer familiar with Department for Transport Standards who shall state on Form AIP or any amendment/replacement thereof the documents which will be applicable and which will need to be agreed. The procedure document HMMP applicable to highway structures shall be obtained from the County Council before details are submitted for approval
- 5.4.11. complete an unmetered connection agreement with the relevant Distribution Network Operator(s) for the unmetered public lighting supply of electricity in respect of street lighting
- 5.4.12. complete a supply agreement with the relevant electricity supply company in respect of the street lighting and pay for all electricity supplied up to the time the Works shall become a highway maintainable at public expense
- 5.5. Complete the Works within four years of their commencement (or such longer period as the County Council may at its absolute discretion agree in writing which shall be no more than 12 years from the date of this

Agreement) and subject to any additional costs as the County Council may reasonably require

- 5.6 Not at any time give consent to the erection by any telecommunications operator of telegraph or telephone poles or cabinets or apparatus or telephone kiosks or by the Post Office of letter boxes or to the erection by any company whether public or private (including statutory undertakers) or to any firm or individual of any overground or underground equipment or apparatus or bus stops and/or shelters and any other street furniture without the consent in writing of the County Council first having been obtained such consent not to be unreasonably withheld or delayed.

Public Liability Insurance

- 5.7. That it shall without prejudice to its liability under Clause 5.8 and 5.9 hereof to indemnify the County Council be insured for the duration of the Works and the Maintenance Period against public liability risks for a sum of at least £10,000,000 in respect of any one claim and shall ensure that any person or persons carrying out the Works on its behalf is similarly insured against public liability risks and the Developer or any person authorised by it to carry out the Works shall on request by the County Council produce for inspection the relevant policies of insurance together with receipts for the premiums paid

Indemnity

- 5.8. The Developer shall indemnify and keep indemnified the County Council against all liabilities actions charges costs claims demands and expenses (including but not limited to surveyor and legal fees incurred in processing negotiating resisting and/or settling any claims and statutory interest) arising under Parts I and II of the Land Compensation Act 1973 (as amended) and s10 Compulsory Purchase 1965 and regulations made thereunder or any statutory modification or re-enactment thereof for the time being in force (including for the avoidance of doubt claims the County Council determine should be met under the provisions of Regulation 4 of the Noise Insulation Regulations) arising from or incidental to the construction adoption use or lighting of the Works or resulting from or in

consequence of any alteration or use of existing roads or lighting required by the highway authority.

- 5.9. The Developer shall indemnify and keep indemnified the County Council against all liabilities actions charges costs claims demands and expenses arising prior to and/or during the Maintenance Period arising out of or in connection with the carrying out of the Works and any works required by any Statutory Undertaker

Dedication

- 5.10 The Developer hereby dedicates so much of the site of the Works (save for any easements) as lies within the Site to the use of the public as highway including where appropriate a right for mechanically propelled vehicles such dedication to be effective from the date of the Part 2 Certificate hereinafter referred to **PROVIDED THAT** should the County Council enter the Site in order to complete the Works pursuant to Clause 23 then dedication shall be effective from the date of such entry and for the avoidance of doubt the Works shall remain maintainable at the expense of the Developer until the Works are adopted pursuant to Clauses 17 and 21

Easement

- 5.11 The Developer hereby grants to the County Council with effect from issue of the Adoption Certificate a full easement with the following rights in fee simple:

- (a) to enter upon the Easement Land at all times with or without vehicles materials plant machinery and contractors for the purpose of inspection maintenance repair or renewal of any equipment associated with the Works and/or maintaining the highway
- (b) the right to erect any necessary temporary fencing or other barrier on the Easement Land
- (c) the right to remove any trees hedges or shrubs growing on the Easement Land and any buildings walls fences or other structures built thereon

SUBJECT ALWAYS to the County Council doing as little damage as reasonably possible to the Easement Land and making good as soon as

reasonably practicable any such damage caused PROVIDED THAT should it be necessary for the County Council to execute or complete the Works in accordance with Clause 24 the rights granted to the County Council pursuant to this Clause 5.11 together with the right to install any part of the Works shall take effect from the date the County Council commences the Works in accordance with Clause 24

Consent for the Easement

5.12 The Developer consents to the registration of this easement and restrictive covenant against the title to the Easement Land

Restrictions on commencement of Works

6 The Developer shall not commence the Works until:

Notices

- 6.1 it has notified any statutory undertaker in writing at least 4 months prior to the commencement of any work connected with statutory undertakers equipment located in on or under any existing highway or which might be affected by the Works of the proposal to carry out the Works or which might be required in consequence of the Works and shall place orders and pay any costs to all statutory undertakers for all works to their mains or services necessitated by the Works and shall relocate all street furniture affected to the satisfaction of the County Council;
- 6.2 notified the County Council in writing at least 4 months prior to the commencement of the Works of its intention to proceed with the Works and further notified the County Council at least 10 clear Working Days prior to commencement of the Works
- 6.3 the Programme and all traffic management measures have been approved by the County Council in writing
- 6.4 any necessary licences have been obtained and notices pursuant to the New Roads and Street Works Act 1991
- 6.5 Obtained any necessary consents and permissions from any railway canal inland navigation dock or harbour undertakers or any other party or

organisation where the consent or permission of the undertaker party or organisation is required for the Works to be lawfully undertaken and completed

- 6.6 has demonstrated to the satisfaction of the County Council how it will comply with the Code of Practice for the Co-ordination of Street Works for Road Purposes and Related Matters 1992 and has submitted to the County Council a Management Plan and such Management Plan has been approved in writing by the County Council
- 6.7 has submitted to the County Council and the County Council has approved a Highway Condition Survey
- 6.8 has demonstrated to the satisfaction of the County Council the disposal of the proposed highway surface water run-off via a suitable highway drainage system including the provision if necessary of all necessary easements with third party land owners and discharge rights to private water courses
- 6.9 with regard to the Works and any Structures has prepared for the County Council detailed contract drawings for Technical Approval in accordance with the Specification and obtained Technical Approval from the County Council within the Technical Approval Period (unless a longer period is agreed in writing by the County Council prior to the expiry of the said Technical Approval Period)

Payments

- 7 The Developer further covenants with the County Council to pay to the County Council:

On the date of the Agreement

- 7.1 On the date hereof the whole of the reasonable legal costs incurred by the County Council in the preparation and administration of this Deed
- 7.2 On the date hereof the County Council's costs of £150 (ONE HUNDRED AND FIFTY POUNDS) for each land registry title on the date of completion of this agreement in respect of the County Council's costs and disbursements to be incurred in applying to register the easement

Prior to Commencement of the Works

7.3 On demand and in any event prior to commencement of the Works a sum equal to £10,322.52 (ten thousand and three hundred and twenty two pounds and fifty two pence) (less any pre check fees already paid to the County Council) being a sum on account of the County Council's reasonable costs incurred by the County Council in:

7.3.1 approving the detailed contract drawings for the Works including the cost of approval of preliminary design check drawings and structural and street lighting approvals; and

7.3.2 in inspecting the Works on account of such costs AND further shall pay any balance of the whole of the County Council's reasonable costs incurred in approving the detailed contract drawings and inspecting the Works such balance being due within 14 days following receipt of an invoice from the County Council

7.4 On demand and in any event prior to the issue of the Adoption Certificate any additional inspection fees being 2.5% of the outstanding Bond if the timescale noted in Clause 5.5 is exceeded.

7.5 On demand and in any event prior to issue of the Part 2 Certificate the full cost to the County Council of any traffic regulation orders/ road hump notices required to facilitate the Works or required in consequence of the Works plus any additional works required by the County Council in consequence thereof

Prior to Reduction of the Bond

7.6 On demand in any event prior to reduction of the Bond following issue of the Part 1 Certificate the sum of £150 (ONE HUNDRED AND FIFTY POUNDS) for costs incurred in approving administering and reducing the Bond required pursuant to clause 26

7.7 On demand in any event prior to reduction of the Bond following issue of the Part 2 Certificate the sum of £150 (ONE HUNDRED AND FIFTY POUNDS) for costs incurred in approving administering and reducing the Bond required pursuant to clause 27

- 7.8 On demand in any event prior to release of the Bond following issue of the Adoption Certificate the sum of £150 (ONE HUNDRED AND FIFTY POUNDS) for costs incurred in approving administering and releasing the Bond required pursuant to clause 20

Prior to issue of Adoption Certificate

- 7.9 Prior to the issue of the Adoption Certificate and in respect of the future maintenance of:-

- 7.9.1 unusual paving surfacing and high friction surfaces (if any) a commuted sum equal to the replacement cost
- 7.9.2 non Hampshire Street Lighting PFI Contract compliant street lighting and illuminated signs (if any) a commuted sum equal to the replacement cost
- 7.9.3 street furniture (if any) a commuted sum equal to the replacement cost
- 7.9.4 bus shelters (including any variable message signs traffic travel and bus passenger information) (if any) a commuted sum equal to the replacement cost
- 7.9.5 landscape works (if any) a commuted sum for the maintenance of new trees shrub planting and retained trees and grass verges in accordance with the County Council's schedule of rates current at the date of payment
- 7.9.6 Water attenuation systems Sustainable Drainage Systems (SUDS) and any other drainage systems (if any) being the replacement cost and maintenance of such systems being solely for the disposal of highway water
- 7.9.7 On demand and in any event prior to the issue of the Adoption Certificate the costs of all design checks and inspections together with a fee of £150 per lighting unit to permit all Hampshire Street Lighting PFI Contract compliant illuminated signs and street lighting columns to be accrued into the Hampshire Street Lighting PFI Contract

- 7.9.8 On demand any sums required in relation to trees in the public highway in accordance with the County Council's Road Agreement Policy for the Protection of Highway Trees affected by New Development

Notice to Statutory Undertakers

- 8 The Developer shall before connecting the Works with any highway or highways whether or not maintainable at the public expense give notice to each person board or authority being the statutory undertaker for the time being of any service or services laid in upon or under such highway or highways of the proposal to make such connection as if the connection were a work to be executed for road purposes as mentioned in the New Roads and Street Works Act 1991 and shall indemnify the County Council in respect of the costs of any works or measures considered necessary by any statutory undertaker in consequence of the proposal to make such connection

Authority granted to Developer

- 9 The County Council hereby authorises the Developer to carry out the Works within the public highway subject to and strictly in accordance with the terms and conditions of this Agreement and subject to the appropriate noticing licencing etc
- 10 Nothing in this Agreement shall prevent or restrict the exercise by the County Council of its powers under Part XI of the Highways Act 1980 or any other statutory provision except that this Agreement is intended to be such an agreement as is mentioned in Section 219 (4) (d) of the said Act

11 Further Agreement between the Parties

- 11.1 In accordance with Regulation 4(8) of the CDM Regulations the Developer hereby elects to be the only client for the purposes of the CDM Regulations for any part of the Works as may be within the public highway and the County Council consents to such an election and for the avoidance of doubt the County Council shall have a duty only under Regulations 4(4), 8(4) and 8(6) of the CDM Regulations insofar as those duties relate to health and safety information in the County Council's possession as a Highway Authority

- 11.2 Where in accordance with Regulation 4(8) of the CDM Regulations the Works are notifiable the Developer as the only client shall prior to commencement of the Works provide to the County Council a copy of the notice to be served under Reg 6(2) of the CDM Regulations
- 11.3 Where in accordance with Regulation 5(1) of the CDM Regulations there is more than one contractor or it is foreseeable that there will be more than one contractor the Developer as the only client shall provide to the County Council written details of the principal designer and principal contractor
- 11.4 If required by the County Council if any part of the Works are within the public highway such part of the Works shall be signed and protected to at least the standards of Traffic Signs Manual Chapter 8 2nd Edition published by TSO in March 2009 and the proposed arrangements shall be approved in writing by the County Council and the Police before the Works commence
- 11.5 If required by the County Council prior to the commencement of the Works the Developer shall arrange for a noise survey and assessment to be undertaken by a competent noise expert approved by the County Council in accordance with the advice and instruction contained in the technical memorandum entitled '*Calculation of Road Traffic Noise*' published June 1988 by the TSO (as may be amended from time to time) in such manner and at such times and locations approved by the County Council and a copy of the survey and assessment shall be given to the County Council and the Developer shall undertake prior to the commencement of the Works all and any requirements arising therefrom at its own expense
- 11.6 The Developer shall prior to commencement of the Works submit to the County Council for its approval a Highway Condition Survey which will identify the current condition of the highway in the vicinity of the site. Details of the condition survey are in accordance with Clause 3.1.7 of The County Council's Companion Document to Manual for Streets

Records

- 12 The Developer shall maintain records throughout the construction of the Works and provide to the County Council upon request and in event at least three months prior to the issue of the Adoption Certificate:-

12.1 in respect of Structures: as built drawings of all structures including type and suppliers of materials and components used including modifications made during construction

12.2 and in respect of the Works generally:

12.2.1 Health and Safety files in electronic form

12.2.2 accurate 1:500 scale of "as built" drawings supplied dwg format (packaged with any associated XRefs) and PDF format

12.2.3 if required by the County Council records of the earthworks showing sources of material used in areas of fill description of fill materials descriptions of sub-grades in cut areas copies of results of tests of material carried out as part of the supervision of the construction of the Works

12.2.4 if required by the County Council records of the sources of supply of all other manufactured materials (eg. drainage goods fencing materials traffic signs electrical components and cables etc.)

12.2.5 up to date Electrical Installation Certificate and schedule of test results in accordance with BS 7671 or any amendment/replacement thereof and which certificate shall be signed by a competent person in accordance with Appendix 6 of the BS 7671 in a format approved by the County Council

Road Safety Audit

13 Immediately prior to the issue of the Part 2 Certificate (and also if required by the County Council prior to issue of the Adoption Certificate) on site road safety audits shall be commissioned by the Developer and undertaken by an independent and suitably qualified Auditor (from the County Council's approved list) in the presence of the County Council and arising therefrom the County Council shall be at liberty to require such alterations to the Drawing(s) together with such necessary statutory consents and any other drawings approved pursuant to this Agreement and to the Works at the expense of the Developer as may be reasonably required to ensure the safety of users of the highway

Issue of Part 1 Certificate

14 The Developer shall

14.1 On completing the Part 1 Works and prior to the issue of the Part 1 Certificate provide to the County Council a CCTV survey of all highway drainage including gullies manholes pipework and catchpits and submit a report by an independent and suitably qualified Engineer detailing inspections of all soakaways and SuDs and shall thereafter carry out any remedial works required by the County Council in respect of all aforesaid highway drainage

14.2 Prior to the issue of the Part 1 Certificate ensure that the structure design and checking procedure for any Structure has been carried out to the written satisfaction of the County Council by a Chartered Engineer familiar with Department for Transport Standards who shall state on Form AIP or any amendment/replacement thereof the documents which will be applicable and which will need to be agreed. The procedure document HMMP applicable to highway structures shall be obtained from the County Council before details are submitted for approval

15 On completion of the Part 1 Works to the reasonable satisfaction of the County Council in all respects including but not limited to compliance with Drawings given Technical Approval; (and subject always to the requirements of Clause 14 having been first complied with) the County Council shall issue a Part 1 Certificate

Issue of Part 2 Certificate

16 On completion of the Works to the reasonable satisfaction of the County Council in all respects (and subject always to Clause 17) the County Council shall issue a Part 2 Certificate PROVIDED THAT the County Council shall be at liberty to delay the issue of a Part 2 Certificate if any sewer or sewage disposal works constructed under or otherwise within the site of the Works under an agreement made pursuant to Section 104 of the Water Industry Act 1991 (as amended) has not been certified by the sewerage undertaker party to such agreement to be completed and placed on maintenance

- 17 The Developer shall remain the street manager for the purposes of Section 49(4) of the New Roads and Street Works Act 1991 until such time as the Works shall become maintainable at public expense as hereinafter provided under Clause 21

Public Usage

- 18 Upon issue by the County Council of a Part 2 Certificate the Works shall immediately and automatically be open to all traffic at all times and for all appropriate purposes

Maintenance of the Works

- 19 The Developer shall:

19.1 fully maintain the Works to the satisfaction of the County Council for the Maintenance Period from completion of the Works and reinstate and make good any defect or damage or safety issues which may arise from any cause whatsoever or which may be discovered at any time and further until such time as the Works become a highway maintainable at public expense as hereinafter provided under Clause 21

19.2 for the purposes of Sub-Clause 19.1 above the Maintenance Period shall be deemed to commence when all of the Works have been completed to the satisfaction of the County Council as evidenced by the issue by the County Council of a Part 2 Certificate in accordance with Clause 16

Issue of Adoption Certificate

- 20 Upon the issue of the Part 2 Certificate and on the Works having been maintained in the manner hereinbefore contained for the Maintenance Period and upon any defects in the Works arising or safety issues identified during the Maintenance Period hereinbefore mentioned having been made good and all sums due under this Agreement having been paid and upon production of all easements and consents required and evidence that any sewers have been vested in the appropriate sewerage undertaker under this Agreement the County Council shall upon request from the Developer thereupon issue an Adoption Certificate PROVIDED THAT the County Council shall be at liberty to delay the issue of the Adoption Certificate if in its opinion the Works are likely to be used by heavy or other construction vehicles driven by or on behalf of the Developer or its servants

and agents or contactors or other developers in connection with road or building works carried out on the site or on adjoining land and in which case the Maintenance Period shall be extended accordingly

Adoption

- 21 Upon the issue of the Adoption Certificate the Works shall be deemed to be accepted by the County Council as a public highway maintainable at public expense and for the avoidance of doubt on the issue of the Adoption Certificate the Surety shall be released from all liability hereunder.

Extraordinary Traffic

- 22 If after the issue of the Adoption Certificate the Developer shall wish to use on any section of the Works lorries or other heavy vehicles driven on behalf of the Developer in connection with road or building works carried out on the Site or on any adjoining land he shall first consult The County Council and any such traffic shall in any event be deemed to be extraordinary traffic for the purposes of Section 59 of the Highways Act 1980 and the Developer agrees to pay to The County Council any additional cost of repair or maintenance as may be certified by The County Council as being attributable to such extraordinary traffic due allowance being made for the ordinary cost of maintenance of such section of the highway by reason of normal wear and tear

Determination by the County Council

- 23 If the Developer fails to perform or observe any of the conditions stipulations or obligations on its part contained herein or if a receiving order in bankruptcy is made against it or if the Developer is being wound up or if (otherwise than for the purpose of amalgamation or reconstruction) the Developer enters into a composition or scheme of arrangement the County Council may without prejudice to any of their rights claims or remedies against the Developer in respect of such non-performance or non-observance determine this Agreement (SAVE for Clauses 25 to 28 inclusive hereof which shall remain in force) by notice in writing signed by the Head of Legal Services of the County Council and delivered to the Developer or sent by post to the address stated in this Agreement
- 24 Without prejudice to the terms hereof if the Developer fails to execute or complete the Works in accordance with its obligations hereunder the County Council shall

after not less than fourteen days notice in writing to the Developer (or immediately in any case of emergency or danger) be entitled to enter the Site and complete the Works or reinstate the highway or complete such alternative works as the County Council considers appropriate in default with its own employees or by contract or otherwise and to recover the cost as certified by the County Council

Surety's Obligations

25 Without prejudice to Clause 5 and Clause 8 hereof and to the right of the County Council to exercise any of its rights and powers under the Highways Act 1980 or any other statutory provision in the event of non-observance or breach of any of the terms of the covenants on the part of the Developer herein contained the County Council may serve on the Developer written notice of such non-observance or breach indicating action to be taken and a timescale within which such action must be taken in order to remedy the non-observance or breach and if within the stated timescale the action specified has not been taken to the satisfaction of the County Council then notwithstanding the termination of this Agreement by The County Council pursuant to Clause 23 in consequence of the non-observance or breach then the County Council shall have:

25.1 the right to remedy the non-observance or breach and complete the Works in default by its own employees or by contract or otherwise; and

25.2 a right of entry to the Site at all times and for all such purposes is hereby irrevocably granted to the County Council; and

25.3 a right to recover the costs incurred by the County Council in remedying the breach or non-observance thereof as certified by the County Council from the Developer or the Surety AND the Surety shall (subject to the provisions of Clauses 26 and 27) pay to the County Council upon first demand by the County Council

AND the Surety shall pay to the County Council upon first demand by the County Council:

25.4 such sum of money as the County Council may certify to be necessary to perform the obligations of the Developer under this Agreement and

25.5 ten per centum of the total sum payable in accordance with the provisions of this Clause 25 or should the cost be larger such greater sum as may be

reasonably required in respect of the cost to the County Council of preparing and supervising the execution of an alternative contract and

25.6 such further sum of money as the Head of Legal Services may certify to be necessary fully to reimburse the County Council in respect of any costs and expenses incurred by the County Council in enforcement of the obligations on the part of the Developer and the Surety under this Agreement

PROVIDED THAT the total sums payable by the Surety under this Clause 25 shall not exceed £93,841.11 (ninety three thousand eight hundred and forty one pounds and eleven pence) (such sum being the cost of Works plus the estimated cost of any commuted sums payable in accordance with Clause 7 in both cases as estimated by the County Council together with the cost of any statutory undertakers works)

- 26 Upon issue of the Part 1 Certificate the liability of the Surety pursuant to Clause 25 may with the approval in writing of the County Council be reduced to a minimum figure of £47,623.55 (forty seven thousand and six hundred and twenty three pounds and fifty five pence) unless agreed otherwise by the County Council in writing
- 27 Upon issue of the Part 2 Certificate the liability of the Surety pursuant to Clause 25 shall be reduced to be reduced to a minimum figure of £14,779.16 (fourteen thousand and seven hundred and seventy nine pounds and sixteen pence) unless agreed otherwise by the County Council in writing FOR THE AVOIDENCE OF DOUBT the Maintenance Period is twelve months following the date of issue of the Part 2 Certificate
- 28 The County Council shall apply all sums received from the Surety pursuant to Clause 25 solely to the completion of the Works and other purposes referred to in Clause 25
- 29 If the sum paid by the Surety in accordance with Clause 25 hereof exceeds the final costs of the Works and all other costs incurred by the County Council in enforcement of the Developer's obligations under this Agreement before the Works become highway maintainable at the public expense such surplus money shall be refunded to the Surety and no interest shall be deemed to have accrued to such surplus money during the period between its receipt by the County Council and its repayment to the Surety

Dispute Resolution

- 30 Save for matters of interpretation of this Agreement (which shall be matters for the Court) in the event of any dispute arising between the parties hereto in respect of any matter contained in this Agreement including questions of value and any question of reasonableness the same shall be referred to an expert ("Expert") to be agreed upon between the parties hereto or at the request and option of either of them to be nominated at their joint expense by or on behalf of the President for the time being of the Royal Institute of Chartered Surveyors and the Expert's decision shall be final and binding on the parties hereto and whose costs (including the re-imbursment of the costs of any other experts' fees) shall be at his discretion
- 31 The Expert shall:
- 31.1 have at least ten years post qualification experience in the subject matter of the dispute
- 31.2 be appointed subject to an express requirement that he reaches a decision and communicates it to the parties within the minimum practicable timescale allowing for the nature and complexity of the dispute and in any event not more than 40 Working Days from the date of his appointment to act
- 31.3 be required to give notice to each of the third parties inviting each of them to submit to him within such period as he shall reasonably determine within 10 Working Days of his appointment written submissions and supporting material and shall afford to each of the said parties an opportunity to make counter submissions within a further 5 Working Days in respect of any such submission and material and the Expert shall disregard any representations made out of time and the Expert's decision shall be given in writing within 15 Working Days from receipt of any counter submissions or in the event that there are no counter submissions within 15 Working Days of receipt of the written submissions and supporting material with reasons and in the absence of manifest error the Expert's decision shall be final and binding on the said parties
- 32 It is hereby declared and agreed between the parties hereto that nothing in Clauses 30 and 31 shall be taken to fetter the ability of the County Council to

seek legal redress of any breach of the obligations entered into by the Developer in this Agreement

Miscellaneous

- 33 Notice of this Agreement and the terms and conditions thereof shall be registered as a Local Land Charge
- 34 The Developer hereby agrees that the Works are for the benefit of the Land
- 35 SUBJECT to Clauses 30 and 31 any decision of the County Council under the terms of this Agreement shall be final and binding upon the parties hereto
- 36 Nothing in this Agreement shall prevent or restrict the exercise by the County Council of its powers under any statutory provision
- 37 Nothing in this Agreement shall imply any obligation on the part of the County Council or the County Council to the Developer or to any person to ensure that the Works are properly constructed
- 38 For the avoidance of doubt reference wherever it appears in this Agreement to the Developer's successor in title shall not include any successor in respect of the authority granted to the Developer to carry out the Works pursuant to Clause 9
- 39 Reference whenever it appears in this Agreement to any statute or other legislation shall include any amendment thereto or other regulations Codes of Practice or other directions made or given thereunder
- 40 Notwithstanding the provisions of the Contracts (Rights of Third Parties) Act 1999 nothing in this Agreement confers or purports to confer any benefit or any rights to enforce any of the terms and provisions herein on any person who is not a party hereto or a successor in title to a party hereto

SCHEDULE 1

Part 1 Work

Part 1 Works shall comprise of the following works:

- All highway drainage including outfall and any SuDs
- All other drainage contained within the proposed highway including any CCTV thereof
- Completion of all utility works, including connections to properties
- All kerbing, kerb foundations and, where appropriate kerbs, including dropped kerbs for vehicle crossings and pedestrian crossings
- Demarcation of sight lines and clearance of vision splays
- Carriageway footways and footpaths and cycleways to binder course
- Structures

SCHEDULE 2

Part 2 Works

Part 2 Works shall comprise of the following works:

- All outstanding kerbing not completed in Part 1 Works
- All carriageways, footpaths, footways and cycleways to surface course.
- All block paving
- Vision splays and verges
- Street lighting and street furniture
- Street name plates
- Road markings
- Landscaping and tree planting
- Any other works described in the specification and shown on the Approved s38 Drawing
- Confirmation from the relevant Statutory Bodies that the section 104 sewers and any sewers and/ or SuDs which impact on the s38 works are either adopted and/ or placed on maintenance

SCHEDULE 3

Approved drawing

List drawings


ES1857-502-01 Rev Q
ES1857-S38-01 Rev I
ES1857-501-04 Rev D
ES1857-503-01 Rev F




- Section 38 Legend:**




- Adoptable Drainage Legend:



- Kerbing Legend:



- Lighting Legend:



I	17 03 92	Private street lighting removed.	OLS
R	23 02 92	Water alternatives in line with HCC requirements	OLS
G	02 12 92	Extent of acceptable highway alterations	OLS
F	26 06 92	Surf type & amount deemed necessary	OLS
E	02 02 92	53% surface water shown entering a 5.5M acceptable Sewer	OLS
D	25 04 92	Ground conditions in the area covered by HCC	MA
C	11 03 92	Street lighting amended. Volume raised at of lighting. Signify's design	MA
B	22 01 92	Highways, street and edging indicated. Drawing dated a revised 5% started.	GM
A	21 01 92	Initial issue.	MA
Ref	Date	Details	Notes

Drawing Set A

CONSTRUCTION

Project:
Castle Avenue,
Havant

Q67




Drawing Title
Section 38
General Arrangement

Drawn	Cheeked	Scale	Paper Size	Date
WA	KAM	1:250	A1	01.19
JOC No.	Drawing No.			Revision
ES1857	S38-01			1

IN WITNESS whereof the parties hereto have executed this Agreement as a Deed
delivered the day and year first before written

EXECUTED as a DEED by affixing the)
COMMON SEAL of **HAMPSHIRE**)
COUNTY COUNCIL in the presence of:-)



Authorised Signatory

Name *SIMON COOK*

Position *LEGAL TEAM LEADER*


25/10/2016

EXECUTED as a DEED by)
PERSIMMON HOMES LIMITED)

acting by its Attorneys in the presence
of

Witness

Attorney



GRAEME COLE

Witness

Attorney



EXECUTED as a DEED by

AVIVA INSURANCE LIMITED

acting by an Attorney in the presence
of a witness: [REDACTED]

)

)

)



Attorney: *MARTIN FEEH*

in the presence of:

)

Witness Signature: [REDACTED]

)

Witness Name: *Scott Gault*

)

Witness Address: [REDACTED]
[REDACTED]

.....
Witness Occupation: *Ass. Stent Surety Underwriter*