

FEE QUOTE



RACHEL
HACKING
ECOLOGY

FAO | Nathan Tonge
Euro Garages
Euro House, Waterside
Haslingden Road
Blackburn, BB1 2FA

The Stables, Paradise Wharf
Ducie Street
Manchester
M1 2JN

0161 465 8971

Date | 17th March 2023

www.rachelhackingecology.co.uk

Quote Number | 7189-23

mail@rachelhackingecology.co.uk

Site Name

181 Havant Road, Hayling Island, Hampshire

Brief

Biodiversity Net Gain Assessment

Job Description

- ✓ Assessment of baseline biodiversity score using Phase 1 Habitat Survey measurements (from the ecology report) and the DEFRA Metric 3.1.
- ✓ Assessment of predicted changes in biodiversity units using detailed landscape and planting plans (to be provided from the client team).
- ✓ Report detailing the assessment methodology and predicted changes in biodiversity units resulting from the proposed development.
- ✓ The report will outline the options to achieve BNG, if the assessment predicts that the proposed development will not result in net gain, these may include changes to landscaping proposals, off-site compensation, or a commuted sum assessment (or a combination of these).

Specification		Total
Biodiversity Net Gain Assessment		£700.00*
	SUB TOTAL	£700.00
	GRAND TOTAL	£700.00 + VAT

*Please note, this quote is for TWO calculation runs only. If more than two runs of the Metric are required, further calculations will be charged at £200.00 + VAT per time.

Terms

1. This quote is valid for 30 days from the date above.
2. To accept this quote, please reply by return of email with instruction to proceed.
3. Once the quote is accepted, you will be contacted to confirm further details, including invoicing details.
4. Our lead time on all surveys and reports is from receipt of the instruction to proceed and will vary dependant on the time of year and type of survey / report required.
5. You will be contacted by the Project Manager in due course to confirm survey dates.
6. Surveys and reports can only go ahead if we have received all requested information no later than 7 working days prior to our scheduled survey date – this timeline will be confirmed with you by our Project Manager.
7. Reports will be drafted, checked, and sent over within 14 working days of all survey work being completed, subject to the availability of our ecology team.
8. Any requested updates or amendments to reports will be processed within 21 working days of request, subject to the availability of our ecology team.
9. Interim invoices will be issued after the completion of survey visits, with the remainder due upon issue of report.
10. All invoices are payable within 30 days of issue.
11. We accept payment by BACS transfer and cheque only.
12. By instructing us to proceed, you are accepting all the above terms and conditions.