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Connecting Your Utilities On Time 

1.0 – Introduction  
 

This proposal is for the residential development of Padnell Grange, Padnell Road, Cowplain, Waterlooville, 
PO8 8EB.  TriConnex propose to design install and connect a new gas, electric, water and ultra- fast 
broadband infrastructure to service the development of 85 properties comprising of 68 houses and 17 
flats and a pumping station as per Sketch Layout – Drawing no SKL-01 Rev G dated 16/03/2017 supplied 
by Bellway Homes (Wessex) Ltd. 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                      Figure 1- Site Location   
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2.0 – Site Requirements and Design Gains 
 

Electricity 

We have obtained a formal Scottish & Southern Electricity Networks (SSEN) Low Voltage (LV) Point of 

Connection (POC) quotation for new supplies with a maximum capacity of 181kVA via 1 x LV straight joint 

onto an existing cable located in Padnell Road in a position as shown in figure 2 below. Minimal offsite 

works will be required to bring the supply up to the site comprising excavation, reinstatement with 

localised traffic and footpath management within Padnell Road. TriConnex will install a new Low Voltage 

(LV) network across the site, with individual services to each property, terminating within an approved 

external meter box for the ground floor units with individual entrances and for the flats, individual service 

cables into the stair core with MSDBs, riser cabling and individual cutouts within the riser cupboard on the 

same floor as the flat they serve, we have also assumed a 5 kVA single phase supply for the landlord 

common area. Onward distribution of supplies and metering is deemed to be by others. 

Pump Station 

For the pumping station we have allowed for a Three Phase supply up to a 100-amp heavy duty cutout 

only onward distribution and metering is deemed to be by others  

Please see Diversions and existing services section 

Figure 2 – SSEN LV POC  

 

 



  

 
 

 
 
 
 
 

Connecting Your Utilities On Time 

Gas 

For gas we will connect to the existing Scotia Gas Network (SGN) 90mm LP PE main (In 4” CI) located in 

Padnell Road as shown in figure 3 below. Minimal offsite works will be required to bring the new supply 

up to site comprising of excavation, reinstatement and localised traffic and footpath management within 

Padnell Road. Onsite we have allowed for individual connections to each residential plot terminating at a 

smart meter within wall mounted boxes (recessed or surface mounted). In accordance with the published 

table of permissible offtake loads from given pipe sizes the 90mm LP PE main (IN 4” CI) parent main will 

be able to supply the calculated load of 744kW without the need for chargeable reinforcement.  

Please see Diversions and existing services section  

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

                                                 Figure 3- SGN LP Gas Connection Point   

SGN  90mm LP PE 
Gas Connection 
Point 
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Water 

For water TriConnex will connect to the existing Portsmouth Water distribution main which we have 

assumed is located within the carriageway of Padnell Road, please see figure 4 below. We have not 

contacted Portsmouth Water as there is an application fee required, we therefore cannot confirm the 

exact connection point until an application fee or signed acceptance is received.   From the point of 

connection TriConnex will coordinate Portsmouth Water to bring the supply into site. Once onsite, 

Portsmouth Water will install a new water network, allowing for individual connections for each unit 

terminating at a meter in a ground boundary box. 

 

Figure 4 – Site Plan   

 

Pump Station  

Gas Point of 
connection  

LV POC 
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Fibre 

For fibre we can confirm this site can be serviced with fibre to the premise (FTTP).  TriConnex will connect 

to the existing fibre network and will undertake all offsite works, excavation, ducting and fibre install to a 

new cabinet offsite. 

Once onsite we will install a cabinet containing a fibre aggregation node/convergence point either 

freestanding or integrated within a bespoke brick-built substation (Construction by developer, dependent 

on asset adopter). From this point TriConnex will install fibre to the premise terminating internally at a 

consumer unit.  From the consumer unit onwards, the developer is to install all Cat 5e cabling  

All ducting, chambers and civils onsite are to be installed by the developer. 

Diversions and existing services 

Electric 

Existing SSEN utility plans show that there is a direct LV connection to Padnell Grange. Our offer makes no 

allowance for disconnection or removal of any existing supplies that may be required, this is deemed to 

be the responsibility of the ground worker when clearing the site  

 

Figure 5 – Direct LV Connection  

 

Direct LV 
connection  
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Gas 

SGN existing utility plans show that there is also a 63mm LP PE main which is a direct connection to 

Padnell Grange also shown below. Our offer makes no allowance for diversion /removal of existing 

supplies. The costs and timescales for completing these works will need to be determined under a 

separate application to SGN  

 

 

 

 

 

 

 

 

 

 

 

 

Figure 6 – Direct 63mm LP gas connection  

 

Unless specifically stated otherwise our quotation makes no allowance for any diversions, lowering, 

disconnection or reinforcement of any existing utilities either on or off site. 
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3.0 - Assumptions, Inclusions and Exclusions 

3.1 General 
 
All properties are gas heated. 
 
Unless stated otherwise, our designs are based on gas, electricity, water and fibre mains being installed 
along one side of the road with services crossing to supply unit’s opposite.  If due to permeable roads, 
phasing or wide boulevards dual mains are required a redesign will be needed which may require 
additional costs. 
 
Our designs are based on sequential build out of phases or alternatively the provision of an agreed 
suitable route such as kerb line or haunching between phases.   
 
We have made reasonable assumptions regarding the meter locations.  Prior to finalising our design, we 
will require house type layouts and may need to make some minor changes to our design. 
 
This quote assumes that TriConnex will install all gas meters, if a third party installs or owns gas meters 
TriConnex reserve the right to review this offer. 
 
Our price assumes uncontaminated or fully remediated site conditions. 
Our offer is based on a minimum of 5 plot connections per visit with site mains installed within 4 visits to 
site or a combination of both equating to 1 days reasonable labour.   
 
For fibre it is assumed that TriConnex will be able to install all services to apartments in either one visit or 
by complete floor 
 
Based on the accommodation schedule below we have applied generic peak loads for design purposes 
and industry standard annual loads coupled with a build period of 2 years for asset calculation purposes. 
  

 Residential units Number 

1 Bed 7 

2BF, 2BT 15 

2BS, 2BD, 3BT, 3BF 13 

3BS, 2BB 34 

4BD, 4BT, 4BS 16 

TOTAL: 85 
 

 

Non-residential units Gas kW/h Electricity kVA Electric 
Metering  

Water 

Pumping Station  n/a 20kVA LV   Inc 

TOTAL: n/a 20kVA LV Inc 
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Assumptions 
 
We have allowed for all off-site reinstatement to our trench line only. No allowance has been made for 
any additional reinstatement that may be required if the existing highway / footway is covered under a 
Section 58 notice. 
 
Offsite routes are subject to a site survey. 

Inclusions 
 
All off-site excavation and back fill by TriConnex based on legal boundary as detailed on drawing titled 
‘Sketch Layout’ – Drawing no SKL-01 Rev G dated 16/03/2017 supplied by Bellway Homes (Wessex) Ltd. 
 
Design development and submission to all relevant adopting parties for approval as per our respective 
GIRS/NERS and WIRS industry accreditations. 
 
Risk assessments and as-built records, in line with the CDM 2015 regulations. TriConnex to act as Designer 
and contractor. Client to provide details of Principal Designer and Principal Contractor. 

Exclusions 
 
On occasion our project offering may include co-ordination of third party works by TriConnex such as 
undergrounding of overhead cables or co-ordination of the incumbent water operator as an alternative to 
self-lay.  It should be noted that co-ordination is not management and is limited to the inclusion of detail 
on our combined service drawing, initial communication and attendance at site meetings.  TriConnex 
cannot be held responsible for managing or for the failings of third parties. 
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3.2 Gas 

Assumptions 
 
All meters will be in wall mounted boxes (recessed or surface mounted).  

Inclusions 
 
The existing gas infrastructure is owned by SGN.   
 
The existing 90mm LP PE main is within the table of permissible off take loads from given pipe sizes for 
the total residential load without the need for chargeable reinforcement 
  

 

Exclusions 
 
No allowance in this quotation has been given for the removal/diversion of the existing 63mm LP main on 
site. 
 
Service entries to garages. These can be supplied at an additional cost if required. 
 
Supply and installation of any commercial meters and housings. 
 
Our gas network is not designed to work in conjunction with boosted boilers. If these are required, please 
contact us so we can amend our quotation accordingly. 
 

  

Gas Scope TriConnex 

 
Chargeable gas reinforcement Not chargeable at the calculated load of 744 kWh  
Connection to existing LP gas main ✓  

Off-site mains ✓  

Pressure Reduction Installation & housing X 

Pressure Reduction Installation Base construction 
and civils works 

X 

On site LP mains and services terminating with 
3/4" Emergency Control Valves 

✓  

Non residential Services X 

Provision of domestic boxes ✓  

Provision of MPRN’s ✓  

Installation of smart domestic gas meters  ✓  
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3.3 Electric 

Assumptions 
 
This proposal is based on a demand only connection and if any onsite generation e.g. PV panels are 
planned the customer, or their nominated specialist will be required to conduct a “worst case” generation 
study in accordance with G59/1, G59/2 or G83 as appropriate. If this information is provided prior to the 
demand only POC being accepted, we can request that SSEN confirm whether the generation can be 
connected at the proposed POC or additional works are required. 
 
If the aforementioned generation information is provided after acceptance of the POC the IDNO will 
assess its impact on the Network and is required to confirm to SSEN that the generation has no impact on 
the original POC parameters. 
 
All electricity metering will be external within an approved meter box to houses or within the riser 
cupboard on the same floor as the flat it serves. 
 
No allowance has been made for fast or communal car charging points in our quotation. 

Inclusions 
 
The existing electricity infrastructure is owned by SSEN.  We have contacted SSEN and can confirm that no 
reinforcement is required.  
 
An SSEN LV POC quotation of £582.97 is included in this quotation and is valid for 90 days from 
03/01/2018.  If this quotation is accepted outside of this validity period, the SSEN quotation may increase 
and TriConnex will pass through any cost changes.   
 
The connection is to the existing LV main located at Padnell Road 
 
 

 
  

Electricity Scope TriConnex 

 
Chargeable electricity reinforcement Confirmed with SSEN not required. 
Non- Contestable Electricity Connection/s ✓  

Off Site Low Voltage ✓  

On Site Low Voltage ✓  

Installation of substation/s equipment and small 
power and lighting 

X 

Installation of Sub Station Earthing (perimeter) X 

Installation of LV mains, services and cut outs ✓  

Termination at ground floor & risers ✓  

Installation of single phase landlord services x 1 ✓  

Installation of commercial services x 1 ✓   (Heavy Duty Cut Out only) 

Provision of MPAN’s ✓  
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Exclusions 
 
Supply and fit of electricity meters. 
 
Electricity ducting or racking 
 
The supply of electric meter boxes or hockey sticks.  
 
Installation of enclosures, plinths, meter boxes. 
 
Our offer makes no allowance for disconnection or removal of any existing LV connection to Padnell 
Grange. 
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3.4 Water 

Assumptions 
 
The water connection will be immediately to the front of the site to an existing Portsmouth Water 
distribution main. 
 
In the absence of a soil investigation we have assumed the site is clean and inert and therefore allowed 
standard MDPE water mains and services. Once a soil investigation is complete please forward this to us, 
so we can confirm this requirement. 
 
Note – this proposal is already NETT of any predicted asset values from the host water company and no 
further rebates will become payable to the Developer on this project. 

Inclusions 
 
The existing water infrastructure is owned by Portsmouth Water.  We have NOT contacted Portsmouth 
Water as an application fee is required.  We are therefore unable to confirm whether reinforcement is 
required or confirm the exact connection point.  Our quotation is based on the above connection point 
detailed in our water assumptions. If a design fee is paid, we can confirm the connection point and the 
off-site costs. 
Our quotation is based on TriConnex coordinating the works by Portsmouth Water. 

 

  

Exclusions 
 
Infrastructure Charges or any network reinforcement required by the adopting network. 
 

  

Water Scope Portsmouth Water 

 
Water reinforcement tbc with Portsmouth Water 
Connection to existing water main ✓ (tbc with Portsmouth Water) 

Off-site mains ✓ (tbc with Portsmouth Water) 

On site water mains ✓  

25mm plot connections terminating in external 
boxes 

✓  

Commercial services terminating in external 
boxes 

X 

Full testing and chlorination ✓  
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3.5 Ultra-Fast Fibre Optic Network 

Assumptions 
 
Our Fibre network is the only communications network installed on site. 
 
For your customers to gain the most from the fibre network installation you should; 
 
Ensure that you follow the developer guidelines that outline the requirements within the plot. 
 
Install a standard Cat5e socket near the fibre hub with Cat5e wiring to a second point (normally behind 
the likely TV location and within close proximity to a power socket). This enables accurate testing of the 
ordered broadband speeds. 
 
For apartment blocks TriConnex will install services to each apartment in one visit or by entire floor on a 
single visit. 

Inclusions 
 
The existing fibre infrastructure is owned by one of three national backhaul providers.  We have 
contacted all of them and can confirm that any off site, connection and reinforcement required is 
included in this quote.  
 
The off-site network will be connected to a termination box that will be in a standard roadside cabinet we 
have assumed the termination box will be located adjacent to plot 1. 
 
Ultra-fast fibre and telephone connections in each property including supply and install of the home hub 
box, power adaptor and battery backup, ONT (Modem) and telephone adaptor. 
 
This proposal includes for a one off temporary broadband and or phone connection to your site 
compound.  
 

Ultra-Fast Fibre scope Design Supply Install 

Off-site connection and any network reinforcement TCX TCX TCX 

OSCP – Equipment room – generic details TCX CL CL 

OSCP – Equipment room – site specific design CL N/A N/A 

OSCP – LV connection and power and lighting TCX TCX TCX 

OSCP – Fit out with equipment TCX TCX TCX 

OSCP – Ducting TCX TCX CL 

OSCP – Fibre TCX TCX TCX 

On site tube and ducting  TCX TCX CL 

On site chambers TCX CL CL 

On site chamber lids TCX TCX CL 

On site fibre cabling and joints TCX TCX TCX 

On site containment for flats / Trays CL CL CL 

Service drops to flats – tube and ducting TCX TCX CL 

Fibre to flats TCX TCX TCX 

Plot – Ducting through slab TCX TCX CL 

Plot – Mini Duct TCX TCX CL 
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TCX – TriConnex / CL - Client 

Exclusions 
 
This proposal does not include for any provision of broadband or telephony service which is provided 
direct to your purchasers by their selected ISP. 
 

  

Plot - Home hub box TCX TCX CL 

Plot – Fibre TCX TCX TCX 

Plot – Electronics TCX TCX TCX 

Plot – In plot Cat5e cabling CL CL CL 
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3.6 Future Phases 
 
Allowance has not been made for capacity for future phases.  

3.7 Additional Services 
 
Upon request TriConnex are also able to offer: - 
 

• Water and electricity temporary builder’s supplies 

• Offsite LV street lighting service connection  

• Onsite LV street lighting service connection @ £395 per column (this price is based on the 
assumption that no additional mains are required to allow the street lighting connections to be 
made) 
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4.0 - Responsibilities and Attendances 

4.1 Schedule   
  TriConnex Client 

Provision of all necessary drawings and the like including all subsequent 
revisions in a suitable electronic format in a timely manner to enable 
TriConnex to carry out design and provide project drawings 




Provision of Developer Guidelines documentation at pre- start meeting  

Supply the client with TriConnex design documents up to the termination 
points as defined in the above scope. 


  

Provision of risk assessments and as built information in accordance with 
CDM 2015 regulations. TriConnex act as Contractor and Designer. 

  

Obligation to ensure engagement in and timely completion of all necessary 
licenses, transfers and consents 

  

Transfer of land free of charge necessary for the installation of network 
equipment 

  

Granting of easements, Wayleaves where required by distribution 
companies in agreed adoptable or private areas 

  

Suitable and sufficient welfare facilities in accordance with Schedule 2 of 
the CDM regulations   



Supply of suitable temporary or permanent hard standings and access 
roads necessary to carry out the works    



Suitable secure space for the storage of materials and any office 
accommodation required   



Adequate on-site security measures. Customer responsible for all fixed and 
unfixed material prior to energisation / charging of mains   

Off-loading of equipment / material delivered to site  

Hoisting, distribution and placing in position items of equipment requiring 
mechanical handling  

Setting out of line and level of all on site works in accordance with 
approved design.   

Highway surface installed adjacent to proposed mains routes prior to 
install   

Clearance of rubbish to an agreed onsite location   

Disposal of rubbish / waste from site  

Provide location onsite for temporary storage of excavated and backfill 
material from / for off-site works.  


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5.0 – Contract Price 
 

5.1 Proposed Contract Price Breakdown 
 

Offsite Gas £8,896.34

Offsite Electricity £14,870.29

Offsite Total £23,766.63

Onsite LP Gas Main & Connections £13,061.81

Onsite LV Mains & Connections £80,847.36

Onsite Water Mains & Connections £43,785.46

Onsite Fibre Mains & Connections £6,892.34

Onsite Total £144,586.97

Quotation Total £168,353.60

 
 

All prices are net of VAT  
All prices are net asset value, no other rebates will be paid to the developer. 
 

5.2 Payment Schedule 
 

 Option 1 – Gas, Electricity & 
Water 

Option 2 – Gas & Electricity 

Upon Acceptance £23,766.63 £23,766.63 

Acceptance + 6 months £45,898.21 £31,303.07 

Acceptance + 12 months £45,898.21 £31,303.05 

Acceptance + 18 months £45,898.21 £31,303.05 

Totals (Exc Fibre) £161,461.26 £117,675.80 

   

Fibre Cost £6,892.34 £6,892.34 

Totals (Inc cost fibre) £168,353.60 £124,568.14 
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5.3 Additional Commercial Considerations 
 
Infrastructure Charges current as of 2017-2018: £365.45 per plot clean water, £365.45 per plot sewerage. 
Infrastructure Charges for commercial units will vary depending on predicted water usage. 
 
Please note that Infrastructure Charges for clean and waste water are excluded in entirety from this 
offer.  These are standard charges and must be paid by you before the water company will permit water 
service connections. 
 
The base price for Aluminium is £1,564.14 per metric tonne and in the case of copper £4,993.43 per 
metric tonne. 

 
This Quotation should be read alongside our standard terms and conditions version 5.0 which are 
available to download at TriConnex Files 
  

https://triconnexfiles.com/index.php/s/c6ZypsRSY92E6sO
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6.0 - Acceptance Form – Gas, Electricity & Water 
 
Bellway Homes Limited (Wessex) 
Bellway House 
Embankment Way 
Castleman Business Centre 
Ringwood 
Hampshire,  
BH24 1EU 
 
(the Customer) 
 

Site: Padnell Grange, Padnell Road, Cowplain, Waterlooville, PO8 8EB 

Option 1 – Gas, Electricity & Water Quotation in the sum of £161,461.26 excluding VAT (Contract Sum) 

where applicable 

Option 2 – Gas & Electricity Quotation in the sum of £117,675.80 excluding VAT (Contract Sum) where 

applicable 

This Quotation is based on the information detailed in the above Quotation documents.  
 
If information is materially varied at any point by either party, TriConnex Limited reserve the right to 
revert to the adopting body to secure confirmation that their acceptance remains valid. If in the event the 
acceptance from the adopting body is no longer deemed valid we reserve the right to vary or terminate 
this agreement and or to vary the Contract Price. 
 
Acceptance is made in accordance with TriConnex standard terms and conditions. 

 
We accept TriConnex Quotation Option 1 ref T1855v2 for Gas, Electric & Water      
 
We accept TriConnex Quotation Option 2 ref T1855v2 for Gas & Electric only     
 
I enclose a cheque made payable to TriConnex Limited in the sum of £23,766.63 excl. VAT           or 
 
We have made a BACS payment of £23,766.63 excl. VAT to bank details below 
 
Bank Account Number 01840076 Sort Code 23-85-81  Allied Irish Bank 

 
I am a director / authorised signatory of the above-named company 
 
Print Name _____________________________________ 
 
Signature _______________________________________                   Date ___________________  
 
Position ________________________________________      
 
On behalf of ____________________________________   Company Number ______________________                   
* Please complete and return the following page with this acceptance 
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6.1 - Acceptance Form – Ultra-Fast Fibre  
Bellway Homes Limited (Wessex) 
Bellway House 
Embankment Way 
Castleman Business Centre 
Ringwood 
Hampshire,  
BH24 1EU 
 
(the Customer) 
 

Site: Padnell Grange, Padnell Road, Cowplain, Waterlooville, PO8 8EB 

Fibre quotation in the sum of £6,892.34 excluding VAT (Contract Sum) where applicable 

This Quotation is based on the information detailed in the above Quotation documents and can only be 
accepted if one of the options shown in section 6.0 is also accepted.  
 
If information is materially varied at any point by either party, TriConnex Limited reserve the right to 
revert to the adopting body to secure confirmation that their acceptance remains valid. If in the event the 
acceptance from the adopting body is no longer deemed valid we reserve the right to vary or terminate 
this agreement and or to vary the Contract Price. 
 
Acceptance is made in accordance with TriConnex standard terms and conditions. 

 
We accept TriConnex Quotation ref T1855v2 for Ultra-Fast Fibre       
 
I enclose a cheque made payable to TriConnex Limited in the sum of £ 6,892.34 excl. VAT 
or 
We have made a BACS payment of £6,892.34 excl. VAT to bank details below 
 
Bank Account Number 01840076 Sort Code 23-85-81  Allied Irish Bank 

 
I am a director / authorised signatory of the above-named company 
 
Print Name _____________________________________ 
 
Signature _______________________________________                   Date ___________________  
 
Position ________________________________________      
 
On behalf of ____________________________________   Company Number ______________________                   
 

* Please complete and return the following page with this acceptance 
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6.2 - Appointment of Fibre Optic Distribution Network Owner 
 

Only to be completed if the Fibre offer at 6.1 is accepted 
 
 
Bellway Homes Limited (Wessex) 
Bellway House 
Embankment Way 
Castleman Business Centre 
Ringwood 
Hampshire,  
BH24 1EU 
 
 
(The Customer) 

 
Site: Padnell Grange, Padnell Road, Cowplain, Waterlooville, PO8 8EB 

We wish to appoint Independent Next Generation Networks Limited (INGNL) as the Fibre Optic 
Distribution Network Owner (FODN) for property(s) on the above site  
 
All as detailed in TriConnex Quotation ref T1855v2 
 
We can confirm that we have not given a Letter of Intent to any other Distribution Network Owner for 
properties at this development.  
 
By signing and returning this Appointment of Fibre Optic Distribution Network Owner form and the 
Acceptance of Quotation form, we undertake: 
 

A) To produce that all future successors in title to the site, in whole or in part, who acquire title 

otherwise than pursuant to an Exempted Disposition (hereinafter defined) prior to completion of 

the fibre optic distribution network and/or its adoption by Independent Next Generation 

Networks Limited (INGNL), appoint INGNL as the Fibre Optic Distribution Network Owner and 

sign and return an Appointment of Fibre Optic Distribution Network Owner form in respect of 

INGNL to TriConnex; and 

 

B) To ensure that any contract between us and any such future successor in title to the site, in 

whole or in part, includes the following wording: 

“The [purchaser/buyer] agrees to use such fibre optic distribution network owner as shall be nominated by 
the [vendor/seller] for and agree that we, as vendor/seller, will nominate INGNL as the Fibre Optic 
Distribution Network Owner under such contract” 
 

C) We acknowledge and agree that we shall comply with the above undertakings and that INGNL 
reserves the right to revisit the charges detailed in the Quotation and adjust the charges payable 
by us in accordance with reasonably expected variables should any such future successors in title 
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to the site, in whole or in part, fail to appoint INGNL as the Fibre Optic Distribution Network 
Owner.  

 
 
 
For the purposes of this Appointment of Fibre Optic Distribution Network Owner, “Exempted Disposition” 
means a bona fide arm’s length completed disposition of: 
 

a) The transfer, grant or lease of: 

 

b) Any completed house, flat, apartment, maisonettes, office, shop, garage or other dwelling or 

commercial unit with associated access, amenities, gardens, buildings, car parking spaces and 

other grounds (if any); 

 
c) Sites required for OSCPs (Exchange buildings) electricity sub stations, gas governors, pumping 

stations or similar apparatus which serve the site; 

 

d) The freehold reversion of a completed block of flats, apartments, maisonettes, offices, shops or 

other dwelling or commercial units or a completed block comprising one or more flats, 

apartments, maisonettes, offices, shops or other dwelling or commercial units with garages and 

associated car parking spaces (if any); or 

 

e) Common or communally used parts of land to a management company (in respect of which the 

shareholders will be the owners of completed houses, flats, apartments, maisonettes, offices, 

shops, garages and/or other dwelling or commercial units built or to be built on the site or on 

some part thereof);  

 
f) The dedication, adoption or transfer of land pursuant to a requirement of any relevant authority; 

or the dedication or transfer of the roads. 

 
I am a director / authorised signatory of the above-named Company 
 
 
Print Name _____________________________________ 
 
Signature _______________________________________                   Date ___________________  
 
Position ________________________________________      
 
On behalf of ____________________________________   Company Number ______________________  
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7.0 - Timescales 
 
Lead in time to finalise designs is provisionally 8 weeks from receipt of acceptance and payment subject 
to statutory authority’s approval. We anticipate energisation within 12 weeks from design approval. 
 
For consistency, our chosen asset adopters utilise standard legal documentation to secure and manage 
the land interests they require. The timetable for programming the engineering and connection works is 
based upon you providing accurate land ownership information and completing the standard 
documentation without delay. 
 
If, due to programme constraints, any works are required to be installed in advance of completion of all 
necessary consents and / or licenses and the Customer fails to obtain such consents and / or licences it 
will indemnify us for all loss and / or damage suffered and shall remain responsible for all work done and 
materials supplied on a quantum merit basis. 
 
Standard call off periods for plot connections once site is live are as follows. 
 

Electric Gas Fibre 

10 days 10 days 10 days  

 
 
Our Quote is valid for 60 Days from the date of this quotation. 
 
Our Quotation is based on the following information: 
 

• Sketch Layout – Drawing no SKL-01 Rev G dated 16/03/2017 supplied by Bellway Homes 
(Wessex) Ltd. 

• Accommodation Schedule – included within the drawing noted above 
 
References to Customer, You or Your (whether capitalised or not) means the person, firm or company 
whose name and address is shown on the Acceptance Form at section 6 below (together with any holding 
or subsidiary companies as defined in the Companies Acts, any co-venturers, assignees and successors in 
title).   
 
References to TriConnex, We, Our, Ourselves, or Us (whether capitalised or not) means TriConnex Limited 
whose registered office is at 4 Tamdown Way, Braintree, Essex, CM7 2QL (together with any assignees 
and successors in title).   
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Appendix 1 
 

Land Ownership Details (If different from Developer, For Legal Requirements) 

Land Ownership Developer  Adopted  Third Party 

Identifying 
Drawing  

 

Contact  

Address 
 
 

 

Tel no.  Mobile no.  

Email  

Third Party Landowner Details (If Applicable, For Legal Requirements) 

Contact  

Address 
 
 

 

Tel no.  Mobile no.  

Email  

Landowner/Third Party Solicitor Details (For Legal Requirements) please add additional sheets if applicable 

Company  

Contact  

Address 
 
 

 

Tel  Mobile no.  

Email  

Principal Designer  

Company  

Contact  

Address 
 
 

 

Tel  Mobile no.  

Email  
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 Site Layout in .dwg format including all meter positions 
 

 Ground investigation report 
 

 Floor Plans of units with internal meter rooms 
 

 Details of any site constraints 
  

 Section 38 plans / Adoption plans 
 

 Abnormal Load Details (Lifts/Motors/Landlords) 
 
We will require the following information at later stages in the process, which we will request when 
required, if this information is available now or becomes available before our request please forward 
this information to us. 
 

 Postal Addresses 
 

 Build sequence 
 

 Sales Units – Locations and Dates 
 
 


