MATERIALS SCHEDULE (Rev A – 23.04.12)

Title: Demolition of existing bungalow and construction of 5 No 2 bedroom flats with altered access to 136 London Road, Waterlooville

Planning Approval Ref: APP/11/00199

Job No: 1344

Brickwork:	Wienerberger Weald red multi stock Wienerberger Warnham yellow multi
Lintels & string course:	Wienerberger Warnham Terracotta stock
Sills:	Wienerberger Warnham Terracotta stock
Roofing:	Forticrete Gemini Ember Mix (Duo concrete tile)

Generally

Joinery:	White PVCu fascias bargeboards, soffits
Windows:	White Pvcu
Doors:	Front door to be gloss colour finished Other doors to match windows
Dormers:	Lead cheeks
Rainwater goods:	Black half round gutters and round downpipes

External Works

Drive/Car Park:	Marshalls Drivesett Black paviors Brindle and grey markings
Free Standing Brick Walls:	Wienerberger Weald red multi stock