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CH-101.00: 3NO.150MM DIA PIPE @1.0M
SPACING TO BE LAID UNDER THE NEW
FOOTWAY TO ALLOW SURFACE WATER TO
PASS UNDERNEATH TO EXISTING
WATERSHED AREA.
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INCLUSION OF LEVEL DATA OF PROPOSED PATH HM

REV

AMENDMENTS DATE CAD CHKD APPD

NOTES
1. CONTRACTORS RESPONSIBILITY TO PRINT TO CORRECT SCALE
2. ALL DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED

3. THE CONTRACTOR SHALL BE AWARE OF ALL STATUTORY
UNDERTAKERS PLANT THAT MAY BE LOCATED WITHIN THE SITE

4. ALL WORKS TO BE CARRIED OUT IN ACCORDANCE WITH THE
SPECIFICATION REFERRED TO IN THE CONTRACT DOCUMENTS
AND THE APPROPRIATE STANDARD DETAIL DRAWINGS

5. ANY DISCREPANCIES SHOULD BE REPORTED TO THE
OVERSEEING ORGANISATION IMMEDIATELY SO THAT
CLARIFICATION CAN BE SOUGHT PRIOR TO THE COMMENCEMENT
OF WORK

6. THE NORTH POINT POSITION SHOWN ON THIS DRAWING HAS

BEEN LOCATED AS ACCURATELY AS POSSIBLE BUT IS ONLY
INDICATIVE OF TRUE NORTH

LEGEND

PROPOSED TYPE 1A FOOTPATH IN ACCORDANCE
WITH STANDARD DETAIL DWG:HCC11/C/045/B

PRECAST CONCRETE EDGING IN ACCORDANCE WITH
STANDARD DETAIL DWG:HCC11/C/045/B

REPROFILED EARTH WORKS, TOP SOIL AND SEEDED

FOOTWAY REPLACED WITH TOPSOIL,
...... GRASS & SEED
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EXISTING LIGHTING COLUMN TO REMAIN AND NO.
(POSITION IS CENTRE POINT OF CIRCLE)

PROPOSED LIGHTING COLUMN AND NO.
(POSITION IS CENTRE POINT OF CIRCLE)

EXISTING STREET LIGHTING TO BE REMOVED BY
RLC# LIGHTING CONTRACTOR

EXISTING LITTER BIN TAKE FROM STORAGE AND
"BIN INSTALL IN NEW LOCATION

————— HAND DIG ONLY WITHIN RPA OF EXISTING TREE
ALL WORK WITHIN RPA TO BE SUPERVISED BY
ARBORICULTURALIST

SAFETY, HEALTH AND ENVIRONMENT
INFORMATION

Hazards and risks normally associated with the works detailed on this drawing are not specifically
noted.

SPECIAL CONSIDERATIONS AND POTENTIAL RISK/HAZARDS SHOWN THUS

A

FURTHER INFORMATION CONTAINED IN RISK REGISTER WITHIN CONTRACT
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