



- ## NOTES
1. CONTRACTORS RESPONSIBILITY TO PRINT TO CORRECT SCALE
 2. ALL DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED
 3. THE CONTRACTOR SHALL BE AWARE OF ALL STATUTORY UNDERTAKERS PLANT THAT MAY BE LOCATED WITHIN THE SITE
 4. ALL WORKS TO BE CARRIED OUT IN ACCORDANCE WITH THE SPECIFICATION REFERRED TO IN THE CONTRACT DOCUMENTS AND THE APPROPRIATE STANDARD DETAIL DRAWINGS
 5. ANY DISCREPANCIES SHOULD BE REPORTED TO THE OVERSEEING ORGANISATION IMMEDIATELY SO THAT CLARIFICATION CAN BE SOUGHT PRIOR TO THE COMMENCEMENT OF WORK
 6. THE NORTH POINT POSITION SHOWN ON THIS DRAWING HAS BEEN LOCATED AS ACCURATELY AS POSSIBLE BUT IS ONLY INDICATIVE OF TRUE NORTH
 7. FOR CONSTRUCTION DETAILS SEE DRAWINGS
CMS2798-HBC-2022_09-DD-11011.01, 11011.02, 11011.03 AND 11011.04

SAFETY, HEALTH AND ENVIRONMENT INFORMATION

Hazards and risks normally associated with the works detailed on this drawing are not specifically noted.

SPECIAL CONSIDERATIONS AND POTENTIAL RISK/HAZARDS SHOWN THUS



FURTHER INFORMATION CONTAINED IN RISK REGISTER WITHIN CONTRACT

Havant
BOROUGH COUNCIL

CELT Civil Engineering
& Landscape Team

CLIENT

 **Hampshire**
County Council

TIM LAWTON BEng., FICE., FCIHT.,
ASSISTANT DIRECTOR OF UNIVERSAL SERVICES,
THE CASTLE, WINCHESTER

SCHEME MORELANDS PRIMARY PHASE 3
ACCESSIBILITY IMPROVEMENTS

DRAWING TITLE	FOOTWAY CONSTRUCTION CROSS SECTIONS
---------------	--

SCALE @ A1 NTS	DESIGNED/DRAWN SI	CHECKED SM	APPROVED SW
ORIGINAL SIZE A1	DATE 18/09/2023	DATE 20.10.2023	DATE 26.10.2023

	10/05/2023	20/10/2023	20/10/2023
DRAWING NUMBER			SERIES TOTAL

CMS2798- HBC -2022 09 - DD- 11011.02	REV
--------------------------------------	-----

FILE LOCATION					
A	TYPE 4 RURAL PATH REMOVED	24.05.2024	HM		
REV	AMENDMENTS	DATE	CAD	CHKD	APPD