
Advance tree and native shrub
planting undertaken as part of first
phase of works as detailed on
sheets 1002 and 1005

Advance tree and native shrub
planting undertaken as part of first
phase of works as detailed on
sheets 1002 and 1005

266.42m² 1860 Native understorey 1/m²
67 No. Acer_camp
54 No. Cory_avel
67 No. Crat_mono
27 No. Ilex_aqui
54 No. Prun_spin

752.84m² 1860 Native understorey 1/m²
189 No. Acer_camp
151 No. Cory_avel
189 No. Crat_mono
76 No. Ilex_aqui
151 No. Prun_spin
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1 No. Alnu_glut (14-16cm)

1 No. Acer_camp (14-16)

2 No. Acer_camp (14-16)

2 No. Alnu_glut (14-16cm)

1 No. Alnu_glut (14-16cm)

1 No. Acer_camp (14-16)

1 No. Alnu_glut (14-16cm)

1 No. Alnu_glut (14-16cm)

1 No. Acer_camp (14-16)

1 No. Acer_camp (14-16)

1 No. Prun_padu (14-16)

1 No. Prun_padu (14-16)

1 No. Prun_padu (14-16)

Notes:
· All materials to be as detailed or accepted equivalent.
· For landscape proposals refer to sheets1002-1006
· Refer also to architectural and engineering drawings as applicable.

Line of conifer belt after pruning as detailed in sheet 1002 and
1005

Proposed native tree

Proposed mixed native shrub

Existing retained advanced tree planting as detailed
on sheets 1002 and 1005

Existing retained advanced native shrub planting as
detailed on sheets 1002 and 1005

Species-rich grassland (Emorsgate EH1- Hedgerow
mixture or similar approved)

Extent of conifer belt to be pruned as detailed in sheet 1002
and 1005

10m0m 5m

205 -20%1/m²60-80cm ht BRPrunus spinosaPrun_spin
103 -10%1/m²60-80cm ht CG/baggedIlex aquifoliumIlex_aqui
256 -25%1/m²60-80cm ht BRCrataegus monogynaCrat_mono
205 -20%1/m²60-80cm ht BRCorylus avellanaCory_avel
256 -25%1/m²60-80cm ht BRAcer campestreAcer_camp
Qty.% MixDensitySpecificationSpeciesAbbreviation

Native Shrubs

3 -14-16cm girth 4-4.5m ht 5 breaks  BR RB or CGPrunus padus
6 -14-16cm girth 4-4.5m ht ; 5 breaks BR RB or CGAlnus glutinosa
6 -14-16cm girth 4-4.5mm ht. ; 5 breaks  BR RB or CGAcer campestre
Qty.SpecificationSpecies

Trees

Planting schedule- after conifer removal

SPECIFICATION NOTES

1. General.
This plan to be read in conjunction with the following documents:
- Other drawings by terra firma
- Arboricultural report by B. Harverson

2. General landscaping.
i. Existing levels to be preserved around retained existing trees and vegetation. Existing trees

and vegetation to be retained are to be protected in accordance with BS5837: 2012 during
construction or as detailed in Tree Protection Plan.

ii. All landscape works to be undertaken by competent persons, with appropriate training and
equipment.

iii. All arisings to be removed from site at contractor's expense unless noted otherwise. (e.g.
woodchip, gravel, topsoil, timber sleepers).

3. Services.
The contractor must ascertain for himself/herself the exact location of underground services before
commencing work.

4. Soil Materials Generally.
i. Purity: Soils shall be free from roots, stolons, rhizomes, propagules of perennial or invasive

weeds couch grass, bindweed, docks, Japanese knotweed, giant hogweed and
horsetail/marestail (Equisetum avense).

ii. Foreign matter: On visual inspection, free from non-soil material, brick and other building
materials and wastes, sharps, and any other foreign matter or material or substance that would
render the soil or soil ameliorant unsuitable for use.

iii. Contamination: Do not use topsoil, subsoil, sand or compost contaminated with rubbish or
other materials that are:
·Corrosive, explosive or flammable;
·Hazardous to human or animal life;
·Detrimental to healthy plant growth.

iv. Give notice: If any evidence or symptoms of soil contamination are discovered on the site or in
topsoil, subsoil, sand or compost or other planting media to be used.

5. Soil handling and depths.
Management of soils to be in accordance with the Construction Code of Practice for the Sustainable
Use of Soils on Construction Sites
i. Topsoil and subsoil to be handled (i.e. excavated and/or imported, stored, spread, cultivated) in

accordance with method agreed in writing by Landscape Architect prior to work commencing.
All topsoil and subsoil areas shall be thoroughly cultivated by hand or suitable machinery to the
full depth of the topsoil layer, incorporating ameliorants as required. If compaction is suspected
in sub-grade, subsoil or topsoil surfaces, these should be ripped as necessary to decompact
and ensure adequate drainage.

ii. Hand cultivations shall be carried out to achieve the required finish on areas where machine
cultivation is impossible ie adjacent to kerbs, manholes and footpath junctions, around retained
trees etc. Surplus plant matter, rubbish and surface stones having any dimension greater than
25 mm shall be collected and removed from the site.  Topsoil and subsoil is to be stored in
heaps, maximum of 2m in height, providing soil is reasonably dry and friable during stripping
and handling - using a tracked excavator. To protect from wet weather once final height is
achieved, an excavator should regrade the sides and top of stockpile to firm surface by tracking
across it to form a smooth gradient.

iii. Final topsoil depth (allowing for settlement) to be 300mm for tree pits and general planting
areas. Where species-rich meadow is proposed, contractor to establish soil requirements from
supplier. Finished soil levels to be 25mm above/below adjoining paving or kerbs: not less than
150mm below dpc of adjoining buildings; shrub areas to be higher than adjoining grass areas
by 25 mm. Topsoil to be spread in lightly compacted layers, max. 150mm depth, gently firm
each layer before spreading the next.

6. Plant handling and establishment.
Plant handling shall be in accordance with 'Handling and establishing landscape plants', published
by the CPSE through the JCLI. (https://www.csdhub.com/wp-content/uploads/2014/12/The-National
-Plant-Specification-Handling-and-Establishment.pdf). The contractor shall comply with Part 3:
Recommendations for plant handling from delivery to site to ensure successful establishment.

7. General planting notes.
Details for tree, hedge and general planting to be finalised once final site conditions are known (i.e
compaction and permeability of ground).  General plant stock to conform to BS 3936, advanced
nursery stock to BS 8545, and planting to BS 4428. Plants shall be first class examples of their
species or variety, free from all pests and diseases, with good fibrous root systems and materially
undamaged. All planting operations to be in general compliance with BS4428: 'Code of Practice for
general landscape operations'.
Only carry out all planting while soil and weather conditions are suitable:

·Do not plant during periods of frost or strong winds. Plant only during the
following periods

·Deciduous and conifer trees: Late October to late March (rootball and bare root)
·Container grown plants: At any time if ground and weather conditions are

favourable. Ensure that adequate watering is provided
Setting out of planting beds to be approved by Landscape Architect before work commences.
Ensure that plant beds are neatly defined. All tree pits, tree circles in lawn and planting beds are to
be mulched with approved bark mulch to 75mm depth after planting.

8. Tree planting
Any proposed substitutions of species shown on plan to be approved by landscape architect prior to
planting. Details for tree planting to comply with BS8545.  As a guide all trees to be planted in
square pits with base undisturbed unless drainage / compaction problems known.  Plant at a depth
where the root flare is clearly visible at the soil surface.  Where trees have been supplied with the
root flare too deep excess soil or fibrous root growth should be removed before planting.  All trees to
have 'Piddler' tree irrigation/aeration system installed as supplied by Platipus 01737 762300
www.platipus-anchors.com or approved equivalent. Water-in heavily after planting and mulch
surface, ensuring mulch is not in contact with trunk of tree. Tree support to comply with BS 8545:
Bare root trees to have a single upright stake; RB or CG trees to have double stake and bridge with
adjustable tie; in windy locations or for large trees, install wired guying; tree stakes to be stained
black.  Trees to be underground guyed shall have suitable guying systems installed as supplied by
Platipus 01737 762300 www.platipus-anchors.com or approved equivalent. Any necessary remedial
tree works are to be carried out by an approved tree surgeon to BS 3998. Trees planted within
grass areas to be set in mulched earth circles, 1m diameter around tree trunk, with turf trimmed
neatly to form circle.
  i.   Trees up to 20cm girth.

Depth of tree pits to be the same as the rootball and with overall width to be 150mm wider than
the diameter of the rootball (75mm min. from rootball edge to tree pit side) . Pits to be backfilled
with 300mm depth of specified topsoil over subsoil as per spec.

9. Native tree and shrub mix.
All plants to be planted in cultivated planting beds with species randomly mixed for natural effect,
and planted in groups of 3-5 plants of any one species. Plants to be notch- or pit-planted. Plant on
grid at spacing given in schedule. Provide and install each plant with an appropriate sized recyclable
staked green tree or shrub shelter (available from Tubex Ltd phone 01621 874201 or similar
approved). Position shelter stake on windward side of plant, drive vertically into bottom of pit before
planting, to a min. depth of 300mm and consolidate backfill material around stake; attach shelter to
stake with a minimum of two ties.

10. Species-rich grass.
Establish seed mix & soil requirements from supplier.

11. Maintenance.
In accordance with terra firma Landscape Management Plan
1860-TFC-00-ZZ-RE-L-8001  Establishment maintenance for all planting for 5 years from Practical
Completion to include weed control, watering and replacement of failures to original specification in
the planting season following failure.
iij. Check tree stakes and ties annually and after strong winds.
iii. Check shrub shelters at least twice annually to remove weeds and any soil build up inside tube.

Shelters to be removed in year 3 and recycled.
iv. Native shrubs plants to be trimmed during winter just after planting, then twice annually in

summer and autumn to encourage lower branching and dense growth.
A. Species-rich grass land. The grass is to be cut twice a year to a height of 100mm in March /
April, to 100mm in August / September following flowering. Mowings / hay can be left to dry to allow
seed shedding back into the sward and removed within 3 days. At the time of each cut, all grass
edges are to be trimmed: round the base of trees, manholes, etc. All adjoining hard areas are to be
swept clear of cuttings.

1860-TF-XX-00-DR-L-1008

P01

scale @ A1status

· All dimensions in millimetres unless otherwise indicated. All levels in metres relative
to Ordnance Datum and are positive (AOD) unless otherwise indicated.

· Figure dimensions only to be taken from this drawing, do not scale except for
planning purposes. Dimensions to be checked on site..

· For civil and structural matters including existing and proposed services, sub-base
construction and site structures (including retaining walls over 900mm height) refer
to information by others.

· The original version of this drawing was produced in colour - monochrome copies
should not be relied upon to accurately reflect all drawing elements.
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Removal of conifer belt  and replacement tree planting

Manor Farm, Lower Road, Bedhampton

AG23.8.21 KB First issue

1:200

P:
\P

RO
JE

CT
S\

18
60

 M
an

or
 F

ar
m,

 B
ed

ha
mp

ton
\18

60
 C

AD
\18

60
-T

F-
00

-0
0-

DR
-L

-1
00

8

references 1860-TF-XX-00-DR-L-1002  by terra firma

2022

· This drawing has been prepared for planning purposes only and should not be
used for quantification, tender or construction.

north

Refer to sheet 1002

Refer to sheet 1002

Refer to sheet 1005

Refer to sheet 1005

P02 RB29.9.21 EB Amendment to text

Method for replacement of coniferous shelterbelt

2022 (August-December) Reduce height of conifers by approx.  1/3rd.
Reduce eastern side by 3m in width and
reduce western side by 1.5-2m in width.
Works to be undertaken outside bird nesting
season (approx. early spring- late summer)
and in accordance with good arboricultural
practice

Year 1 (late October-December) or
Year 2 (January to late March)

Plant trees and shrubs to eastern side of
pruned conifer belt as set out in drawing
1860-00-TF-00-DR-L-1002 and 1005
ensuring planting area is free from roots,
debris and foreign matter and ground is made
up with natural or manufactured subsoil and
top soil and ameliorated with approved
peat-free compost to PAS 100 as required.

In year year 6 (October-November) Coniferous shelterbelt removed and stumps
ground out.

Following year (January - late
March)

Planting outlined in this drawing to be
undertaken ensuring planting area is free
from roots, debris and foreign matter and
ground is made up with natural or
manufactured subsoil and top soil and
ameliorated with approved peat-free compost
to PAS 100 as required.

P03 AG12.10.21 KB
Methodology for conifer removal presented in tabular form.
Spec notes edited.

P04 AG24.5.22 KB
Increase of tree size to 14-16cm and changes to schedule of
works following comments from HBC
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