

DATED 28th June 2021

(1) THE COUNCIL OF THE BOROUGH OF HAVANT

and

(2) HAMPSHIRE COUNTY COUNCIL

and

(3) HAYLING ISLAND BUILDERS LIMITED

and

(4) BDW TRADING LIMITED

and

(5) THE ROYAL SOCIETY FOR THE PROTECTION OF BIRDS

AGREEMENT

Under Section 106 Town and Country Planning Act 1990
relating to land at Sinah Lane, Hayling Island

THIS AGREEMENT is made on

28th JUNE

2021

BETWEEN:

1. **THE COUNCIL OF THE BOROUGH OF HAVANT** of Public Service Plaza Civic Centre Road Havant PO9 2AX (**Council**);
2. **HAMPSHIRE COUNTY COUNCIL** of The Castle, Winchester, Hampshire, SO23 8UJ (**County Council**);
3. **HAYLING ISLAND BUILDERS LIMITED** incorporated and registered in England and Wales with company number 00677957 whose registered office is at Unit 2 Castle Business Village, 36 Station Road, Hampton, TW12 2BX; (**Owner**)
4. **BDW TRADING LIMITED** incorporated and registered in England and Wales with company number 03018173 whose registered office is at Barratt House Cartwright Way, Forest Business Park, Bardon Hill, Coalville, Leicestershire, LE67 1UF (**Developer**); and
5. **THE ROYAL SOCIETY FOR THE PROTECTION OF BIRDS** registered charity with number 207076 and Scottish Registration Number SC037654 of The Lodge, Potton Lane, Sandy Bedfordshire, SG19 2DL (**RSPB**).

BACKGROUND

- (A) For the purposes of the Act, the Council and the County Council are the local planning authorities for the area within which the Land is situated.
- (B) The County Council is also the Local Highway Authority for Hampshire (save for trunk roads and special roads) and the Transport Authority for Hampshire for the purpose of the Transport Act 1985 and 2000.
- (C) The County Council is also the Education Authority for Hampshire.
- (D) The County Council owns and maintains the northern part of the Hayling Billy Trail under title number SH33792 that abuts part of the Land ("**Billy Trail North**").
- (E) The Council owns and maintains the southern part of the Hayling Billy Trail under title number SH28150 ("**Billy Trail South**").
- (F) The Hayling Billy Trail is not on the definitive map as a public right of way footpath/cycle route only permissive rights exist over the footpath/cycle route.
- (G) The Owner is the freehold owner of part of the Land which is registered under title number HP38369.
- (H) The Developer is the beneficiary of a unilateral notice registered under title number HP38369 in respect of a purchase agreement dated 6 July 2018 made between the Owner and the Developer for part of the Land conditional on the grant of the Planning Permission.
- (I) The RSPB is the freehold owner of part of the Land which is registered under title numbers HP12737 and HP16365.

- (J) The Developer has submitted the Application to the Council for permission to develop the Land in accordance with the Planning Permission.
- (K) The Owner and the Developer enter into this Agreement in anticipation of the grant of Planning Permission being made subject to the Owner and the Developer entering into this Agreement which makes provision for regulating the Development and securing the matters referred to in this Agreement.
- (L) The parties have agreed to enter into this Agreement with the intention that the obligations contained in this Agreement may be enforced by the Council and the County Council against the Owner and the Developer and their successors in title.

The parties agree as follows:

1 DEFINITIONS

From the date of this Agreement unless the context otherwise requires, the following definitions apply to this Agreement and Background:

"Access Date"	means in relation to the Owner's Bird Mitigation Area ten Working Days after the date of this Agreement and in relation to the RSPB Bird Mitigation Area ten Working Days after the date of this Agreement.
"Act"	means the Town and Country Planning Act 1990.
"Affordable Dwellings"	means 58 Dwellings to be constructed on the Land and provided as units of Affordable Housing as part of the Development and in accordance with the Affordable Housing Mix and the Affordable Housing Plan and any reference to "Affordable Dwelling" will be interpreted accordingly.
"Affordable Housing"	means Dwellings that: (a) meets the needs of Eligible Persons including availability at a cost low enough for them to afford determined with regard to the local incomes local house prices and local rents; and (b) includes provisions for the housing to remain at an affordable cost for future Eligible Persons.
"Affordable Housing Contribution"	means the sum of £14,927 to be paid by the Owner to the Council in lieu of the provision of 0.5 of a unit of Affordable Housing as a contribution towards the provision of off-site affordable housing in accordance with Policies CS9 and CS21 of the Havant Borough Local Plan (Core Strategy).
"Affordable Housing Mix"	means the mix of Affordable Dwellings, in terms of the number, size and tenure and set out at paragraph 1 of Schedule 1 or such other number, size and tenure as agreed in writing with the Council.
"Affordable Housing Plan"	means the plan titled Affordable Housing Plan with drawing number PL-08 Revision P11 identifying the siting of the Affordable Dwellings at Appendix 2 to this Agreement or

	such alternative plan as may be agreed in writing with the Council.
"Affordable Housing Provider"	means either one or a combination of: (a) a body registered as a provider of social housing with the Regulator of Social Housing under Part 2 of the Housing and Regeneration Act 2008 or such other class of body approved by the Council as may be constituted under any legislation replacing that provision; or (b) such other body eligible to receive grant monies from the Council or Homes England and able lawfully to own or manage housing for Eligible Persons and approved by the Council; or (c) any company or organisation specialising in the delivery of Affordable Housing and approved by the Council
"Affordable Rent"	means rent inclusive of service charge which does not exceed: a) 80% of the local gross open market rent; and b) the local housing allowance rates, unless otherwise agreed in writing with the Council; and shall only be increased annually in accordance with arrangements made for such rent increases established by Homes England
"Affordable Rented Dwellings"	means any Affordable Dwellings let on a fixed term tenancy agreement at an Affordable Rent
"Agreement"	this deed of Agreement
"Application"	means the application submitted by the Developer to the Council for planning permission to carry out the Development and given the Council's reference number APP/20/01093.
"Billy Trail"	means the permissive footpath/cycle route that travels along the Billy Trail South Furniss Way North to Langstone Road.
"Billy Trail North Contribution"	means the sum of £8,835.00 payable to the County Council towards the maintenance and improvement of the surface of the Billy Trail North.
"Billy Trail North Connection"	means a 26 metre permissive footpath route connection to be constructed by the County Council between points A and B on drawing N81:2517 PL-06 Rev P 10 annexed at Appendix 11 that connects the Land to the Billy Trail North
"Billy Trail North Connection Contribution"	means the sum of £30,000.00 payable to the County Council towards the cost of the Billy Trail North Connection this contribution includes path surface construction replacement and maintenance of the footpath route connection and fencing between points A and B and

conservation works of the Hayling Billy Local Nature Reserve.

"Billy Trail South Connection"	means the construction of approximately 1 metre permissive footpath/cycle route connection at point C on drawing N81:2517 PL-06 Rev P 10 that connects the Land to the Billy Trail South annexed at Appendix 11.
"Billy Trail South Contribution"	means the sum of £5,000 payable to the Council as a contribution towards the management and maintenance of the Billy Trail South which shall include path surface and maintenance of the footpath connection as a consequence of the increased usage of the footpath due to the Development.
"Bond"	means a bond issued by a Surety in the form annexed at Appendix 8 to this Agreement (or such other form as the Council shall approve) for the Bond Amount.
"Bond Amount"	means 10% of the open book construction costs for the SuDs as approved in accordance with Schedule 2.
"Cash Deposit"	means a lump sum payment in cash of a sum being 10% of the open book construction costs for the SuDs as approved in accordance with Schedule 2.
"Commencement"	means the date on which any material operation (as defined in Section 56(4) of the Act) forming part of the Development is begun other than (for the purposes of this Agreement and for no other purpose) operations consisting of, the Wintering Bird Mitigation Area Works, site clearance, demolition work, archaeological and ecological investigations, investigations for the purpose of assessing ground conditions, remedial work in respect of any contamination or other adverse ground conditions, diversion and laying of services, and "Commence" and similar expressions shall be construed accordingly.
"Common Parts"	means the parts of the Land which are intended to benefit the occupiers of the Dwellings as a whole or to enhance their occupation and shall without prejudice to the generality thereof include the Permissive Paths, communal parking areas, footways, footpaths, landscaped areas, street lighting and amenity spaces; but excluding: (a) a Dwelling or the curtilage of a Dwelling; (b) internal communal areas forming part of any residential block of flats, such as stairwells, lifts, lighting etc; and (c) the RSPB Bird Mitigation Area and that part of the Owner's Bird Mitigation Area to be transferred to the RSPB.

"Community Orchard One"	means approximately 0.10ha forming part of the Residential Development Land and shown edged green and marked "Area 3" on the Open Space Plan which is to be laid out and intended for use as a community orchard for the planting of fruit and nut trees in accordance with the details approved in writing by the Council and made available for use by members of the public and Occupiers of the Dwellings.
"Community Orchard Two"	means approximately 0.25ha forming part of the Residential Development Land and shown edged purple and marked "Area 1" on the Open Space Plan which is to be laid out and intended for use as a community orchard for the planting of fruit and nut trees in accordance with the details approved in writing by Council and made available for use by members of the public and Occupiers of the Dwellings.
"Community Project Worker Contribution"	means the sum of £48,750 as a contribution towards the provision of a suitably qualified and experienced person employed by the Council to assist in the establishment of a successful and cohesive local community within the Development and to promote integration with existing communities in the vicinity of the Development
"CPI"	means the consumer prices index published by the Office of National Statistics
"Completion of Mitigation Works Certificate"	means a certificate to be issued by the Council pursuant to paragraph 2.5 of Schedule 7 certifying that it is satisfied that the Wintering Bird Mitigation Area Works have been completed in accordance with the approved Wintering Bird Mitigation Strategy.
"Countryside Service Contribution"	means the contribution to the County Council for A) Billy Trail North Contribution B) Billy Trail North Connection Contribution.
"Development"	means the erection of 195 Dwellings and associated open space, pumping station, sub-substation and formation of new vehicular access off Sinah Lane including the change of use of land from agriculture to use as a Wintering Bird Mitigation Area in accordance with the Planning Permission
"Director"	the Director of Economy Transport and Environment at the County Council or his appointed representative for the time being or successor
"Disposal"	means in relation to each Dwelling: (a) the first Occupation by anyone permitted or suffered to Occupy the Dwelling whether by: I. a person who has acquired or has contracted to acquire any of the estates further defined in

this definition at (b) (c) and (d) below in the Dwelling; or

II. who otherwise Occupies the Dwelling;

- (b) the creation of a legal term of years in respect of the Dwelling; or
- (c) the transfer of a freehold interest in respect of the Dwelling; or
- (d) the creation of a freehold interest in the Dwelling by constituting the Dwelling as commonhold land for the purposes of the Commonhold and Leasehold Reform Act 2002;

and/or whichever shall first occur;

and "Dispose" and "Disposed of" shall be construed accordingly

"Dwelling"	means a self-contained unit of residential accommodation (including houses, flats and maisonettes) constructed on the Residential Development Land pursuant to the Planning Permission and "Dwellings" shall be construed accordingly.
"Education Contribution"	means the sum of £860,550 Index Linked in accordance with Clause 14 and payable to the County Council as a contribution towards the proposed expansion of Mengham Infant and Junior Schools.
"Eligible Persons"	means persons with a Local Connection who are unable to afford housing accommodation on the open market (whether by renting or purchasing) within the administrative area of the Council and the expression "Eligible Person" shall be construed accordingly.
"Expert"	means an independent and suitable person holding appropriate professional qualifications and of at least 10 years' post qualification experience in the area of expertise relevant to the dispute and appointed in accordance with the provisions of clause 12 to determine a dispute.
"Full Travel Plan"	means the travel plan prepared by Paul Basham Associates dated November 2020 and attached as Appendix 9 to this Agreement.
"Health Contribution"	means the sum of £31,200 payable to the Council as a contribution towards increasing the capacity of existing health care facilities in the vicinity of the Land to accommodate the increased demand for such services as a result of the Development.
"Help to Buy Agent"	means the body nominated by Homes England to be responsible for Low Cost Home Ownership nominations within the administrative area of the Council or in the event that nobody has been nominated such other body or organisation as the Council shall first approve in writing

"Highways Agreement"	means an agreement made under section 278 and/or section 38 of the Highways Act 1980 to secure the Highway Works
"Highway Contribution"	means the contribution to the County Council for the sum of £679,000.00 index linked in accordance with clause 14 of this Deed for off site highway works towards improvements along the A3023 corridor up to, and including, the A27 roundabout.
"Highway Works Completion Standard"	means completion of the Highway Works to the reasonable satisfaction of the County Council as evidenced by the issue of a certificate of completion for the Highway Works performed under a section 278 agreement or the issue of a part 2 certificate for Highway Works performed under a section 38 agreement.
"Highway Works"	means the highway works to provide site access works as detailed in principle on drawing number 041.0031.003 Rev J attached at Appendix 3 to this Agreement.
"Homes England"	means the body corporate charged under the Housing and Regeneration Act 2008 with the functions of regulating the provision of Affordable Housing within the Council's administrative area by any registered provider or if such body ceases to exist or is superseded any such successor body or organisation and including the Regulator of Social Housing where the context so requires
"Index"	means either: (a) CPI; or (b) as specified in accordance with clause 14; and where no index is specified CPI shall apply
"Index Linked"	means increased in accordance with the following formula: Amount payable = the payment specified in this deed x (A/B) where: A = the last figure published for the Index that applied immediately preceding the date that payment was due B = the last figure published for the Index that applied immediately prior to the date of this Agreement
"Interest"	means interest at 4% above the base lending rate of the Barclays Bank PLC from time to time
"Land"	means the freehold property known as land at Sinah Lane and shown edged red on the Plan and registered at the Land Registry with title numbers HP38369, HP16365 and HP12737.
"LAP"	means the local area of play to be provided as part of the Development having an area of 0.13 hectares and shown

edged orange and marked "Area 4" on the Open Space Plan.

"Local Connection"

means a connection to the administrative area of the Council by virtue of:

- (a) existing or previous residence;
- (b) employment;
- (c) close family links through parents, siblings or offspring;
or
- (d) any other connection as agreed with the Affordable Housing Provider and the Council.

"Low Cost Home Ownership Dwellings"

means Help to Buy products as defined by Homes England including Shared Ownership Dwellings

"Management Agreement"

means an agreement made between the Owner and the Management Company setting out the terms of appointment of the Management Company with respect to the Development, including the Management Company's responsibilities in implementing and performing the obligations as contained within the Management Plan

"Management Company"

means a company limited by guarantee or by shares and established or appointed in accordance with the provisions of Schedule 2 to be charged with implementing and performing the obligations as contained within the Management Plan

"Management Plan"

means a plan for the maintenance and management of all of the following:

- (a) the Common Parts;
- (b) the Open Space Land
- (c) the LAP; and
- (d) the SuDs

for the lifetime of the Development including details of how the costs of maintenance and management shall be met by owner-occupiers of the Dwellings to be proposed by the Owner and approved by the Council in accordance with the provisions of Schedule 2 and includes any variation to the approved Management Plan as may be agreed in writing between the Owner and the Council from time to time

"Monitoring Fee"

means the sum of £10,000 as a contribution towards the costs incurred by the Council in the provision of a suitably qualified and experienced person whose function is to monitor, coordinate and enforce the obligations contained within this Agreement

"Occupation"

means occupation for the purposes permitted by the Planning Permission but not including occupation by personnel engaged in construction, fitting out or decoration or occupation for marketing or display or occupation in

	relation to security operations and "Occupy" shall be similarly construed
"Open Market Dwellings"	means Dwellings which are not Affordable Dwellings
"Open Space Land"	means the 0.19ha of the Land edged blue and marked "Area 2" and 0.05ha of the Land edged red and marked "Area 5" on the Open Space Plan to be provided as public open space land as part of the Development
"Open Space Plan"	means the plan with drawing number BDWS20660-13C attached as Appendix 4 to this Agreement.
"Owner's Bird Mitigation Area"	means that part of the Land having an area of approximately 1.8 hectares and shown on drawing number N81:2517_012 Revision D3 at Appendix 7 to this Agreement
"Payer"	means the person or persons that paid the relevant contribution required under the terms of this Agreement and if there are multiple persons then the returned amount shall be proportioned between them according to the percentage that the relevant person paid
"Permissive Paths"	means any unadopted road, footpath/cycle route, footway or other means of access constructed on the Land to serve the Development and the public
"Phase 1"	means that part of the development coloured pink and labelled "Phase 1" on the Phasing Plan.
"Phase 2"	means that part of the development coloured purple and labelled "Phase 2" on the Phasing Plan.
"Phase 3"	means that part of the development coloured blue and labelled "Phase 3" on the Phasing Plan.
"Phase 4"	means that part of the development coloured green and labelled "Phase 4" on the Phasing Plan.
"Phasing Plan"	means the plan with drawing number PL-14 Revision P4 at Appendix 5 to this Agreement.
"Plan"	means the site location plan attached at Appendix 1 to this Agreement with drawing number PL-01 dated June 2018.
"Planning Permission"	means the conditional planning permission that may be granted in pursuance of the Application
"Practical Completion"	means the issue of a certificate of practical completion of the Dwellings by the Owner's architect or in the event that Dwellings are constructed by a party other than the Owner the issue of a certificate of practical completion by that other party's architect.

"Residential Development Land"	means that part of the Land excluding the Wintering Bird Mitigation Area and shown edged red on drawing number 013 at Appendix 6 to this Agreement
"RSPB Bird Mitigation Area"	means that part of the Land having an area of approximately 4.3 hectares and shown on drawing number 011 at Appendix 7 to this Agreement
"Safe Route To School Contribution"	means the contribution to the County Council in the sum of £35,000 towards improvements on the walking route from the Development to Mengham Infant School and Junior School
"Shared Ownership Dwellings"	means Affordable Housing leased to Eligible Persons who purchase a percentage of the equity of the Affordable Dwelling and pay a rent in relation to the share of the equity retained by the Affordable Housing Provider
"Solent Recreation Mitigation Partnership"	means the partnership of local planning authorities bordering the Solent formed to develop the Solent Recreation Mitigation Strategy.
"Solent Recreation Mitigation Strategy"	means the framework to mitigate potential impacts on the Solent Special Protection Area from increased visitor pressure arising from housebuilding adopted by the Solent Recreation Mitigation Partnership in December 2017.
"Solent Special Protection Areas"	means the Special Protection Areas (designated under the Wildlife and Countryside Act 1981) in the Solent covered by the Solent Recreation Mitigation Strategy.
"SRMS Contribution"	means the sum of £131,507.15 payable to the Council as a contribution towards measures to mitigate against the impact of the Development to the Solent Special Protection Areas in accordance with the Solent Recreation Mitigation Strategy.
"SuDs"	means a sustainable drainage system for the Development in accordance with the specification agreed in writing by the Council and County Council.
"Surety"	means a bank or other financial institution as may be nominated by the Owner and approved by the Council for the Bond.
"Transfer"	means the draft transfer of the Owner's Bird Mitigation Area to the RSPB at Appendix 12 to this Agreement
"Travel Plan"	means the final and full form travel plan based on the Full Travel Plan for the Development such travel plan to be approved by the County Council in accordance with this Agreement
"Travel Plan Approval Fee"	means the sum of £1,500.00 payable by the Owner and Developer to the County Council towards the costs incurred

	or to be incurred by the County Council in approving the Travel Plan
"Travel Plan Cash Deposit"	means a cash deposit in the sum of £66,000 being the sum of the cost of implementation and compliance with the targets/measures of the Full Travel Plan (as estimated by the County Council) plus 10% thereof
"Travel Plan Co-ordinator"	means the travel plan co-ordinator to be appointed pursuant Schedule 3 of this Agreement
"Travel Plan Monitoring Fee"	means the sum of £15,000.00 payable by the Owner and Developer to the County Council in accordance with the provisions of Schedule 3 towards the costs to be incurred by the County Council in monitoring a Travel Plan
"TRO"	means a traffic regulation order made pursuant to the Road Traffic Regulation Act 1984
"TRO Contribution"	means the sum of £5,000 payable to the Council to be applied towards the implementation (which reference shall include all connected administration, supervision and the carrying out) of a road traffic regulation order(s) imposing parking restrictions or other measures as necessary to mitigate the impact of the Development and allow the safe operation of the local highway network.
"Wintering Bird Mitigation Area"	means the land comprising the RSPB Bird Mitigation Area and the Owner's Bird Mitigation Area and shown on the Wintering Bird Mitigation Plan to be provided as a bird refuge area in order to mitigate the impact of the Development on the Wader and Brent Geese population.
"Wintering Bird Mitigation Area Commuted Sum"	means the sum of (three hundred and twenty six thousand one hundred and forty seven pounds (£326,147.00) to be paid to the RSPB and used towards measures and initiatives to maintain and protect the Wintering Bird Mitigation Area (other than that part of the Owner's Bird Mitigation Area which contains the SuDs) which may include the following, as referred to in Sections 5.0 and 6.0 of the Wintering Bird Mitigation Strategy (: • Creation of wet grassland for wintering waders and wildfowl • Management of wet grassland for wintering waders and wildfowl • Management of hedgerow on 3-year rotation • Maintenance of fencing, including replacement as required in the life of the Strategy • Replacement of two boards and 1 x viewpoint bench twice in the life of the Strategy
"Wintering Bird Mitigation Plan"	means drawing number BDWS20660 22J at Appendix 7 to this Agreement.

"Wintering Bird Mitigation Strategy" means the the Sinah Lane, Hayling Island Wintering Bird Mitigation Strategy (February 2021) approved as part of the planning application (or subsequent updates, as agreed in writing with the Council).

"Wintering Bird Mitigation Area Works" means the works shown on the Winter Bird Mitigation Plan

"Working Day" a day other than a Saturday or Sunday or public holiday in England

2 INTERPRETATION

- 2.1 The clause headings in this Agreement are for reference only and do not affect its construction or interpretation.
- 2.2 References to clauses and Schedules are to the clauses and Schedules of this Agreement, unless stated otherwise.
- 2.3 A reference to a paragraph is to the paragraph of the Schedule in which the reference is made, unless stated otherwise.
- 2.4 Words importing one gender include any other genders and words importing the singular include the plural and vice versa.
- 2.5 A reference to a person includes a reference to a firm, company, authority, board, department or other body and vice versa.
- 2.6 Unless this Agreement states otherwise, any reference to any legislation (whether specifically named or not) includes any modification, extension, amendment or re-enactment of that legislation for the time being in force and all instruments, orders, notices, regulations, directions, byelaws, permissions and plans for the time being made, issued or given under that legislation or deriving validity from it.
- 2.7 References to the Land include any part of it.
- 2.8 References to any party in this Agreement include the successors in title of that party and any references to the Council and County Council include any successor local planning authority exercising planning powers under the Act and any successor to the Local Highway Authority.
- 2.9 References to "including" mean "including, without limitation".
- 2.10 Any covenant by the Owner and the Developer not to do any act or thing includes a covenant not to permit or allow the doing of that act or thing.
- 2.11 Where two or more people form a party to this Agreement, the obligations they undertake may be enforced against them all jointly or against each of them individually.
- 2.12 If any provision is held to be illegal, invalid or unenforceable, the legality, validity and enforceability of the remainder of the Agreement shall be unaffected.
- 2.13 Whenever this Agreement requires the agreement approval confirmation or consent of the parties such approval or consent is not to be unreasonably withheld or delayed and the parties shall take a reasonable approach.

3 STATUTORY PROVISIONS

- 3.1 This Agreement is made by deed pursuant to sections 106 of the Act, section 111 of the Local Government Act 1972 and section 1 of the Localism Act 2011.
- 3.2 To the extent that they fall within the terms of the Act, the obligations contained in this Agreement are planning obligations for the purposes of those sections of the Act and are enforceable by the Council and the County Council.
- 3.3 To the extent that any of the obligations contained in this Agreement are not planning obligations within the meaning of the Act, they are entered into pursuant to the powers contained in section 111 of the Local Government Act 1972, section 1 of the Localism Act 2011 and all other enabling powers.
- 3.4 Nothing in this Agreement restricts or is intended to restrict the proper exercise at any time by the Council or the County Council of any of its statutory powers, functions or discretions in relation to the Land or otherwise.

4 COMMENCEMENT OF AGREEMENT

This Agreement shall have effect from the date hereof.

5 COVENANTS

- 5.1 The Owner and the Developer covenant with the Council and the County Council to comply, observe and perform the obligations in this Agreement where they are identified as the covenantors as set out in this Agreement.
- 5.2 The RSPB covenants with the Council to comply, observe and perform the obligations where they are identified as the covenantors as set out in this Agreement.
- 5.3 The Council and the County Council covenant with the Owner the Developer and the RSPB to comply, observe and perform the obligations where they are identified as the covenantors as set out in this Agreement.
- 5.4 The Owner, RSPB and the Developer covenant with and for the benefit of each other to comply, observe and perform the obligations where they are identified as the covenantor as set out in this Agreement and indemnify and keep indemnified each other from and against all liability actions proceedings costs claims losses demands damages and expenses incurred in connection with any breach non observance or non-performance of the obligations arising directly or indirectly as a result of the obligations or any breach or alleged breach of the terms of this covenant

6 THE COUNCIL'S COVENANTS

- 6.1 The Council covenants with the Owner and the Developer to use the Affordable Housing Contribution, the Billy Trail South Contribution, Health Contribution the Community Project Worker Contribution, the SRMS Contribution and the TRO Contribution for the purposes specified in this Agreement or such other purposes for the benefit of the Development as the Owner and the Developer and the Council shall agree in writing
- 6.2 The Council covenants with the Owner and the Developer that following receipt of a written request to do so from the Payer to repay to the Payer the contributions as referred to in clause 6.1 such amount of the contributions which remains unspent or is not committed for expenditure in accordance with the provisions of this Agreement and (the contributions shall be deemed to be expended if the Council has properly entered into a contract for the expenditure of the contributions for the purpose which it is paid and which is reasonably likely to result in the fulfilment of that purpose) on the tenth anniversary of the date of receipt by the Council of the

last instalment (where applicable) of such contribution together with interest accrued thereon (if any) at the Bank of England base rate from time to time for the period from the date of payment until the date of written request for refund.

7 THE COUNTY COUNCIL'S COVENANTS

The County Council covenants with the Owner and the Developer

- 7.1 To use the Education Contribution, , Highway Contribution, Safe Route To School Contribution, and the Countryside Service Contribution for the purposes specified in this Agreement or such other purposes for the benefit of the Development as the Owner and the Developer and the County Council shall agree in writing.
- 7.2 Following receipt of written request to do so from the Payer to repay to the Payer such amount of the clause 7.1 contributions (except for the Countryside Service Contribution) which remains unspent or uncommitted by the letting of a contract on the tenth anniversary of the date of receipt by the County Council of the last instalment of such contribution together with interest accrued thereon (if any) at the rate from time to time prescribed under section 32 Land Compensation Act 1961 from the date of payment until the date of written request for refund.

8 REGISTRATION

This Agreement shall be registered by the Council as a Local Land Charge in the Register of Local Land Charges maintained by the Council.

9 RELEASE

- 9.1 No party shall be liable for any breach of a covenant, restriction or obligation contained in this Agreement after parting with all of its interest in the Land or the relevant part thereof except in respect of any breach subsisting prior to parting with such interest.
- 9.2 No planning obligation contained in this Agreement shall be binding on any land held by any of the statutory undertakers for their statutory functions.

10 NOTICES

- 10.1 The Owner, the Developer and the RSPB agree with the Council and the County Council to give the Council and County Council written notice within 10 Working Days of any change in ownership of any of its interests in the Land occurring before all the obligations under this Agreement have been discharged and such notice shall give details of the transferee's full name and
 - 10.1.1 registered office where the transferee Owner is a company
 - 10.1.2 usual address where the transferee is not a companytogether with details of the area of the Land or unit of occupation transferred by reference to a plan.
- 10.2 Any notice, demand or any other communication to be given under or in connection with this Agreement shall be in writing and will be effective only if delivered by hand or sent by recorded delivery to the party due to receive the notice, demand or communication.
- 10.3 Any notice, demand or any other communication served shall be sent to the address of the relevant party set out at the beginning of this Agreement or to such other address as one party may notify in writing to the others at any time as its address for service and in the case of

service upon the Council and the County Council shall be marked for the attention of the Head of Legal.

- 10.4 Unless the time of actual receipt is proved, a notice, demand or communication sent by the following means shall be treated as having been served:

10.4.1 if delivered by hand, at the time of delivery; or

10.4.2 if sent by recorded delivery, at the time delivery was signed for.

- 10.5 If a notice, demand or any other communication is served after 4.00pm on a Working Day, or on a day that is not a Working Day, it shall be treated as having been served on the next Working Day.

- 10.6 For the avoidance of doubt, where proceedings have been issued in the Courts of England and Wales, the provisions of the Civil Procedure Rules must be complied with in respect of the service of documents in connections with those proceedings.

11 COSTS OF THIS AGREEMENT

Upon completion of this Agreement the Owner shall pay to the Council and the County Council their reasonable and proper legal costs, in connection with the preparation, negotiation and completion of this Agreement together with the County Council's development control costs of £4,535.00.

12 DETERMINATION OF DISPUTES

- 12.1 Subject to clause 12.6, if any dispute arises relating to or arising out of the terms of this Agreement, either party may give to the other not less than ten Working Days' written notice requiring the dispute to be determined under this clause 12. The notice shall propose an appropriate Expert and specify the nature and substance of the dispute and the relief sought in relation to the dispute.

- 12.2 Any dispute over the appointment of the Expert appropriate to resolve the dispute may be referred at the request of either party to the President or next most senior available officer of the Law Society of England and Wales who will have the power, with the right to take such further advice as he may require, to determine the appropriate Expert and to arrange his nomination.

- 12.3 The Expert shall act as an independent expert and:

12.3.1 each party may make written representations within ten Working Days of his appointment and will copy the written representations to the other party;

12.3.2 each party shall have a further ten Working Days to make written comments on the other's representations and will copy the written comments to the other party;

12.3.3 the Expert shall be at liberty to call for such written evidence from the parties and to seek such legal or other expert assistance as he or she may reasonably require;

12.3.4 the Expert shall not take oral representations from the parties without giving both parties the opportunity to be present and to give evidence and to cross examine each other;

12.3.5 the Expert shall have regard to all representations and evidence before him when making his decision, which shall be in writing, and shall give reasons for his decision; and

12.3.6 the Expert shall use all reasonable endeavours to publish his decision within thirty Working Days' of his appointment.

12.4 Responsibility for the costs of referring a dispute to an Expert under this clause 12, including costs connected with the appointment of the Expert and the Expert's own costs, but not the legal and other professional costs of any party in relation to a dispute, will be decided by the Expert.

12.5 This clause 12 does not apply to disputes touching or concerning the construction or interpretation of this Agreement which will be subject to the jurisdiction of the courts.

12.6 The provisions of this clause 12 shall not affect the ability of the Council or the County Council to apply for and be granted declaratory relief injunction specific performance payment of any sum damages or any other means of enforcing this Agreement and consequential and interim orders and relief.

13 CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 1999

For the purposes of the Contracts (Rights of Third Parties) Act 1999 this Agreement is not made for the benefit of nor shall any of its provisions be enforceable by any person other than the parties to his Agreement and their successors in title.

14 INDEXATION

14.1 All contributions payable pursuant to this Agreement shall be Index Linked.

14.2 The SRMS Contribution shall be Index Linked in accordance with the figures supplied to the Council by the Solent Recreation Mitigation Partnership.

14.3 Where reference is made to an index and that index ceases to exist or is replaced or rebased then it shall include reference to any index which replaces it or any rebased index (applied in a fair and reasonable manner to the periods before and after rebasing under this deed) or in the event the index is not replaced, to an alternative reasonably comparable basis or index as the Council or the County Council (as appropriate) shall advise the Owner in writing.

14.4 The Highway Contribution to be paid to the County Council by the Owner and the Developer hereunder is required to be index linked and each relevant payment shall be increased by the percentage by which the Retail Price Index ("RPI") published by the Office for National Statistics (or amendment or replacement thereof) increased from and including the 1st December 2019 to the date that the payment is paid to the County Council

14.5 The Safe Route To School Contribution and the Countryside Service Contribution are to be paid to the County Council by the Owner and the Developer hereunder is required to be index linked and each relevant payment shall be increased by the percentage by which the Retail Price Index ("RPI") published by the Office for National Statistics (or amendment or replacement thereof) increased from and including the date of this Agreement to the date that the payment is paid to the County Council;

14.6 The Education Contribution to be paid to the County Council (in its capacity as Education Authority) by the Owner and the Developer hereunder is required to be index linked and the relevant index shall be the BCIS All-in TPI from 4Q 2016 to the date that the payments is paid to the County Council

15 INTEREST

If any financial contribution due under this Agreement is paid late Interest will be payable from the date payment is due until the date of payment.

16 VAT

The parties to this Agreement acknowledge and agree the financial contributions in this Agreement are not subject to VAT and no VAT shall be charged or recoverable in addition to the amount of the financial contributions specified in the Agreement.

17 WAIVER

No failure or delay by the Council or County Council to exercise any right or remedy provided under this Agreement or by law shall constitute a waiver (whether express or implied) for any breach or default by the Owner in performing or observing any of the covenants, restrictions or obligation contained in this Agreement. No single or partial exercise of such right or remedy shall prevent or restrict the further exercise of that or any other right or remedy.

18 TERMINATION

- 18.1 The obligations in this Agreement (with the exception of clause 11) shall cease to have effect if before the Commencement of Development, the Planning Permission:

18.1.1 expires;

18.1.2 is varied or revoked other than at the request of the Owner; or

18.1.3 is quashed following a successful legal challenge.

19 FUTURE PERMISSIONS

- 19.1 Subject to Clause 19.2 nothing in this Agreement shall prohibit or limit the right to develop any part of the Land in accordance with a planning permission (other than the Planning Permission) granted (whether or not on appeal) after the date of this Agreement.

- 19.2 This Agreement shall apply to any planning permission subsequently granted under section 73 or 73A of the Act which permits non-compliance with any of the conditions attached to the Planning Permission or any subsequent permission granted under such powers (a "Subsequent Permission") and the Planning Permission shall be construed to include the development as stated in the Subsequent Permission unless otherwise required by the Council or the circumstances in clause 18.1.2 arise.

20 SPEND IN ADVANCE

If prior to the receipt of any of the contributions payable pursuant to the terms of this Agreement the Council and or the County Council incurs any expenditure in providing additional facilities to which it was intended to apply any such contribution (or in consequence of arranging for the provision thereof) by the letting of a contract or otherwise including any design costs whether in anticipation of or as a result of the Development then the Council and or the County Council may immediately following receipt of such contribution deduct there from a sum equivalent to such expenditure incurred and for the avoidance of doubt it is hereby further agreed that such proportion of any such contribution shall not be the subject of any requirement to repay or account for it or any interest accrued thereon pursuant to the terms of this Deed and that such monies shall be and remain the property of the Council and or County Council and shall not be bound by the terms of this Agreement

21 JURISDICTION

21.1 This Agreement shall be governed by and interpreted in accordance with the laws of England.

21.2 The Courts of England shall have jurisdiction in relation to any disputes between the parties arising out of or related to this Agreement.

IN WITNESS of which this document has been duly executed as a deed and delivered on the date stated at the beginning of this document.

SCHEDULE 1

AFFORDABLE HOUSING

The Owner and the Developer covenant with the Council in respect of the Residential Development Land as follows:

1. AFFORDABLE HOUSING MIX

1.1 To provide the Affordable Dwellings as part of the Development in accordance with the Affordable Housing Mix.

1.2 That the Affordable Housing Mix shall consist of:

1.2.1 40 Affordable Rented Dwellings; and

1.2.2 18 Shared Ownership Dwellings; or

1.2.3 such other mix of type, tenure and numbers as may be agreed in writing with the Council at its absolute discretion.

2. AFFORDABLE DWELLINGS

2.1 Not to Occupy nor permit Occupation of more than 69 Open Market Dwellings until 29 Affordable Dwellings:

2.1.1 are completed and are ready for Occupation; and

2.1.2 have been transferred to an Affordable Housing Provider;

by either a transfer or transfers of the freehold interest or the creation of long leasehold interests with a term of not less than 125 years.

2.2 Not to Occupy nor permit Occupation of more than 127 Open Market Dwellings until 100% of the Affordable Dwellings have been:

2.2.1 completed and are ready for Occupation; and

2.2.2 have been transferred to an Affordable Housing Provider;

by either a transfer or transfers of the freehold interest or the creation of long leasehold interests with a term of not less than 125 years.

2.3 Not to allow or permit Occupation of any Affordable Dwellings for any purpose other than as Affordable Housing for Occupation by Eligible Persons.

2.4 Not to let or transfer any Low Cost Home Ownership Dwellings to persons other than persons nominated by the Help to Buy Agent.

2.5 Not to let any Affordable Rented Dwellings to persons other than persons nominated by the Council.

2.6 That the deed of transfer or lease (as applicable) to the Affordable Housing Provider of the Affordable Dwellings shall contain the following (or such other alternative provisions as the Council may agree in writing):

2.6.1 a covenant not to use the Affordable Dwellings otherwise than for the provision of Affordable Housing; and

2.6.2 a covenant not to Dispose of any of the Affordable Dwellings other than for the purpose of providing Affordable Housing to Eligible Persons; and

2.6.3 a covenant requiring the Affordable Housing Provider to enter into an agreement with the Council granting the Council the right to nominate 100% of the Occupiers of the Affordable Rented Dwellings when initially let and all subsequent true voids.

3. 100% EQUITY SHARE

The provisions in paragraph 2 of Schedule 1 shall cease to have effect in respect of any Affordable Dwelling where a leaseholder of an Affordable Dwelling (or its mortgagee) held as a Low Cost Home Ownership Dwelling has purchased 100% of the equity in the Dwelling or in respect of any Dwelling where the occupier has exercised a statutory right to buy or a right to acquire in respect of such Dwelling.

4. CHARGE IN POSSESSION

4.1 For the purpose of this paragraph Chargee means:

- any mortgagee or chargee;
- any receiver, administrative receiver or administrator appointed under the Law of Property Act 1925 or any other statutory enactment; or
- any other person appointed under any security document to enable a chargee to realise its security

of the Affordable Housing Provider of the whole or any one or more of the Affordable Dwellings.

4.2 For the purposes of this paragraph "Disposal", "Dispose" and "Disposed" means the transfer of a freehold or leasehold interest in respect of an Affordable Dwelling by a Chargee.

4.3 The provisions of this Agreement relating to Affordable Dwellings shall not be binding on a Chargee PROVIDED THAT the Chargee will have:

4.3.1 given written notice to the Council of its intention to exercise its powers of sale to Dispose of any of the the Affordable Dwellings ("**Notice**"); and

4.3.2 used reasonable endeavours over a period of three months from the date the Notice is served to complete a Disposal of the relevant Affordable Dwelling(s) to either:

- (a) another Affordable Housing Provider; or
- (b) to the Council.

4.4 Any Disposal referred to in paragraph 4.3.2 shall be for a consideration not less than the amount properly due and outstanding under the terms of the Chargee's relevant security documentation including all accrued principal monies, interest and the Chargee's reasonable costs and expenses.

- 4.5 In the event that a Disposal referred to in paragraph 4.3.2 shall not have been completed within the period of three months referred to in paragraph 4.3.2, the Chargee will be entitled to Dispose of the relevant Affordable Dwelling(s) free from the provisions of this Agreement relating to Affordable Housing which provisions shall determine absolutely.
- 4.6 For the avoidance of doubt the release referred to in paragraph 4.5 only applies to the Affordable Dwelling(s) which is/are the subject of the Disposal in accordance with the provisions of this paragraph 4.

SCHEDULE 2

MANAGEMENT COMPANY AND MANAGEMENT PLAN

The Owner and the Developer in respect of the Residential Development Land and that part of the Owner's Bird Mitigation Land which contains the SuDs and is not to be transferred to the RSPB (and the Council where relevant) covenant as follows:

- 1.1 Within three months of Commencement of Development on the Residential Land to submit and obtain approval of the Council in writing to the Owner's proposal for the formation of the Management Company. Such proposals to include full details of the proposed structure and voting rights of the Management Company.
- 1.2 The Council covenants that it will notify the Owner that it either approves or rejects the proposal referred to in paragraph 1.1 of Schedule 2 within one month of receipt. If notification is not received within that time, the proposal/s will be deemed to be approved. If notification of a refusal is received by the Owner within the aforementioned time period, the Owner shall continue to comply with the obligation at paragraph 1.1 of Schedule 2 until such time as the Council approves the proposal or deemed approval applies.
- 1.3 Not later than three months following Commencement of the Development on the Residential Land to submit to the Council in writing the Owner's proposal for the Management Plan, which shall include details of how the SuDs falling within the Wintering Bird Mitigation Area shall be managed and maintained in a manner which accords with the Wintering Bird Mitigation Strategy.
- 1.4 The Council covenants that it will notify the Owner that it either approves or rejects the proposal referred to in paragraph 1.3 of Schedule 2 within two months of receipt. If notification is not received within that time, the proposal/s will be deemed to be approved. If notification of a refusal is received by the Owner within the aforementioned time period, the Owner shall submit a further proposal or proposals until such time as the Council approves the proposal or deemed approval applies.
- 1.5 Not later than six months from Commencement of the Development of the Residential Development the Owner shall take all necessary steps to secure the formation and registration of the Management Company at Companies House (taking into account any modifications reasonably required by the Council) and to notify the Council accordingly within fourteen days of the completion of the registration of the Management Company.
- 1.6 Not to allow nor permit Disposal of any Dwelling until:
 - 1.6.1 the Management Company has been formed in accordance with the approved or deemed approved proposal; and
 - 1.6.2 the Management Plan has been approved in writing or deemed approved by the Council.
- 1.7 To secure the proper maintenance of the Common Parts and SuDs to the reasonable satisfaction of the Council until such time as:
 - 1.7.1 the Management Company is registered and the Management Plan has been approved or deemed approved by the Council; and
 - 1.7.2 in respect of the Common Parts:

- (a) the maintenance arrangements for the Common Parts in accordance with the Management Plan have been implemented; and
 - (b) the transfer or the granting of a long leasehold interest of the Common Parts to the Management Company is completed; and
- 1.7.3 in respect of the SuDs, such SuDs are transferred to the Management Company or adopted by a statutory undertaker.
- 1.8 That if the Management Company ceases to exist as a company or if the Management Company at any time defaults in the performance of any of its covenants or obligations on its part as contained in the Management Plan and/or Management Agreement then the Owner shall (without prejudice to any other right or remedy of the Owner against the Management Company or any other person) perform the said covenants and obligations until the appointment by the Owner of a successor to the Management Company.
- 3. SUDS**
- 3.1 Not to Commence the Residential Development until the Owner has submitted to the Council and the Council has approved the bill of quantities detailing the open book construction costs for the SuDs.
- 3.2 The Council covenants that it shall within ten Working Days' notify the Owner that it either approves the bill of quantities for the SuDs as submitted or proposes such reasonable amendments as are considered necessary. In the event that the Council fails to respond to the bill of quantities for the SuDs within ten Working Days of receipt, the bill of quantities as submitted is to be deemed approved.
- 3.3 Where reasonable amendments to the open book construction costs for the SuDs are proposed by the Council, the Owner shall not more than ten Working Days' after receiving the Council's proposed amendments revise the bill of quantities for the SuDs in accordance with the proposed amendments.
- 3.4 On or before Commencement of Development to:
 - 3.4.1 provide to the Council a Bond for the Bond Amount; or
 - 3.4.2 pay the Cash Deposit.
- 3.5 the Bond shall endure, or the Cash Deposit shall be retained by the Council until:
 - 3.5.1 the SuDS are adopted by a statutory undertaker; or
 - 3.5.2 the SuDs are transferred to a Management Company; or
 - 3.5.3 if earlier the date of completion of construction of the SuDS to the reasonable satisfaction of the Council and County Council.
- 3.6 If:
 - i) the Owner fails to construct the SuDs in accordance with the details as approved by the Council in writing; or
 - ii) prior to completion of the SuDs the Owner is adjudicated bankrupt or goes into liquidation voluntarily or otherwise; or

- iii) has executed a deed of assignment for the benefit of or otherwise compounds with its creditors (except for the purpose of reconstruction or amalgamation)

the Council may (without prejudice to the Council's other rights remedies and powers against the Owner):

- by written notice require the Surety to pay for; or
- the Cash Deposit may be applied to:

any reasonable and proper expenditure (including legal costs) which the Council may incur in carrying out the construction of the SuDs to its own design provided it has been approved by the County Council in writing or the Owner's design to return the Land to the level of hydrological response as existed before the Commencement of the Development.

- 3.6 Not to construct or permit the construction of that part of the SuDs falling within the Wintering Bird Mitigation Land during the months of October to March, unless otherwise agreed in writing with the Council.

SCHEDULE 3

Full Travel Plan

The Owner and Developer covenant in respect of the Residential Development Land as follows with the County Council:

- 1.1 Not to Occupy nor permit Occupation of any Dwelling on the Land or any part thereof unless and until it has implemented and complied with the Full Travel Plan in accordance with the requirements and timetable of the Full Travel Plan.
- 1.2 Without prejudice to the Full Travel Plan the Owner and Developer shall not Occupy nor permit Occupation of the Residential Development Land (or any part thereof) until it has appointed a Travel Plan Co-ordinator for the Land to implement the Full Travel Plan and has notified the County Council in writing of such appointment.
- 1.3 Prior to Commencement of Development to pay to the County Council the Travel Plan Approval Fee.
- 1.4 Not to Occupy nor permit Occupation of the Residential Development Land (or any part thereof) until it has paid to the County Council the Travel Plan Monitoring Fee.
- 1.5 Not to Occupy nor permit Occupation of the Residential Development Land until it has provided to the County Council the Travel Plan Cash Deposit to the effect that if in the opinion of the County Council acting reasonably the Owner unreasonably fails at any time within five years of Occupation of the Development to deliver the agreed measures/ targets and/or comply with any/all of the measures/targets contained within the Full Travel Plan then either:
 - 1.5.1 the Owner shall pay to the County Council within 20 working days of written demand such sum as may be certified by the Director to be reasonably required up to the amount of the Travel Plan Cash Deposit; or
 - 1.5.2 the County Council shall use the Travel Plan Cash Deposit in order to remedy the failure to achieve and implement the agreed measures/targets contained within the Full Travel Plan or such alternative measures as the Director in his absolute discretion determines will achieve the overall aims of the Full Travel Plan.
- 1.6 That if it or its successors in title Occupy the Residential Development Land or any part thereof it or they will implement the Full Travel Plan relating to the Land or such part of the Land to be Occupied and shall use all reasonable endeavours to achieve the targets set therein
- 1.7 That it will in relation to the Development include in any tenants lease or occupier's license of any part or parts of the Land a covenant that the tenant or occupier will implement the Full Travel Plan in respect of such part or parts of the Land and further that it will use all reasonable endeavours to enforce such obligations against any such tenant or occupier
- 1.8 That within 20 Working Days of the letting of the Residential Development Land or any part or parts thereof procure the delivery to the County Council of a notice giving the following details:
 - 1.8.1 the name and address of the tenant;
 - 1.8.2 a description of the premises demised;
 - 1.8.3 the length of the term; and

- 1.8.4 a sufficient extract of the lease setting out the terms of the covenant expressed in favour of the County Council in relation to the Full Travel Plan

SCHEDULE 4

CONTRIBUTIONS

The Owner and the Developer covenant with the Council in respect of paragraphs 1 to 6 and 8 and the County Council in respect of paragraphs 7, and 9 to 11 in respect of the Residential Development Land as follows:

1 MONITORING FEE

Not to Commence or permit Commencement of Development until the Monitoring Fee has been paid to the Council.

2 SRMS CONTRIBUTION

Not to Commence or permit Commencement of Development until the SRMS Contribution has been paid to the Council.

3 AFFORDABLE HOUSING CONTRIBUTION

Not to Commence or permit Commencement of Development until the Affordable Housing Contribution has been paid to the Council.

4 COMMUNITY PROJECT WORKER CONTRIBUTION

4.1 To pay the Community Project Worker Contribution to the Council in the following instalments:

4.1.1 25% payable prior to Commencement of Development

4.1.2 25% payable 6 months from Commencement of Development

4.1.3 25% payable 12 months from Commencement of Development

4.1.4 25% payable 18 months from Commencement of Development

4.2 Not to Commence or permit Commencement of Development until 25% of the Community Project Worker Contribution has been paid to the Council.

4.3 Not to Occupy or permit Occupation of more than 240 Dwellings until 100% of the Community Project Worker Contribution has been paid to the Council.

5 TRO CONTRIBUTION

5.1 To pay the TRO Contribution to the Council on Commencement of Development

5.2 During the period beginning with the date of Commencement of Development and ending 3 years from Practical Completion of the Development to pay to the Council such sum as the Council shall notify the Owner in writing as being reasonably required for the purpose of implementing or amending (which expression shall include all connected administration, supervision and the carrying out of) such traffic management measures as the Council considers appropriate to ensure that any overspill parking from the Development or operation of any existing parking restrictions does not interfere with the capacity, operation or safety of the adjoining local highway network PROVIDING THAT such sum shall not exceed £2,000.

6 HEALTH CONTRIBUTION

Not to Occupy or permit Occupation until the Health Contribution has been paid.

7 EDUCATION CONTRIBUTION

Not to Dispose or permit Disposal of any Dwellings until the Education Contribution has been paid to the County Council.

8 BILLY TRAIL SOUTH CONTRIBUTION

Not to Occupy or permit Occupation of any Dwellings until the Billy Trail South Contribution has been paid to the Council.

9 COUNTRYSIDE SERVICE CONTRIBUTION

Within 12 months of this Agreement to pay the Countryside Service Contribution to the County Council

10 HIGHWAY CONTRIBUTION

10.1 Not to Commence or permit Commencement of Development unless and until 10% of the Highway Contribution has been paid to the County Council

10.2 Not to Occupy or permit Occupation of any Dwellings until 45% of the Highway Contribution has been paid to the County Council.

10.3 Not to Occupy or permit Occupation of more than 50 Dwellings until 45% of the Highway Contribution has been paid to the County Council.

11 SAFE ROUTE TO SCHOOL CONTRIBUTION

Not to Occupy or permit Occupation of any Dwellings until the Safe Route To School Contribution has been paid to the County Council

SCHEDULE 5

OPEN SPACE

The Owner and the Developer covenant in respect of the Residential Development Land with the Council as follows:

1 COMMUNITY ORCHARD

- 1.1 Not to Occupy or permit Occupation of more than 30 Dwellings forming part of Phase 3 of the Development until Community Orchard One has been provided in accordance with the details approved by the Council.
- 1.2 Not to Occupy or permit Occupation of more than 70 Dwellings forming part of Phase 4 of the Development until Community Orchard Two has been provided in accordance with the details approved by the Council.
- 1.3 Not to Occupy or permit Occupation of more than 114 Dwellings until Community Orchard One has been provided and not Occupy or permit Occupation of more than 184 Dwellings until Community Orchard Two has been provided in accordance with the details approved by the Council.
- 1.4 To include in any transfer or lease of the Community Orchard One and Community Orchard Two covenants to restrict its use as a community orchard and to ensure the Occupiers and the public at large have access to the Community Orchards in perpetuity.

2 LAP

- 2.1 Not to Occupy or permit Occupation of more than 82 Dwellings until the LAP has been provided in accordance with the details approved by the Council.

3 OPEN SPACE LAND

- 3.1 Not to Occupy or permit Occupation of more than 10 Dwellings forming part of Phase 1 of the Development until the Open Space Land forming part of Phase 1 has been completed in accordance with the details approved in writing by the Council.
- 3.2 Not to Occupy or permit Occupation of more than 70 Dwellings forming part of Phase 4 of the Development until the Open Space Land forming part of Phase 4 has been provided in accordance with the details approved by the Council. To include in any transfer or lease of the LAP and Open Space Land covenants to restrict the use of the LAP and Open Space Land to the purposes of public recreation by the Occupiers of the Dwellings and by the public at large and to ensure future access for the public to the Open Space Land in perpetuity.

SCHEDULE 6

Miscellaneous covenants

The Owner and the Developer covenants with the Council and the County Council in respect of the Residential Development Land as follows:

1 COMMENCEMENT OF DEVELOPMENT

To give to the County Council and the Council not less than ten Working Days written notice of their intention to Commence Development

2 SUBMISSION OF DOCUMENTS

To provide when submitting documents or details to the Council and/or County Council pursuant to the Schedules of this Agreement a reference to the Planning Permission, the date and parties to this Agreement, and the paragraph and Schedule under which approval is sought, together with a statement of the date by which a decision must be given by the Council and/or the County Council.

3 HIGHWAY WORKS

3.1 Prior to Commencement of Development to enter into a Highways Agreement with the County Council for the Highway Works.

3.2 Not to Commence or permit Commencement of Development until the Owner and or the Developer has entered into a Highways Agreement with the County Council for the Highway Works.

3.3 That it shall carry out and complete the Highway Works in accordance with the Highways Agreement.

3.4 Not to Occupy, or permit Occupation of any Dwelling on the Land until the Highway Works have been completed in accordance with the Highways Works Completion Standard.

4 PERMISSIVE PATHS

4.1 Not to Occupy or permit Occupation of any Dwellings until the Permissive Path(s) serving that Dwelling have been laid out, constructed and made available for use in accordance with the details approved by the Council in writing.

4.2 To ensure that the Permissive Paths following construction are available for use by owner-occupiers of the Dwellings and the public at large and to include in any transfer or lease of the Permissive Paths covenants requiring the Permissive Paths to be made and kept available for use by the public in perpetuity.

5 BILLY TRAIL SOUTH CONNECTION

- 5.1 No to Commence or permit Commencement of the Residential Development until the Owner or Developer has entered into an agreement with the Council in respect of the works to create the Billy Trail South Connection.
- 5.2 The Owner or Developer to pay the Council's reasonable legal fees in respect of the preparation and completion of the legal agreement referred to in paragraph 5.1.
- 5.3 Not to Occupy or permit Occupation of any Dwelling until the Billy Trail South Connection has been completed to the Council's reasonable satisfaction and in accordance with the agreement referred to in paragraph 5.1.

6 BILLY TRAIL DITCH CONNECTION WORKS

- 6.1 The Developer to agree in writing with the County Council a suitable design for the ditch crossing permissive footpath route that will connect to the Billy Trail North Connection within 18 months of the date of this Agreement ("**Billy Trail Ditch Connection Works**").
- 6.2 The Developer to enter into any necessary legal agreements with the County Council for the Billy Trail Ditch Connection Works including any licence to carry out works and or easement necessary for the Developer and their successors in title to obtain access to the Billy Trail North Connection.
- 6.3 The Developer to pay the County Council's reasonable legal fees in respect of the preparation and completion of the legal agreements referred to in paragraph 6.2.
- 6.4 The Developer to complete the agreed Billy Trail Ditch Connection Works within 26 months of this Agreement.

7 BILLY TRAIL NORTH CONNECTION

- 7.1 The County Council will provide to the Developer a copy of the design of the Billy Trail North Connection within 18 months of the date of this Agreement.
- 7.2 The County Council will construct the Billy Trail North Connection within 26 Months of this Agreement in accordance with the design provided in accordance with paragraph 7.1.

8 BIRD AND BAT BOXES

- 8.1 To agree exact locations in writing with the Council and County Council before placing the bird and bat boxes as detailed in Appendix 10 on the east boundary of the Land

SCHEDULE 7

WINTERING BIRD MITIGATION AREA

The Developer, RSPB and the Owner covenant with the Council in the manner stated as follows:

1. ACCESS TO THE WINTERING BIRD MITIGATION AREA

- 1.1 The Owner will on the Access Date grant a licence to the Developer to enter onto the Owner's Bird Mitigation Area for the purposes of carrying out the Wintering Bird Mitigation Area Works affecting that area and will allow the Developer to remain on the Owner's Bird Mitigation Area until such time as the Council have certified that the Wintering Bird Mitigation Area Works have been completed to its satisfaction by issuing a Completion of Mitigation Works Certificate pursuant to paragraph 2.5.
- 1.2 The RSPB will on the Access Date grant a licence to the Developer to enter onto the RSPB Bird Mitigation Area for the purposes of carrying out the Wintering Bird Mitigation Area Works affecting that area and will allow the Developer to remain on the RSPB Bird Mitigation Area until such time as the Council have certified that the Wintering Bird Mitigation Area Works have been completed to its satisfaction by issuing a Completion of Mitigation Works Certificate pursuant to paragraph 2.5.
- 1.3 In the event that the Developer does not purchase the Residential Development Land, the RSPB and the Owner covenant to grant a licence to the Owner of the Residential Development Land to enter the RSPB's/Owner's Bird Mitigation Area (as appropriate) for the purposes of carrying out the Wintering Bird Mitigation Area Works affecting that area and will allow the Owner of the Residential Development Land the right to remain on the RSPB's/Owner's Bird Mitigation Area until such time as the Council have certified that the Wintering Bird Mitigation Area Works have been completed to its satisfaction by issuing a Completion of Mitigation Works Certificate pursuant to paragraph 2.5.
- 1.4 If prior to the issue of the Completion of Mitigation Works Certificate the Owner's Bird Mitigation Area is transferred, then such transfer or lease shall be granted subject to a covenant requiring the purchaser to grant a licence to the owner of the Residential Development Land the right to enter onto the Owner's Bird Mitigation Area for the purposes of carrying out the Wintering Bird Mitigation Area Works and to allow the Owner of the Residential Development Land the right to remain on the Owner's Bird Mitigation Area until such time as the Council have certified that the Wintering Bird Mitigation Area Works have been completed to its satisfaction by issuing a Completion of Mitigation Works Certificate pursuant to paragraph 2.5

2. WINTERING BIRD MITIGATION AREA WORKS

- 2.1 The Owner covenants not to Commence or permit Commencement of Development on the Residential Development Land until the Wintering Bird Mitigation Area Works have been completed.
- 2.2 Subject to paragraph 2.4 below, the Developer and the Owner covenant to carry out the Wintering Bird Mitigation Area Works prior to Commencement of Development on the Residential Development Land.
- 2.3 Subject to paragraph 2.4, the RSPB covenants in respect of the RSPB Bird Mitigation Area to permit or otherwise allow the carrying out of the Wintering Bird Mitigation Area Works prior to Commencement of Development on the Residential Development Land.
- 2.4 The Developer, the Owner and the RSPB covenant not to carry out or permit the carrying out of the Wintering Bird Mitigation Area Works during the months of October to March.
- 2.5 On completion of the Wintering Bird Mitigation Area Works the Developer will serve notice on the Council confirming that such works have been completed and the Council covenants to issue to the Developer, the Owner and the RSPB a Completion of Mitigation Works Certificate as soon as it is satisfied that the Wintering Bird Mitigation Area Works have been completed in accordance with the Wintering Bird Mitigation Strategy.

3. TRANSFER OF THE OWNER'S BIRD MITIGATION AREA

- 3.1 On the date being 20 Working Days after the date of the issue of a Completion of Mitigation Works Certificate the Owner covenants with the Council and the RSPB that it will complete the transfer of the freehold of the Owner's Bird Mitigation Area (other than that part of the Owner's Bird Mitigation Area which contains the SuDs) to the RSPB in exchange for consideration not exceeding in total the sum of one pound sterling (£1) in the form of the Transfer and the RSPB covenants with the Council and the Developer that it will accept such transfer.
- 3.2 On completion of the transfer referred to in paragraph 3.1 the Developer covenants with the Council and the RSPB that it will pay to RSPB the Wintering Bird Mitigation Area Commuted Sum

4. MANAGEMENT OF WINTERING BIRD MITIGATION AREA

- 4.1 The Owner covenants in respect of the Owner's Bird Mitigation Area (insofar as they are the owners of that land) and the RSPB covenants in respect of the RSPB Bird Mitigation Area as follows:
 - 4.1.1 To maintain the Wintering Bird Mitigation Area in accordance with the approved Wintering Bird Mitigation Strategy.

- 4.1.2 Not to use or permit the use of the Wintering Bird Mitigation Area for any purpose other than for the purpose described in this Agreement and in accordance with the Wintering Bird Mitigation Strategy
- 4.1.3 To use reasonable endeavours not to allow or permit access to the Wintering Bird Mitigation Area other than where access is required for the purposes of fulfilling the requirements of the Wintering Bird Mitigation Strategy and for the maintenance of the SuDS.

EXECUTED as a DEED by affixing


THE COMMON SEAL of the COUNCIL OF THE

BOROUGH OF HAVANT

in the presence of:



13194



Authorised Signatory


37/6660

EXECUTED as a DEED by affixing

THE COMMON SEAL of

HAMPSHIRE COUNTY COUNCIL

in the presence of



Authorised Signatory


Authorised Signatory Name LOUISE READ

Authorised Signatory Position Assistant Head of Legal Services

SIGNED as a DEED by

Hayling Island Builders Limited

acting by a director in the presence of:-



AK TAWK 10/02/10

Director

Signed as a deed (but not delivered until dated) by [JULIAN DAVID JONES]

and [JONATHAN EDWARDS CML]

as attorneys for **BDW TRADING LIMITED**

under a power of attorney dated [18 JANUARY 2021]
in the presence of:

[REDACTED]

SIGNATURE OF WITNESS

[REDACTED]

SIGNATURE OF ATTORNEY

[REDACTED]

Name: [J. JONES]

[JULIAN DAVID JONES] as attorney
for BDW Trading Limited

Address [REDACTED]

[REDACTED]

Occupation [REDACTED]

[REDACTED]

SIGNATURE OF WITNESS

[REDACTED]

SIGNATURE OF ATTORNEY

Name: [REDACTED]

[*Thomas Lewis* (solicitor)] as attorney
for BDW Trading Limited

Address: [REDACTED]

[REDACTED]

Occupation: [REDACTED]

Executed as a deed by

affixing the seal of

THE ROYAL SOCIETY

FOR THE PROTECTION

OF BIRDS

In the presence of:

[REDACTED]

(Director)

X [REDACTED]

(Director)



APPENDIX 1
SITE LOCATION PLAN
PL-01 June 2018



DO NOT SCALE
All dimensions to be checked on site and Architect to be notified of any discrepancies prior to commencement

DESIGNER'S RISK ASSESSMENT


Design Risk Register and Management Register 2015

RESIDUAL RISKS:


DATE: 15/06/2016



31/09/20



13/1/14



KEY
Red square: Proposed development

0 10 20 50 100 metres
Scale: 1:1250 @ A1

WORKSHEET: SK1: 15/06/2016

idp PARTNERSHIP
NORTHERN

ARCHITECTURE | MASTERPLANNING | URBAN DESIGN

idpPartnership Northern, 22 John's, Barker Street, Newcastle upon Tyne, NE2 1AS
Tel: 0191 263 4642 | W: idppartnership.com | E: info@idppartnership-northern.com

PROJECT: SINAH LANE, HAYLING ISLAND FOR BARRATT SOUTHAMPTON

WORKSHEET: SITE LOCATION PLAN

PROJECT: KD	DESIGNER: FY	CHECKED:
SCALE: 1:1250 @ A1	PROJECT NO: N81:2517	DESIGNER: PL-01
DATE: JUNE 2016		
WORKSHEET: SK1	DESIGNER: SK1	DESIGNER: SK1

COPYRIGHT: idpPartnership Northern

APPENDIX 2
AFFORDABLE HOUSING PLAN
PL-08 Revision P11

Key

- AFFORDABLE RENT
- SHARE

37/6660

Slipway

Jetty

Slipway

13194

NORTH SHORE ROAD

Jetty

NORTH SHORE ROAD

Right reserved. Licence number 1000226

El Sub Sta

TCB

SINAH LANE

Car Park

Theatre

FURNISS WAY

Drain

Path

SUBSTANTIATION

DO NOT SCALE
All dimensions to be checked on site and approved to be
corrected if any discrepancies arise to construction

DEVELOPER'S RISK ASSESSMENT

RESIDENTIAL RISKS

0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150 160 170 180 190 200 210 220 230 240 250 260 270 280 290 300 310 320 330 340 350 360 370 380 390 400 410 420 430 440 450 460 470 480 490 500 510 520 530 540 550 560 570 580 590 600 610 620 630 640 650 660 670 680 690 700 710 720 730 740 750 760 770 780 790 800 810 820 830 840 850 860 870 880 890 900 910 920 930 940 950 960 970 980 990 1000 1010 1020 1030 1040 1050 1060 1070 1080 1090 1100 1110 1120 1130 1140 1150 1160 1170 1180 1190 1200 1210 1220 1230 1240 1250 1260 1270 1280 1290 1300 1310 1320 1330 1340 1350 1360 1370 1380 1390 1400 1410 1420 1430 1440 1450 1460 1470 1480 1490 1500 1510 1520 1530 1540 1550 1560 1570 1580 1590 1600 1610 1620 1630 1640 1650 1660 1670 1680 1690 1700 1710 1720 1730 1740 1750 1760 1770 1780 1790 1800 1810 1820 1830 1840 1850 1860 1870 1880 1890 1900 1910 1920 1930 1940 1950 1960 1970 1980 1990 2000 2010 2020 2030 2040 2050 2060 2070 2080 2090 2100 2110 2120 2130 2140 2150 2160 2170 2180 2190 2200 2210 2220 2230 2240 2250 2260 2270 2280 2290 2300 2310 2320 2330 2340 2350 2360 2370 2380 2390 2400 2410 2420 2430 2440 2450 2460 2470 2480 2490 2500 2510 2520 2530 2540 2550 2560 2570 2580 2590 2600 2610 2620 2630 2640 2650 2660 2670 2680 2690 2700 2710 2720 2730 2740 2750 2760 2770 2780 2790 2800 2810 2820 2830 2840 2850 2860 2870 2880 2890 2900 2910 2920 2930 2940 2950 2960 2970 2980 2990 3000 3010 3020 3030 3040 3050 3060 3070 3080 3090 3100 3110 3120 3130 3140 3150 3160 3170 3180 3190 3200 3210 3220 3230 3240 3250 3260 3270 3280 3290 3300 3310 3320 3330 3340 3350 3360 3370 3380 3390 3400 3410 3420 3430 3440 3450 3460 3470 3480 3490 3500 3510 3520 3530 3540 3550 3560 3570 3580 3590 3600 3610 3620 3630 3640 3650 3660 3670 3680 3690 3700 3710 3720 3730 3740 3750 3760 3770 3780 3790 3800 3810 3820 3830 3840 3850 3860 3870 3880 3890 3900 3910 3920 3930 3940 3950 3960 3970 3980 3990 4000 4010 4020 4030 4040 4050 4060 4070 4080 4090 4100 4110 4120 4130 4140 4150 4160 4170 4180 4190 4200 4210 4220 4230 4240 4250 4260 4270 4280 4290 4300 4310 4320 4330 4340 4350 4360 4370 4380 4390 4400 4410 4420 4430 4440 4450 4460 4470 4480 4490 4500 4510 4520 4530 4540 4550 4560 4570 4580 4590 4600 4610 4620 4630 4640 4650 4660 4670 4680 4690 4700 4710 4720 4730 4740 4750 4760 4770 4780 4790 4800 4810 4820 4830 4840 4850 4860 4870 4880 4890 4900 4910 4920 4930 4940 4950 4960 4970 4980 4990 5000 5010 5020 5030 5040 5050 5060 5070 5080 5090 5100 5110 5120 5130 5140 5150 5160 5170 5180 5190 5200 5210 5220 5230 5240 5250 5260 5270 5280 5290 5300 5310 5320 5330 5340 5350 5360 5370 5380 5390 5400 5410 5420 5430 5440 5450 5460 5470 5480 5490 5500 5510 5520 5530 5540 5550 5560 5570 5580 5590 5600 5610 5620 5630 5640 5650 5660 5670 5680 5690 5700 5710 5720 5730 5740 5750 5760 5770 5780 5790 5800 5810 5820 5830 5840 5850 5860 5870 5880 5890 5900 5910 5920 5930 5940 5950 5960 5970 5980 5990 6000 6010 6020 6030 6040 6050 6060 6070 6080 6090 6100 6110 6120 6130 6140 6150 6160 6170 6180 6190 6200 6210 6220 6230 6240 6250 6260 6270 6280 6290 6300 6310 6320 6330 6340 6350 6360 6370 6380 6390 6400 6410 6420 6430 6440 6450 6460 6470 6480 6490 6500 6510 6520 6530 6540 6550 6560 6570 6580 6590 6600 6610 6620 6630 6640 6650 6660 6670 6680 6690 6700 6710 6720 6730 6740 6750 6760 6770 6780 6790 6800 6810 6820 6830 6840 6850 6860 6870 6880 6890 6900 6910 6920 6930 6940 6950 6960 6970 6980 6990 7000 7010 7020 7030 7040 7050 7060 7070 7080 7090 7100 7110 7120 7130 7140 7150 7160 7170 7180 7190 7200 7210 7220 7230 7240 7250 7260 7270 7280 7290 7300 7310 7320 7330 7340 7350 7360 7370 7380 7390 7400 7410 7420 7430 7440 7450 7460 7470 7480 7490 7500 7510 7520 7530 7540 7550 7560 7570 7580 7590 7600 7610 7620 7630 7640 7650 7660 7670 7680 7690 7700 7710 7720 7730 7740 7750 7760 7770 7780 7790 7800 7810 7820 7830 7840 7850 7860 7870 7880 7890 7900 7910 7920 7930 7940 7950 7960 7970 7980 7990 8000 8010 8020 8030 8040 8050 8060 8070 8080 8090 8100 8110 8120 8130 8140 8150 8160 8170 8180 8190 8200 8210 8220 8230 8240 8250 8260 8270 8280 8290 8300 8310 8320 8330 8340 8350 8360 8370 8380 8390 8400 8410 8420 8430 8440 8450 8460 8470 8480 8490 8500 8510 8520 8530 8540 8550 8560 8570 8580 8590 8600 8610 8620 8630 8640 8650 8660 8670 8680 8690 8700 8710 8720 8730 8740 8750 8760 8770 8780 8790 8800 8810 8820 8830 8840 8850 8860 8870 8880 8890 8900 8910 8920 8930 8940 8950 8960 8970 8980 8990 9000 9010 9020 9030 9040 9050 9060 9070 9080 9090 9100 9110 9120 9130 9140 9150 9160 9170 9180 9190 9200 9210 9220 9230 9240 9250 9260 9270 9280 9290 9300 9310 9320 9330 9340 9350 9360 9370 9380 9390 9400 9410 9420 9430 9440 9450 9460 9470 9480 9490 9500 9510 9520 9530 9540 9550 9560 9570 9580 9590 9600 9610 9620 9630 9640 9650 9660 9670 9680 9690 9700 9710 9720 9730 9740 9750 9760 9770 9780 9790 9800 9810 9820 9830 9840 9850 9860 9870 9880 9890 9900 9910 9920 9930 9940 9950 9960 9970 9980 9990 10000 10010 10020 10030 10040 10050 10060 10070 10080 10090 10100 10110 10120 10130 10140 10150 10160 10170 10180 10190 10200 10210 10220 10230 10240 10250 10260 10270 10280 10290 10300 10310 10320 10330 10340 10350 10360 10370 10380 10390 10400 10410 10420 10430 10440 10450 10460 10470 10480 10490 10500 10510 10520 10530 10540 10550 10560 10570 10580 10590 10600 10610 10620 10630 10640 10650 10660 10670 10680 10690 10700 10710 10720 10730 10740 10750 10760 10770 10780 10790 10800 10810 10820 10830 10840 10850 10860 10870 10880 10890 10900 10910 10920 10930 10940 10950 10960 10970 10980 10990 11000 11010 11020 11030 11040 11050 11060 11070 11080 11090 11100 11110 11120 11130 11140 11150 11160 11170 11180 11190 11200 11210 11220 11230 11240 11250 11260 11270 11280 11290 11300 11310 11320 11330 11340 11350 11360 11370 11380 11390 11400 11410 11420 11430 11440 11450 11460 11470 11480 11490 11500 11510 11520 11530 11540 11550 11560 11570 11580 11590 11600 11610 11620 11630 11640 11650 11660 11670 11680 11690 11700 11710 11720 11730 11740 11750 11760 11770 11780 11790 11800 11810 11820 11830 11840 11850 11860 11870 11880 11890 11900 11910 11920 11930 11940 11950 11960 11970 11980 11990 12000 12010 12020 12030 12040 12050 12060 12070 12080 12090 12100 12110 12120 12130 12140 12150 12160 12170 12180 12190 12200 12210 12220 12230 12240 12250 12260 12270 12280 12290 12300 12310 12320 12330 12340 12350 12360 12370 12380 12390 12400 12410 12420 12430 12440 12450 12460 12470 12480 12490 12500 12510 12520 12530 12540 12550 12560 12570 12580 12590 12600 12610 12620 12630 12640 12650 12660 12670 12680 12690 12700 12710 12720 12730 12740 12750 12760 12770 12780 12790 12800 12810 12820 12830 12840 12850 12860 12870 12880 12890 12900 12910 12920 12930 12940 12950 12960 12970 12980 12990 13000 13010 13020 13030 13040 13050 13060 13070 13080 13090 13100 13110 13120 13130 13140 13150 13160 13170 13180 13190 13200 13210 13220 13230 13240 13250 13260 13270 13280 13290 13300 13310 13320 13330 13340 13350 13360 13370 13380 13390 13400 13410 13420 13430 13440 13450 13460 13470 13480 13490 13500 13510 13520 13530 13540 13550 13560 13570 13580 13590 13600 13610 13620 13630 13640 13650 13660 13670 13680 13690 13700 13710 13720 13730 13740 13750 13760 13770 13780 13790 13800 13810 13820 13830 13840 13850 13860 13870 13880 13890 13900 13910 13920 13930 13940 13950 13960 13970 13980 13990 14000 14010 14020 14030 14040 14050 14060 14070 14080 14090 14100 14110 14120 14130 14140 14150 14160 14170 14180 14190 14200 14210 14220 14230 14240 14250 14260 14270 14280 14290 14300 14310 14320 14330 14340 14350 14360 14370 14380 14390 14400 14410 14420 14430 14440 14450 14460 14470 14480 14490 14500 14510 14520 14530 14540 14550 14560 14570 14580 14590 14600 14610 14620 14630 14640 14650 14660 14670 14680 14690 14700 14710 14720 14730 14740 14750 14760 14770 14780 14790 14800 14810 14820 14830 14840 14850 14860 14870 14880 14890 14900 14910 14920 14930 14940 14950 14960 14970 14980 14990 15000 15010 15020 15030 15040 15050 15060 15070 15080 15090 15100 15110 15120 15130 15140 15150 15160 15170 15180 15190 15200 15210 15220 15230 15240 15250 15260 15270 15280 15290 15300 15310 15320 15330 15340 15350 15360 15370 15380 15390 15400 15410 15420 15430 15440 15450 15460 15470 15480 15490 15500 15510 15520 15530 15540 15550 15560 15570 15580 15590 15600 15610 15620 15630 15640 15650 15660 15670 15680 15690 15700 15710 15720 15730 15740 15750 15760 15770 15780 15790 15800 15810 15820 15830 15840 15850 15860 15870 15880 15890 15900 15910 15920 15930 15940 15950 15960 15970 15980 15990 16000 16010 16020 16030 16040 16050 16060 16070 16080 16090 16100 16110 16120 16130 16140 16150 16160 16170 16180 16190 16200 16210 16220 16230 16240 16250 16260 16270 16280 16290 16300 16310 16320 16330 16340 16350 16360 16370 16380 16390 16400 16410 16420 16430 16440 16450 16460 16470 16480 16490 16500 16510 16520 16530 16540 16550 16560 16570 16580 16590 16600 16610 16620 16630 16640 16650 16660 16670 16680 16690 16700 16710 16720 16730 16740 16750 16760 16770 16780 16790 16800 16810 16820 16830 16840 16850 16860 16870 16880 16890 16900 16910 16920 16930 16940 16950 16960 16970 16980 16990 17000 17010 17020 17030 17040 17050 17060 17070 17080 17090 17100 17110 17120 17130 17140 17150 17160 17170 17180 17190 17200 17210 17220 17230 17240 17250 17260 17270 17280 17290 17300 17310 17320 17330 17340 17350 17360 17370 17380 17390 17400 17410 17420 17430 17440 17450 17460 17470 17480 17490 17500 17510 17520 17530 17540 17550 17560 17570 17580 17590 17600 17610 17620 17630 17640 17650 17660 17670 17680 17690 17700 17710 17720 17730 17740 17750 17760 17770 17780 17790 17800 17810 17820 17830 17840 17850 17860 17870 17880 17890 17900 17910 17920 17930 17940 17950 17960 17970 17980 17990 18000 18010 18020 18030 18040 18050 18060 18070 18080 18090 18100 18110 18120 18130 18140 18150 18160 18170 18180 18190 18200 18210 18220 18230 18240 18250 18260 18270 18280 18290 18300 18310 18320 18330 18340 18350 18360 18370 18380 18390 18400 18410 18420 18430 18440 18450 18460 18470 18480 18490 18500 18510 18520 18530 18540 18550 18560 18570 18580 18590 18600 18610 18620 18630 18640 18650 18660 18670 18680 18690 18700 18710 18720 18730 18740 18750 18760 18770 18780 18790 18800 18810 18820 18830 18840 18850 18860 18870 18880 18890 18900 18910 18920 18930 18940 18950 18960 18970 18980 18990 19000 19010 19020 19030 19040 19050 19060 19070 19080 19090 19100 19110 19120 19130 19140 19150 19160 19170 19180 19190 19200 19210 19220 19230 19240 19250 19260 19270 19280 19290 19300 19310 19320 19330 19340 19350 19360 19370 19380 19390 19400 19410 19420 19430 19440 19450 19460 19470 19480 19490 19500 19510 19520 19530 19540 19550 19560 19570 19580 19590 19600 19610 19620 19630 19640 19650 19660 19670 19680 19690 19700 19710 19720 19730 19740 19750 19760 19770 19780 19790 19800 19810 19820 19830 19840 19850 19860 19870 19880 19890 19900 19910 19920 19930 19940 19950 19960 19970 19980 19990 20000 20010 20020 20030 20040 20050 20060 20070 20080 20090 20100 20110 20120 20130 20140 20150 20160 20170 20180 20190 20200 20210 20220 20230 20240 20250 20260 20270 20280 20290 20300 20310 20320 20330 20340 20350 20360 20370 20380 20390 20400 20410 20420 20430 20440 20450 20460 20470 20480 20490 20500 20510 20520 20530 20540 20550 20560 20570 20580 20590 20600 20610 20620 20630 20640 20650 20660 20670 20680 20690 20700 20710 20720 20730 20740 20750 20760 20770 20780 20790 20800 20810 20820

APPENDIX 3

HIGHWAY WORKS

Drawing number 041.0031.003 Rev J



GENERAL NOTES

1. THIS DRAWING IS INTENDED TO BE VIEWED IN COMBINATION WITH ALL RELEVANT ARCHITECTS, ENGINEERS, SERVICES AND SPECIALIST DRAWINGS AND SPECIFICATION.
2. ANY VARIATIONS OR DISCREPANCIES BETWEEN THESE DRAWINGS IN TERMS OF DIMENSIONS OR DETAILS SHOULD BE DRAWN TO THE ATTENTION OF THE ARCHITECT AND/OR THE ENGINEER FOR CLARIFICATION.
3. PAUL BASHAM ASSOCIATES ACCEPTS NO RESPONSIBILITY FOR THE ACCURACY OF BACKGROUND INFORMATION PRODUCED BY THIRD PARTIES - THIS MUST BE TREATED AS INDICATIVE ONLY.
4. ALL DIMENSIONS AND LEVELS ARE IN METRES. DO NOT SCALE THIS DRAWING, PRINT, PLOT OR DISK.
5. THIS DRAWING SHOULD ONLY BE USED FOR CONSTRUCTION IF THE PROJECT PHASE IN THE TITLE FRAME BELOW IS SHOWN AS "CONSTRUCTION". PAUL BASHAM ASSOCIATES TAKE NO RESPONSIBILITY FOR CONSTRUCTION WORKS UNDERTAKEN TO DRAWINGS WHICH ARE NOT MARKED UNDER THIS PHASE.

VISIBILITY SPLAYS

VISIBILITY SPLAYS ARE BASED ON THE HIGHEST RECORDED 85%ILE SPEED OF 31.1MPH WHICH HAS BEEN APPLIED IN BOTH DIRECTIONS.

VEHICLE PROFILES

Phoenix 2 Duo (P2-15W with Elite 5x4 chassis)	
Overall Length	11.200m
Overall Width	2.530m
Overall Body Height	3.751m
Min Body Ground Clearance	0.304m
Track Width	2.500m
Lock-to-lock time	4.00s
Curb to Curb Turning Radius	9.500m

Skoda Octavia	4.572m
Overall Length	1.769m
Overall Width	1.468m
Overall Body Height	1.468m
Min Body Ground Clearance	0.243m
Max Track Width	1.713m
Lock to Lock Time	2.00s
Curb to Curb Turning Radius	5.100m

2.4 X 45.1M PRIMARY
DIRECTION VISIBILITY SPLAY

2.4 X 45.1M SECONDARY
DIRECTION VISIBILITY SPLAY

SITE ACCESS VISIBILITY SPLAY (SCALE 1:500)

1.5 X 45.1M PRIMARY
DIRECTION VISIBILITY SPLAY

1.5 X 45.1M SECONDARY
DIRECTION VISIBILITY SPLAY

1.5 X 45.1M PRIMARY
DIRECTION VISIBILITY SPLAY

1.5 X 45.1M SECONDARY
DIRECTION VISIBILITY SPLAY

PEDESTRIAN CROSSING VISIBILITY SPLAY (SCALE 1:500)

REFUSE VEHICLE TURNING LEFT IN (SCALE 1:500)

REFUSE VEHICLE TURNING LEFT OUT (SCALE 1:500)

SITE ACCESS (SCALE 1:250)

Project Name
SINAH LANE
HAYLING ISLAND

Project Phase
PRELIMINARY

Title
SITE ACCESS
GENERAL ARRANGEMENTS

paulbasham
associates

Paul Basham Associates Ltd
Lantern Court, 8 Barnes Wallis Road, Fareham, PO15 8TU
01489 668134
paulbashamassociates.com paulbashamassociates.com

Client



BARRATT
HOMES

Checked By
JL

Checked Date
05.05.17

Scale
AS SHOWN

(AT A3 SIZE)

Drawn By
EK

Drawn Date
05.05.17

Client Drawing No.

PBA Drawing No.
041.0031.003

Revision
J

13194

APPENDIX 4

OPEN SPACE PLAN

Drawing number BDWS2066013B



SPECIFICATION
All works generally to comply with the written BOD
Landscape Specification.

NOTES
DO NOT SCALE FROM DRAWING
NOT FOR CONSTRUCTION. FOR PLANNING
PURPOSE ONLY.

Open Space Areas:

- Area 1 - 0.25 ha. — purple line
- Area 2 - 0.19 ha. — blue line
- Area 3 - 0.10 ha. — green line
- Area 4 - 0.13 ha. — orange line
- Area 5 - 0.05 ha. — red line

Total area of Open space = 0.72 ha

D: 05/02/20 Client: Barratt - Open Space
A: 03/02/20 Layout Change
Rev: 01 Date: 03/02/20



HEAD OFFICE
Boscombe Mill Lane, Central, Orange Lane,
Malmesbury, SN16 0ES
Tel: 01468 875644

Southampton Office
Suite 6, Cleary House, Orange Lane, Eastleigh, SO50 9PX
Tel: 02382 055000

8 Bedlam Road, Cambridge, CB1 3ND
Tel: 07835 888854
email: info@acdenv.co.uk
www.acdenvironmental.co.uk



scheme: Sinah Lane,
Hayling Island
client: Barratt Southampton
drawing: Open Space Areas
date: Aug 2019
scale: NTS@A1
drawing no: BDWS 20660 158
drawn: JRL checked: DKM

Copyright © ACD Environmental Ltd. All rights reserved.
This is a preliminary design and should not be used
for any other purpose without the written consent of ACD.
All other rights reserved. 2019. Copyright of this plan
remains with ACD and all fees have been paid in full.

APPENDIX 5

PHASING PLAN

Drawing Number PL-14 Revision P4

Key

- PHASE 1
10 Units
Plot 1-4, 100-105
- PHASE 2
12 Units
Plot 106-120
- PHASE 3
12 Units
Plot 121-135
- PHASE 4
10 Units
Plot 136-145
- PHASE 5
10 Units
Plot 146-155
- PHASE 6
10 Units
Plot 156-165

- PHASE 7
10 Units
Plot 166-175

- PHASE 8
10 Units
Plot 176-185

- PHASE 9
10 Units
Plot 186-195

- PHASE 10
10 Units
Plot 196-205

- PHASE 11
10 Units
Plot 206-215

- PHASE 12
10 Units
Plot 216-225

- PHASE 13
10 Units
Plot 226-235

- PHASE 14
10 Units
Plot 236-245

- PHASE 15
10 Units
Plot 246-255

- PHASE 16
10 Units
Plot 256-265

- PHASE 17
10 Units
Plot 266-275

- PHASE 18
10 Units
Plot 276-285

- PHASE 19
10 Units
Plot 286-295

- PHASE 20
10 Units
Plot 296-305

- PHASE 21
10 Units
Plot 306-315

- PHASE 22
10 Units
Plot 316-325

- PHASE 23
10 Units
Plot 326-335

- PHASE 24
10 Units
Plot 336-345

- PHASE 25
10 Units
Plot 346-355

- PHASE 26
10 Units
Plot 356-365

- PHASE 27
10 Units
Plot 366-375

- PHASE 28
10 Units
Plot 376-385

- PHASE 29
10 Units
Plot 386-395

- PHASE 30
10 Units
Plot 396-405

- PHASE 31
10 Units
Plot 406-415

- PHASE 32
10 Units
Plot 416-425

- PHASE 33
10 Units
Plot 426-435

- PHASE 34
10 Units
Plot 436-445

- PHASE 35
10 Units
Plot 446-455

- PHASE 36
10 Units
Plot 456-465

- PHASE 37
10 Units
Plot 466-475

- PHASE 38
10 Units
Plot 476-485

- PHASE 39
10 Units
Plot 486-495

- PHASE 40
10 Units
Plot 496-505

- PHASE 41
10 Units
Plot 506-515

- PHASE 42
10 Units
Plot 516-525

- PHASE 43
10 Units
Plot 526-535

- PHASE 44
10 Units
Plot 536-545

- PHASE 45
10 Units
Plot 546-555

- PHASE 46
10 Units
Plot 556-565

- PHASE 47
10 Units
Plot 566-575

- PHASE 48
10 Units
Plot 576-585

- PHASE 49
10 Units
Plot 586-595

- PHASE 50
10 Units
Plot 596-605

- PHASE 51
10 Units
Plot 606-615

- PHASE 52
10 Units
Plot 616-625

- PHASE 53
10 Units
Plot 626-635

- PHASE 54
10 Units
Plot 636-645

- PHASE 55
10 Units
Plot 646-655

- PHASE 56
10 Units
Plot 656-665

- PHASE 57
10 Units
Plot 666-675

- PHASE 58
10 Units
Plot 676-685

- PHASE 59
10 Units
Plot 686-695

- PHASE 60
10 Units
Plot 696-705

- PHASE 61
10 Units
Plot 706-715

- PHASE 62
10 Units
Plot 716-725

- PHASE 63
10 Units
Plot 726-735

- PHASE 64
10 Units
Plot 736-745

- PHASE 65
10 Units
Plot 746-755

- PHASE 66
10 Units
Plot 756-765

- PHASE 67
10 Units
Plot 766-775

- PHASE 68
10 Units
Plot 776-785

- PHASE 69
10 Units
Plot 786-795

- PHASE 70
10 Units
Plot 796-805

- PHASE 71
10 Units
Plot 806-815

- PHASE 72
10 Units
Plot 816-825

- PHASE 73
10 Units
Plot 826-835

- PHASE 74
10 Units
Plot 836-845

- PHASE 75
10 Units
Plot 846-855

- PHASE 76
10 Units
Plot 856-865

- PHASE 77
10 Units
Plot 866-875

- PHASE 78
10 Units
Plot 876-885

- PHASE 79
10 Units
Plot 886-895

- PHASE 80
10 Units
Plot 896-905

- PHASE 81
10 Units
Plot 906-915

- PHASE 82
10 Units
Plot 916-925

- PHASE 83
10 Units
Plot 926-935

- PHASE 84
10 Units
Plot 936-945

- PHASE 85
10 Units
Plot 946-955

- PHASE 86
10 Units
Plot 956-965

- PHASE 87
10 Units
Plot 966-975

- PHASE 88
10 Units
Plot 976-985

- PHASE 89
10 Units
Plot 986-995

- PHASE 90
10 Units
Plot 996-1005

- PHASE 91
10 Units
Plot 1006-1015

- PHASE 92
10 Units
Plot 1016-1025

- PHASE 93
10 Units
Plot 1026-1035

- PHASE 94
10 Units
Plot 1036-1045

- PHASE 95
10 Units
Plot 1046-1055

- PHASE 96
10 Units
Plot 1056-1065

- PHASE 97
10 Units
Plot 1066-1075

- PHASE 98
10 Units
Plot 1076-1085

- PHASE 99
10 Units
Plot 1086-1095

- PHASE 100
10 Units
Plot 1096-1105

- PHASE 101
10 Units
Plot 1106-1115

- PHASE 102
10 Units
Plot 1116-1125

- PHASE 103
10 Units
Plot 1126-1135

- PHASE 104
10 Units
Plot 1136-1145

- PHASE 105
10 Units
Plot 1146-1155

- PHASE 106
10 Units
Plot 1156-1165

- PHASE 107
10 Units
Plot 1166-1175

- PHASE 108
10 Units
Plot 1176-1185

- PHASE 109
10 Units
Plot 1186-1195

- PHASE 110
10 Units
Plot 1196-1205

- PHASE 111
10 Units
Plot 1206-1215

- PHASE 112
10 Units
Plot 1216-1225

- PHASE 113
10 Units
Plot 1226-1235

- PHASE 114
10 Units
Plot 1236-1245

- PHASE 115
10 Units
Plot 1246-1255

- PHASE 116
10 Units
Plot 1256-1265

- PHASE 117
10 Units
Plot 1266-1275

- PHASE 118
10 Units
Plot 1276-1285

- PHASE 119
10 Units
Plot 1286-1295

- PHASE 120
10 Units
Plot 1296-1305

- PHASE 121
10 Units
Plot 1306-1315

- PHASE 122
10 Units
Plot 1316-1325

- PHASE 123
10 Units
Plot 1326-1335

- PHASE 124
10 Units
Plot 1336-1345

- PHASE 125
10 Units
Plot 1346-1355

- PHASE 126
10 Units
Plot 1356-1365

- PHASE 127
10 Units
Plot 1366-1375

- PHASE 128
10 Units
Plot 1376-1385

- PHASE 129
10 Units
Plot 1386-1395

- PHASE 130
10 Units
Plot 1396-1405

- PHASE 131
10 Units
Plot 1406-1415

- PHASE 132
10 Units
Plot 1416-1425

- PHASE 133
10 Units
Plot 1426-1435

- PHASE 134
10 Units
Plot 1436-1445

- PHASE 135
10 Units
Plot 1446-1455

- PHASE 136
10 Units
Plot 1456-1465

- PHASE 137
10 Units
Plot 1466-1475

- PHASE 138
10 Units
Plot 1476-1485

- PHASE 139
10 Units
Plot 1486-1495

- PHASE 140
10 Units
Plot 1496-1505

- PHASE 141
10 Units
Plot 1506-1515

- PHASE 142
10 Units
Plot 1516-1525

- PHASE 143
10 Units
Plot 1526-1535

- PHASE 144
10 Units
Plot 1536-1545

- PHASE 145
10 Units
Plot 1546-1555

- PHASE 146
10 Units
Plot 1556-1565

- PHASE 147
10 Units
Plot 1566-1575

- PHASE 148
10 Units
Plot 1576-1585

- PHASE 149
10 Units
Plot 1586-1595

- PHASE 150
10 Units
Plot 1596-1605

- PHASE 151
10 Units
Plot 1606-1615

- PHASE 152
10 Units
Plot 1616-1625

- PHASE 153
10 Units
Plot 1626-1635

- PHASE 154
10 Units
Plot 1636-1645

- PHASE 155
10 Units
Plot 1646-1655

- PHASE 156
10 Units
Plot 1656-1665

- PHASE 157
10 Units
Plot 1666-1675

- PHASE 158
10 Units
Plot 1676-1685

- PHASE 159
10 Units
Plot 1686-1695

- PHASE 160
10 Units
Plot 1696-1705

- PHASE 161
10 Units
Plot 1706-1715

- PHASE 162
10 Units
Plot 1716-1725

- PHASE 163
10 Units
Plot 1726-1735

- PHASE 164
10 Units
Plot 1736-1745

- PHASE 165
10 Units
Plot 1746-1755

- PHASE 166
10 Units
Plot 1756-1765

- PHASE 167
10 Units
Plot 1766-1775

- PHASE 168
10 Units
Plot 1776-1785

- PHASE 169
10 Units
Plot 1786-1795

- PHASE 170
10 Units
Plot 1796-1805

- PHASE 171
10 Units
Plot 1806-1815

- PHASE 172
10 Units
Plot 1816-1825

- PHASE 173
10 Units
Plot 1826-1835

- PHASE 174
10 Units
Plot 1836-1845

- PHASE 175
10 Units
Plot 1846-1855

- PHASE 176
10 Units
Plot 1856-1865

- PHASE 177
10 Units
Plot 1866-1875

- PHASE 178
10 Units
Plot 1876-1885

- PHASE 179
10 Units
Plot 1886-1895

- PHASE 180
10 Units
Plot 1896-1905

- PHASE 181
10 Units
Plot 1906-1915

- PHASE 182
10 Units
Plot 1916-1925

- PHASE 183
10 Units
Plot 1926-1935

- PHASE 184
10 Units
Plot 1936-1945

-

APPENDIX 6

RESIDENTIAL DEVELOPMENT PLAN

Drawing Number 013

OPEN SPACE PLAN BDWS20660_13C






3/23

13194

37/6660



DO NOT SCALE
All dimensions to be checked on site and approved to be
notified of any discrepancies prior to construction

DESIGNER'S RISK ASSESSMENT
RESIDUAL RISKS:

NO.	DESCRIPTION	DATE
-----	-------------	------



Scale 1:250 @ A1

Version	Date	Description	Drawn
---------	------	-------------	-------



BARRATT
HOMES

1000 Southwark Road, London SE16 2NR
SINAH LANE, HAYLING ISLAND

Residential Development Plan

Drawn: J. Lee
Scale: 1:250 @ A1
Date: March 2021
Drawing Number: 023

APPENDIX 7

WINTERING BIRD MITIGATION AREA PLANS



KEY
Red line indicates RSPB Mitigation Area



DO NOT SCALE
All dimensions to be checked on site and Architect to be notified of any discrepancies prior to commencement

DESIGNER'S RISK ASSESSMENT

Construction Design and Management (CDM) Regulation 2015

RESIDUAL RISKS:

NO.	DESCRIPTION	DATE
-----	-------------	------



Scale 1:1250 @ A1

Review	Date	Description	Checked
--------	------	-------------	---------



BARRATT
HOMES

BOW Southampton Office Way, Hedge End, Southampton, SO30 2JH 01489 775202

Project

SINAH LANE, HAYLING ISLAND

Drawing Title

RSPB Bird Mitigation Area Plan

Scale 1:1250 @ A1

Date March 2017

Drawn

Checked

Drawing Number 011

Rev

Wintering Birds Mitigation Area Works

Major Works - works required to create the refuge (fencing, grassland, scrapes etc.).



Maintenance - a maintenance period during the construction phase when the developer will be responsible for ongoing maintenance including overseeding of grassland to make sure there are no bare patches, watering and maintenance of hedgerow plants (and replacement if necessary) and the like.

Monitoring - monitoring phase will commence with installing decoys and monitoring usage over this coming winter. Next spring, there will be a final maintenance phase (if needed) before a final audit and sign-off with RSPB for the transfer.

Major works				
Maintenance				
Monitoring and transfer				
	Timescale	Operation	Undertaken By	Additional Supervision
A	April / May 21 (1 week)	Install boundary fencing (post & rail with livestock fencing).	Developer's contractor	Sign-off by developer's ecologist, agreed by RSPB / LPA / NE
B	April / May 21 (1 week)	Flail of arable areas of mitigation area to remove vegetation growth.	Developer's contractor	Sign-off by developer's ecologist, agreed by RSPB / LPA / NE
		Prepare arable areas using disc harrow (or similar) to maximum of 150 mm with chain harrow (if necessary) to remove arisings.		
		Sow seed mix (perennial rye grass & white clover) using broadcast seeding at c.18 kg/ha.		
		Fertiliser application is not considered necessary due to the inclusion of nitrate-fixing clover within the mix.		
		Consolidate seed bed via rolling.		
C	May 21 (1 week)	Install boundary hedgerow (using root-trainers suitable outside bare root planting season).	Developer's contractor	Sign-off by developer's ecologist, agreed by RSPB / LPA / NE
D	May 21 (1 day)	Create wader scrapes (x 6) within mitigation area using medium-sized excavator.	Developer's contractor	Developer's ecologist to agree locations with RSPB then guide contractor.
E	May 21 (1 week)	Install acoustic barrier along southern boundary of mitigation area. To remain in place until completion of development.	Developer's contractor	Sign-off by developer's ecologist, agreed by RSPB / LPA / NE
F	May 21 – April 22	Maintenance of Refuge in accordance with Strategy, including planting aftercare (watering, replacement of failed plants etc.)	Developer's contractor	Monitored by developer's ecologist.
G	September 21	Over-seed bare areas if necessary.	Developer's contractor	n/a
H	September / October 21	Cut grassland to 60 mm in height.	Developer's contractor	Sign-off by developer's

				ecologist, agreed by RSPB / LPA / NE
I	September / October 21	Install goose decoy (x 6) within mitigation area.	Developer's contractor	Sign-off by developer's ecologist, agreed by RSPB / LPA / NE
J	October 21 – March 22	Monitoring of mitigation area for use and establishment.	Developer's ecologist	In consultation with RSPB / LPA / NE
K	April 22	Over-seed bare areas if necessary.	Developer's contractor	n/a
L	April 22 (indicative)	Dispose of mitigation area to future owner / manager – RSPB.	Developer / Management Body	n/a

LEGEND



Additional hedge screening to deter access.

Informal pedestrian access.

Proposed attenuation pond.

Proposed development area
Refer to drawing: BDWS20660 10

Sinah Lane, Hayling Island Winter Bird Mitigation Plan

Rev	Date	Details	Drawn
J	26.10.20	Client comments	IN
I	19.03.20	Comments	PF
H	16.03.20	Comments	PF
G	03.03.20	Comments	3M
F	04.09.19	Comments	PF
E	22.06.19	Comments	PF
D	28.06.19	Revised layout	3RL
C	05.07.18	Client comments	PF
B	04.07.18	Ecological comments	3RL

ACD ENVIRONMENTAL

HEAD OFFICE
Roddhouse Hall Business Centre, Grange Lane
Mablethorpe, Lincs LN12 0LS
Tel: 01522 870041

Site 1 & 2: Courtyard House, Mill Lane, Gillingham, Dorset DT19 9JL
Tel: 01420 425174

Site 3: Chaucer House, Village Close, Eastleigh, SO50 9SK
Tel: 02352 030070

Site 4: Seacrest Business Centre, Quayside, Grimsby, Lincolnshire DN1 2JL
Tel: 01472 567260

Site 5: 1070 Concourse Business Park, Concourse, Cambridge, CB3 0JL
Tel: 01223 500040

Email: info@acdenv.com
www.acdenv.com

BARRATT HOMES

scheme: Sinah Lane,
Hayling Island
client: Barratt Homes
drawing: Winter Bird Mitigation Plan
date: June 2018
scale: 1:1000@A1
drawing no: BDWS20660 223
drawn: PF/DL checked: ALK

Copyright of ACD Environmental Ltd. All rights reserved in
Chapter 14 of the Copyright Designs and Patents Act 1988
have been generally asserted 2017. Copyright of this plan
remains with ACD until all fees have been paid in full.

APPENDIX 8
FORM OF BOND

The Guarantee Bond is made as a deed **between the following parties whose names and addresses are set out in the Schedule to this Bond (the 'Schedule'):-**

- (1) The 'Contractor' as principal
- (2) The 'Guarantor' as guarantor, and
- (3) The 'Employer'

Whereas

- (1) By a contract (the 'Contract') entered into or to be entered into between the Employer and the Contractor particulars of which are set out in the Schedule the Contractor has agreed with the Employer to execute works (the 'Works') upon and subject to the terms and conditions therein set out.
- (2) The Guarantor has agreed with the Employer at the request of the Contractor to guarantee the performance of the obligations of the Contractor under the Contract upon the terms and conditions of this Guarantee Bond subject to the limitation set out in clause 2.

Now this deed witnesses as follows:-

- 1 The Guarantor guarantees to the Employer that in the event of a breach of the Contract by the Contractor the Guarantor shall subject to the provisions of this Guarantee Bond satisfy and discharge any damages sustained by the Employer ("the Damages") which relate to the obligation to carry out the works.
- 2 The maximum aggregate liability of the Guarantor and the Contractor under this Guarantee Bond shall not exceed the sum set out in the Schedule (the 'Bond Amount') but subject to such limitation and to clause 4 the liability of the Guarantor to pay the Bond Amount shall be co-extensive with the liability of the Contractor to pay the Damages under the Contract.
- 3 The Guarantor shall not be discharged or released by any alteration of any of the terms conditions and provisions of the Contract or in the extent or nature of the Works and no allowance of time by the Employer under or in respect of the Contract or the Works shall in any way release reduce or affect the liability of the Guarantor under this Guarantee Bond.
- 4 Whether or not this Guarantee Bond shall be returned to the Guarantor the obligations of the Guarantor under this Guarantee Bond shall be released and discharged absolutely upon Expiry (as defined in the Schedule) save in respect of any breach of the Contract which has occurred and in respect of which a claim in writing containing particulars of such breach and stating that the amount being demanded has been established and ascertained pursuant to and in accordance with the provisions of or by reference to the Contract and takes into account all sums due or to become due to the Contractor has been made upon and received by the Guarantor before Expiry.
- 5 The Contractor having requested the execution of this Guarantee Bond by the Guarantor undertakes to the Guarantor (without limitation of any other rights and remedies of the Employer or the Guarantor against the Contractor) to perform and discharge the obligations on its part set out in the Contract.
- 6 The Guarantee Bond and the benefit thereof shall not be transferred or assigned without the prior written consent of the Guarantor and the Contractor.

- 7 The parties to this Guarantee Bond do not intend that any of its terms will be enforceable, by virtue of
The Contracts (Rights of Third Parties) Act 1999 or otherwise, by any person not a party to it.
- 8 This Guarantee Bond shall be governed by and construed in accordance with the laws of England and
Wales and only the courts of England and Wales shall have jurisdiction hereunder.

The Schedule

The Contractor:	Developer's details
The Guarantor:	Bank's details
The Employer:	THE COUNCIL OF THE BOROUGH OF HAVANT of Public Service Plaza Civic Centre Road Havant Hampshire PO9 2AX
The Contract:	*insert details of the S106 Agreement*
The Works	the construction of a Sustainable Drainage system in accordance with paragraphs xxx of Schedule xxxxx to the Contract
The Bond Amount:	The sum of (£xxxxxxx) xxxxxxxx pounds sterling only
The Expiry Date:	This Bond will expire for receipt of demands upon the Issue of a certificate of Practical Completion by the Council upon presentation to the Guarantor, by the Contractor of a certified true and correct copy of the Practical Completion Certificate purporting to have been signed under the Contract which shall be conclusive for the purposes of this Guarantee Bond

In witness whereof the Contractor and the Guarantor have executed and delivered this Guarantee Bond as a Deed
this _____ day of _____ 201x

EXECUTED as a DEED by (DEVELOPER)
in the presence of: -)

Director

Director/Secretary

EXECUTED as a DELD by affixing the)
COMMON SEAL of xxxxxxxxxxxx)
BANK)
in the presence of:-)

Director

Director/Secretary

APPENDIX 9
FULL TRAVEL PLAN



LAND AT SINAH LANE, HAYLING ISLAND

TRAVEL PLAN

November 2020

Barratt Homes

RESIDENTIAL DEVELOPMENT
LAND AT SINAH LANE
HAYLING ISLAND

TRAVEL PLAN

CONTROLLED DOCUMENT

PB-Associates Document No:		041.0031/TP/5	
Status:	Final	Copy No:	
	Name:	Signature	Date
Prepared by:	Jessica Lloyd		June 2018
Checked:	James Rand		June 2018
PBA Approved:	Mark Smith		June 2018

Revision Record

Rev.	Date	By	Summary of Changes	Chkd	Apvd
2	28.06.18	JL	Updated Site Layout	MS	MS
3	10.07.19	JL	Updates to reflect Hampshire County Council comments and revised site layout	MS	MS
4	22.0.19	JL	Required Updates	MS	MS
5	17.11.20	MS	Revised Application	MS	MS



Barratt Homes
Tollbar House
Tollbar Way
Hedge End
Hampshire
SO30 2UH



Paul Basham Associates Ltd
The Bothy
Cams Hall Estate
Fareham
Hampshire
PO16 8UT

RESIDENTIAL DEVELOPMENT
LAND AT SINAH LANE
HAYLING ISLAND

TRAVEL PLAN

Contents

1.	INTRODUCTION.....	2
2.	TRAVEL PLAN POLICY.....	5
3.	EXISTING LOCAL CONDITIONS AND SITE ACCESSIBILITY	9
4.	PROPOSED DEVELOPMENT.....	17
5.	INDICATIVE BASELINE AND TARGET TRAVEL PATTERNS	20
6.	TRAVEL PLAN STRATEGY	22
7.	IMPLEMENTATION AND MONITORING	29
8.	SUMMARY AND CONCLUSION	33

Figures

- Figure 1 – Site Location Plan
Figure 2 – Site Context
Figure 3 – Hayling Island (South) Public Right of Way Map
Figure 4 – Havant Borough Cycle Network 2017
Figure 5 – Pedestrian and Cycle Access Points

Tables

- Table 1 – Travel Plan Objectives
Table 2 – Distance to Local Amenities
Table 3 – CHT Guidance for Providing Journeys on Foot
Table 4 – Key Travel Resources
Table 5 – Accommodation Schedule
Table 6 – Parking Standards and Provision
Table 7 – Cycle Parking Standards
Table 8 – 2011 Census Data “Journey to Work”
Table 9 – Interim modal share targets based on Census data
Table 10 – Action Plan
Table 11 – Travel Plan Monitoring Strategy

Appendices

- Appendix A – Site Layout
Appendix B – Accessibility Map
Appendix C – Census 2011 Journey to Work Data
Appendix D – Costed Action Plan
Appendix E – Example of Resident Survey

1. INTRODUCTION

- 1.1 This Travel Plan (TP) has been prepared by Paul Basham Associates on behalf of Barratt Homes to support a full planning application for '195 dwellings, associated open space, pumping station, substation with vehicular access via Sinah Lane and change of use of agricultural land to a wader and Brent Geese refuge' at land to the north of Sinah Lane, Hayling Island. The application site is demonstrated within **Figure 1** and the site layout is demonstrated in **Appendix A**.




Figure 1: Site Location Plan

Travel Plan Principles

- 1.2 A TP is a strategy for managing access demands to a development site by ensuring that the travel needs of its users are met by a range of modes of transport in order to:
- Reduce the impact of car travel associated with the proposed development at Land to the north of Sinah Lane through the implementation of the Travel Plan;
 - Support a reduced need of residents to travel by providing information on car sharing and home deliveries; and
 - Increase sustainable travel practices where appropriate and possible through the promotion of sustainable travel opportunities such as Stagecoach Bus services and the promotion of local services along Station Road.

1.3 In accordance with HCC's guidance, the benefits of the Travel Plan which are likely to be achieved by users of the development, the local community and the local global environment are identified below:

- Development Users
 - An attractive pedestrian environment with reduced car use
 - Opportunity to try new travel methods through travel vouchers
- Local Community (Including local global environment)
 - Reduced pollution on the local road network
 - Ability for residents of the development to inform other residents of positive sustainable travel experiences
 - Reduced congestion if fewer vehicles are on the road due to sustainable travel habits

1.4 The Travel Plan strategy supports access to a full range of local facilities and activities for future site-users, whilst encouraging good design principles and working with the local community.

1.5 A Travel Plan is an evolving process initiated through site visits and discussions between the main stakeholders and Hampshire County Council (HCC). The Travel Plan has been prepared alongside and should be read in conjunction with the application's Transport Assessment.

1.6 This Travel Plan is informed by the findings and dialogue between Paul Basham Associates and HCC arising from the pre-application stage and a previous application submitted under reference APP/18/00724, also for 195 dwellings.

Travel Plan Aim and Objectives

1.7 The TP strategy supports access to a wide range of local facilities and activities for future site-users whilst working alongside the local council and the local community to encourage a sustainable development. The TP follows an overarching aim to reduce the reliance on the private car whilst increasing the use of sustainable transport modes. The objectives that will support this aim are outlined in Table 1:

Objective Number	Objective
1	To promote the use of Stagecoach 30/31 services for journeys towards Havant and Portsmouth
2	To encourage walking and cycling to local amenities along Station Road which includes convenience store, eateries and a pharmacy
3	To minimise private car dependence through the promotion of car sharing and understanding the typical journeys of residents at the proposed development.

Table 1: Travel Plan Objectives

- 1.8 Meeting these objectives will help create a sustainable development with good travel practices and a will help to encourage a decreased reliance on the private car, thus reducing the impact of car travel on Hayling Island. Continual evolution of the Travel Plan is necessary to ensure the Travel Plan meets its targets and objectives. Promoting the Travel Plan process will better residents' understanding of the Travel Plan Co-ordinator's (TPC) work, which in turn should increase resident engagement with the Travel Plan. The TPC would be responsible for promoting the practices of the TP and reviewing its objectives.

Travel Plan Structure and Approach

- 1.9 This TP has been informed by HCC's A Guide to Development Related Travel Plans (2009) and will be broken down into the following structure.

- Chapter 2: Travel Plan Policy
- Chapter 3: Existing Local Conditions and Site Accessibility
- Chapter 4: Proposed Development
- Chapter 5: Indicative Baseline Target Travel Patterns
- Chapter 6: Travel Plan Strategy
- Chapter 7: Implementation, Monitoring and Enforcement
- Chapter 8: Conclusion and Summary

2. TRAVEL PLAN POLICY

- 2.1 The objectives of this TP as outlined in **Table 1** are designed to work alongside those set at national, regional and local levels. In particular, the objectives relate to National Planning Policy Framework (NPPF), Hampshire County Council Local Transport Plan 3 (2011-2031) (LTP3); and Havant Borough Council's Adopted Core Strategy (2011-2026). These documents are also supported by HCC's Development Travel Plan Guidance.

National Policy

- 2.2 The NPPF acts as the central guidance for development planning and replaces national planning policy guidance including Planning Policy Guidance 13 (PPG13): Transport. As defined in the NPPF's Annex 2: Glossary, a Travel Plan is '*a long term management strategy for an organisation or site that seeks to deliver sustainable transport objectives and is regularly reviewed*' and is a requirement for developments which generate a significant amount of movement. The following NPPF paragraphs are relevant to the Travel Plan:

Planning policies and decisions should recognise that sites to meet local business and community needs in rural areas may have to be found adjacent to or beyond existing settlements, and in locations that are not well served by public transport. In these circumstances it will be important to ensure that development is sensitive to its surroundings, does not have an unacceptable impact on local roads and exploits any opportunities to make a location more sustainable (for example by improving the scope for access on foot, by cycling or by public transport). The use of previously developed land, and sites that are physically well-related to existing settlements, should be encouraged where suitable opportunities exist.

(NPPF Para.84)

Transport issues should be considered from the earliest stages of plan-making and development proposals, so that:

1. *The potential impacts of development on transport networks can be addressed;*
- a) *Opportunities from existing or proposed transport infrastructure, and changing transport technology and usage, are realised – for example in relation to the scale, location or density of development that can be accommodated;*
- b) *Opportunities to promote walking, cycling and public transport use are identified and pursued;*
- c) *The environmental impacts of traffic and transport infrastructure can be identified, assessed and taken into account – including appropriate opportunities for avoiding and mitigating any adverse effects, and for net environmental gains; and*
- d) *Patterns of movement, streets, parking and other transport considerations are integral to the design of schemes, and contribute to making high quality places.*

(NPPF Para.102)

The planning system should actively manage patterns of growth in support these objectives. Significant development should be focused on locations which are or can be made sustainable, through limiting the need to travel and offering a genuine choice of transport modes. This can help to reduce congestions and emissions and improve air quality and public health. However, opportunities to maximise sustainable transport solutions will vary between urban and rural areas, and this should be taken into account in both plan-making and decision-making.

(NPPF Para.103)

Development should only be prevented or refused on highways grounds if there would be an unacceptable impact on highway safety, or the residual cumulative impacts on the road network would be severe. (NPPF Para. 109)

All developments that will generate significant amounts of movement should be required to provide a travel plan, and the application should be supported by a transport statement or transport assessment so that the likely impacts of the proposal can be assessed. (NPPF Para. 111)

Planning policies and decisions should sustain and contribute towards compliance with relevant limit values or national objectives for pollutants, taking into account the presence of Air Quality Management Areas and Clean Air Zones, and the cumulative impacts from individual sites in local areas. Opportunities to improve air quality or mitigate impacts should be identified, such as through traffic and travel management, and green infrastructure provision and enhancement. So far as possible these opportunities should be considered at the plan-making stage, to ensure a strategic approach and limit the need for issues to be reconsidered when determining individual applications. Planning decisions should ensure that any new development in Air Quality Management Areas and Clean Air Zones is consistent with the local air quality action plan. (NPPF Para.181)

Regional Policy

- 2.3 LTP3 (2011-2031) sets out Hampshire's transport strategy and identifies a range of policy objectives, with those most relevant to this Travel Plan stated below:

Policy Objective 4: Work with bus and coach operators to grow bus travel, seek to remove barriers that prevent some people using buses where affordable and practical, and reduce dependence on the private car for journeys on inter- and intra-urban corridors;

Policy Objective 9: Introduce the 'shared space' philosophy, applying Manual for Streets design principles to support a better balance between traffic and community life in towns and residential areas;

Policy Objective 11: Reduce the need to travel through encouragement of a high-speed broadband network, supporting the local delivery of services and in urban areas the application of 'Smarter Choices' initiatives;

Policy Objective 12: Invest in sustainable transport measures, including walking and cycling infrastructure, principally in urban areas, to provide a healthy alternative to the car for local short journeys to work, local services or schools; and work with health authorities to ensure that transport policy supports local ambitions for health and well-being.

Local Policies and Initiatives

- 2.4 HBC's Core Strategy (2011) is a long-term strategy that seeks to shape and guide new developments in Havant Borough. The Core Strategy proposes a policy framework for new developments. The Core Strategy proposes the following:

"In 2026 Havant Borough will be a cleaner, safer and more prosperous place. It will be a place where people of all ages and circumstances will want to live, visit or work. It will be a sought-after location, well known as the home of windsurfing and for its superb Solent coastline. It will be widely recognised for its

sustainable, innovative and high-quality design developments and the stewardship of its natural and built environment."

- 2.5 HBC's Core Strategy also identifies the importance of development Travel Plans and Transport Assessments as a way of supporting the above aim. This TP and the accompanying TA seek to ensure that the proposed development supports and complements the following policies:

Policy CS9 Housing states:

- *Planning permission will be granted for housing proposals that will achieve a suitable density of development for the location, taking into account accessibility to public transport and proximity to employment, shops and services in addition to respecting the surrounding landscape, character and built form.*

Policy CS20 Transport and Access Strategy states development will be permitted that:

- *Is consistent with and contributes to the implementation of the 'Reduce, Manage and Invest' strategy*
- *Does not increase congestion and promotes better use of existing transport networks;*
- *Improves accessibility to goods, services and employment and promotes equality in the transport system;*
- *Provides transport management measures to ensure the safe and efficient operation of the strategic and local road network;*
- *Ensures that highway design responds positively to the characteristics of the area and delivers a high quality public realm for all users;*
- *Maintains or improves the range of transport modes accessible to the users of the development site with specific emphasis on public transport, especially high quality/ frequency buses and includes walking and cycling where appropriate; and*
- *Improves highway, cycling and pedestrian links between the western built up area of the Borough and the eastern area of the Borough to create a strong east/ west communication axis that passes through Dunsbury Hill Farm/ Leigh Park'.*

DM12 Mitigating the Impacts of Travel states:

- *New developments will be required to mitigate their travel impacts, including the environmental impacts of travel (such as noise, air and visual pollution and impacts on amenity health and climate change).*

- 2.6 This TP has been written in accordance with these policies to meet the sustainable requirements for new developments within the Borough of Havant and increase the share of alternative transport options for the proposed development and wider community.

- 2.7 Seeking to maximise and build upon opportunities presented at all of the above scales, this TP's primary aim is to reduce the reliance on the private car whilst increasing the use of sustainable transport modes helping to create a sustainable development on Hayling Island.

3. EXISTING LOCAL CONDITIONS AND SITE ACCESSIBILITY

- 3.1 The site is c.12.64 hectares and is currently a green field with agricultural purposes and access taken from Sinah Lane. The site is located on the western side of Hayling Island within Havant Borough and is bounded to the south and west by residential dwellings, greenfield to the north and the Hayling Billy Trail and Hayling Island Amateur Dramatic Society to the east. The site has good access to local facilities, being within 700m of West Town and approximately 1.9km of the facilities in Mengham (measured from the centre of the site). The site and its surroundings are demonstrated in **Figure 2**, with an accessibility map provided as **Appendix B**.



Figure 2: Site Context.

- 3.2 The existing site is accessed via a single track taken from Sinah Lane, see **Photograph 1**.



Photograph 1: Existing Site Access

- 3.3 The site is approximately 700m from the centre of West Town (taken from the centre of the site) and the associated services which includes eateries, a convenience store and a pharmacy.
- 3.4 The site is also approximately 1.9km from Mengham (measured from the centre of the site) where further facilities such as a GP's surgery, pharmacy, schools and public houses are located. The distances to local amenities (taken from the centre of the site) are outlined in **Table 2**, with an accessibility map attached as **Appendix B**.

Amenity	Distance (taken from the centre of the site)	Walking (based on 80m/minute)	Bus (minutes)	Cycling (minutes)
Local Infant School	1.6km	20	15	5
Local Junior School	1.8km	23	18	6
Closest Post Office	1.9km	24	14	7
Closest Convenience Store	0.6km	8	6	2
Closest Bus Stop	310m	4	0	1
Closest Secondary School	2.1km	27	24	7
Closest Bank	1.9km	24	14	7
Closest Doctor's Surgery	1.8km	23	18	6
Closest Public House	0.5km	6	4	2
Hayling Island Community Centre	0.8km	10	6	2
Funland Amusement Parks	1.5km	19	7	5

Table 2: Distance to Local Amenities

- 3.5 The Chartered Institution of Highways and Transportation (CIHT) outlines guidance for 'Providing for Journeys on Foot' (2000), which identifies desirable, acceptable and preferred maximum walking distances for local amenities. **Table 2** demonstrates the local amenities surrounding the site and their distance, whilst **Table 3** outlines the guidance proposed by CIHT.

	Local Centre (m)	Commuting/School/Sight-seeing (m)	Elsewhere (m)
Desirable	200	500	400
Acceptable	400	1000	800
Preferred Maximum	800	2000	1200

Table 3: CIHT Guidance for Providing for Journeys on Foot

- 3.6 This indicates that there are numerous facilities within close proximity which are within the preferred maximum distance that CIHT suggests. In particular local schools and a post office are all within the 'preferred maximum' walking distances for journeys on foot. This highlights that walking to local schools and facilities from the proposed development is realistic.

Pedestrian Network

- 3.7 There are approximately 1.8m wide footways flanking both side of Sinah Lane, with the southern side also having a wide grass verge which enhances the pedestrian environment. The route towards the seafront (using Staunton Avenue) is also an attractive environment with wide footways and verges. These environments are demonstrated in **Photographs 2 and 3**.



Photograph 2: Sinah Lane Pedestrian Environment



Photograph 3: Staunton Avenue Pedestrian Environment

- 3.8 The pedestrian route towards West Town (using Station Road) from the proposed site has recently been upgraded by Barratt Homes' 'The Oysters' development APP/15/00919 which ensures there is a continual footway and pedestrian crossing facilities towards West Town. Within West Town there is a pharmacy, eateries, butchers, salon and a convenience store. Photographs of the route to West Town and the pedestrian environment in West Town are demonstrated in **Photographs 4 and 5** respectively.



Photograph 4: Station Road Pedestrian Environment



Photograph 5: West Town Centre Pedestrian Environment

- 3.9 The pedestrian route towards Elm Grove would utilise Station Road and St Mary's Road. At the junction of Station Road/Manor Road and Manor Road/St Mary's Road there are dropped kerbs and pedestrian refuge islands, with a zebra crossing in place across Beach Road/Manor Road. St Mary's Road provides a continuous footway on the southern side of the carriageway. Along Elm Grove there are a number of pedestrian crossings in place consisting of dropped kerbs, tactile paving and further zebra crossings.
- 3.10 The south of Hayling Island is also supported by a number of Public Rights of Way (PROW) which are demonstrated in **Figure 3**, with a red circle highlighting the proposed site location.




Figure 3: Hayling Island (South) Public Right of Way Map

Cyclist Network

- 3.11 The local road network benefits from gentle gradients which help to make cycling a more attractive mode of transport. Furthermore, National Cycle Route (NCR) 2 is within close proximity of the site which runs between Dover and Cornwall.
- 3.12 More locally, NCR 2 connects Portsmouth, Chichester and Southampton. Towards Hayling Island, the route is a mix of on-road and traffic-free routes, with a cycle ride into Portsmouth taking approximately 30 minutes (including a ferry).
- 3.13 Within West Town there are cycle parking facilities and designated/signposted cycle routes. See Photographs 6, 7 and 8.



Photograph 6: Cycle Parking in West Town Centre



Photograph 7: Station Road on road cycle route



Photograph 8: Cycle fingerposts

- 3.14 The site is also adjacent to the 'Hayling Billy Trail' which is a 5-mile traffic free round trip from the south to the north of Hayling Island. The trail uses the Hayling Billy Coastal Path which runs along the west coast of Hayling Island. Parts of the Hayling Billy Trail run very close to the coast line. Conditions of the Hayling Billy Trail along its route are demonstrated in **Photographs 9, 10 and 11**.



Photograph 9: Hayling Billy Trail (Southern End)



Photograph 10: Hayling Billy Trail (Middle)



Photograph 11: Hayling Billy Trail (Northern End)

- 3.15 The Hayling Billy Trail varies in width, with parts having a demarcation for equestrian users, cyclists and pedestrians. The surfacing also changes along the route with the northern end from Victoria Road more formally surfaced as evident in **Photograph 11**.

- 3.16 A snapshot of the Havant Borough Cycle Network 2017 in vicinity of the site is provided in **Figure 4**.



Figure 4: Havant Borough Cycle Network 2017

Public Transport

- 3.17 The site exhibits good accessibility for public transport within Hayling Island, with the Stagecoach number 30/31 service operating on a half hourly basis from the bus stops on Station Road approximately 110m from the site access and thus 310m from the centre of the site. The route connects the site to South Hayling, Mengham, Gable Head, Langstone and Havant and operates from 06:20 to 22:38 Monday to Friday.
- 3.18 Havant Rail Station is located approximately a 30-minute cycle to the north of the site and is accessible via the Hayling Billy Trail and National Cycle Route 2. The station is also accessible via the aforementioned Stagecoach bus service number 31.
- 3.19 Havant Rail Station is equipped with 92 sheltered and secure cycle storage spaces, a total of 632 car parking spaces across two car parks (including 8 disabled spaces) step free access, waiting rooms, toilets, customer help points, CCTV and daytime (Monday-Sunday) staffing.

- 3.20 The station provides direct access to destinations including Portsmouth Harbour, Southampton Central, Brighton, London Victoria and London Waterloo. During the peak periods trains typically stop at a frequency of two per hour for services to Southampton Central, Brighton and London Victoria, three per hour to London Waterloo and six per hour to Portsmouth Harbour. Journeys to Portsmouth Harbour take approximately 16 minutes with journeys to London Waterloo taking approximately 70-80 minutes.
- 3.21 In the AM and PM peaks there are trains roughly every 20 minutes in an easterly direction, 10 minutes in a westerly direction and every 15 minutes in a northerly direction providing opportunities for commuters to Brighton, Portsmouth/Southampton and London Waterloo/Victoria respectively (as well as intermediate stations).

Maritime Services

- 3.22 A commercial ferry service is also available from Ferry Point (Ferry Road) (re-launched August 2016) and connects Hayling Island and Portsmouth for foot passengers and cyclists. Ferry Point is approximately 2.6km west of the proposed site, approximately a 30-minute walk or 10-minute cycle. The ferry operates seasonal timetables, with the current Spring 2018 timetable departing Hayling Island at 06:50, 07:20, 08:00 Monday to Friday only plus hourly services between 08:40 to 19:30 Monday-Sunday. Returning from Portsmouth, the ferry again operates hourly, with the last ferry service at 20:00.

Key Travel Resources

- 3.23 Sustainable travel opportunities are supported locally. **Table 4** provides a summary of key travel resources.

Resource	Description	Details
Living Streets	National organisation for supporting pedestrians	www.livingstreets.org.uk
Cycle Street	Online cycling journey planner	www.cyclestreets.co.uk
Fix My Transport	Online facility for resolving local transport infrastructure problems	www.fixmytransport.com
Sustrans	The national sustainable transport charity	www.sustrans.org.uk
Traveline	Online travel journey planner	www.traveline.info
My Journey	Journey Planner	myjourneyhamshire.com

Table 4: Key Travel Resources

4. PROPOSED DEVELOPMENT

Accommodation Schedule

- 4.1 The proposed development would consist of 195 units, 30% of which would be affordable housing. A summary of the accommodation schedule is provided within **Table 5**, whilst the proposed development site layout is included as **Appendix A**.

Affordable Housing		Market Sale Housing		Total
Type of dwelling	Affordable	Type of dwelling	Market Sale	
2 Bedroom	39	2 Bedroom	29	68
3 Bedroom	18	3 Bedroom	82	100
4+ Bedroom	1	4+ Bedroom	26	27
Total	58	Total	137	195

Table 5: Accommodation Schedule

Internal Layout

- 4.2 The proposed site layout is based around a cul-de-sac design with a spine road measuring 5.5m in width and short shared-surface driveways servicing small pockets of dwellings. Footways of 2m in width flank both sides of the main carriageway. Visitor parking is to be provided in the form of designated parallel parking bays and laybys.
- 4.3 Additional pedestrian and cycle accesses are to be provided to increase permeability with the surrounding infrastructure as well as ensure routes to facilities are provided as close to residents' desire lines as possible. A pedestrian access is proposed onto Sinah Lane along with an access also onto the Hayling Billy Trail to provide a permeable, sustainable and pedestrian friendly development. An illustrative map of the pedestrian and cycle access points is provided in **Figure 5** whilst the site layout attached as **Appendix A** also highlights the access points.



Figure 5: Pedestrian and Cycle Access Points

Parking

- 4.4 Parking for the development has been informed by Havant Borough Council's Parking Supplementary Planning Document (July 2016). The standards and development provision is outlined in **Table 6**.

Unit Type	Number of Units	Minimum Car Parking Requirement (allocated)	Minimum Car Parking Requirement (unallocated)	Provision
2 Bed Unit	68	2 spaces	1.3 spaces	116
3 Bed Unit	100	2 spaces	1.9 spaces	200
4 Bed Unit	27	3 spaces	2.4 spaces	81

Table 6: Parking Standards and Provision

- 4.5 The development would provide a total of 447 spaces, of which 407 would be for residents and 40 visitor spaces. The proposed parking strategy was discussed and agreed in principle with HBC and HCC officers at the pre-application stage.
- 4.6 The site also provides cycle parking in accordance with HBC standards with garages accommodating cycle parking where proposed. Where no garages are proposed, direct access will be provided to rear garden sheds for the houses and communal cycle storage for the flats. The cycle parking standards are as outlined in **Table 7**.

Unit Type	HBC Cycle Parking Standard	
	Long Stay	Short Stay
2 - 3 Bedroom	2 spaces per unit	20% of the long-term cycle parking standards
4 Bedroom	2 spaces per unit	

Table 7: Cycle Parking Standards

- 4.7 For every house provided with a garage, the dimensions of the garage are at least 3m x 6m to accommodate the cycle parking requirements. All other houses would be provided with a secure shed within the rear garden of the property, with direct access to the rear garden either via a side gate or rear gate. The maisonettes on the development are all provided with secure cycle stores within the individual units. Therefore, with 2 spaces per unit a total of 390 spaces are to be provided. Whilst no dedicated visitor cycle parking is provided it is considered that such parking could be accommodate on plot.

5. INDICATIVE BASELINE AND TARGET TRAVEL PATTERNS

- 5.1 In order to establish the modal split of trips generated by the site Census 'Journey to Work' data has been used. The 'Havant 015' Mid Super Output Area (MSOA) is considered to be the most representative of the proposed development, which includes the proposed development site. The modal split proposed to be generated by the site is outlined in **Table 8**.

Mode of Travel	Percentage
Single Occupancy Vehicle	80%
Passenger in vehicle	4%
Walk	5%
Bike	4%
Public Transport	5%

Table 8: 2011 Census Data "Journey to Work"

- 5.2 The above table indicates that in the region 80% of all commuter trips are undertaken in a private vehicle without passengers, whilst 4% of trips are undertaken as a passenger. The total percentage does not add up to 100% due to the omission of 'other', 'motorcycle' and 'taxi' categories (equating to 2% collectively).
- 5.3 The Journey to Work Census Data output is contained in **Appendix C**.

Targets

- 5.4 SMART (Specific, Measurable, Achievable, Realistic and Time-bound) targets are proposed to be met over a five-year period, monitored from 50% site occupation. These targets inform the measures and monitoring strategy and the Action Plan. Overall, a 10% target modal shift away from Single Occupancy Vehicle trips is sought through the implementation of the Travel Plan, which is in accordance with the Travel Plan approved for the nearby Oysters development. Modal split targets are shown in **Table 9**.

Target	Objective	Baseline Modal Share	Target	Modal Share Target
TP1	Single Occupancy Vehicle Trips	80%	-10%	70%
TP2	Increase the number of resident travelling by Public Transport	5%	+2%	7%
TP3	Increase the number of residents walking and cycling to and from the site	9%	+4%	13%
TP4	Increase the number of vehicle trips with passengers	4%	+4%	8%

Table 9: Interim Modal Share Targets Based on Census Data

- 5.5 These targets are based on current baseline modal splits and the availability of other services to promote alternative modal uses. Given the distance from the train station, public transport has been allocated the lowest percentage increase whilst walking and cycling have been given a higher allocation due to the close proximity of local facilities making walking and/or cycling an attractive mode of transport. As car sharing has the lowest percentage share this has been given a percentage increase of 4%.
- 5.6 The baseline modal split would be determined through a TRICS Standard Assessment Methodology (SAM) Survey undertaken at a key milestone relating to the development's occupation. The baseline survey would be conducted within 3 to 6 months of the occupation of the first unit. This survey would help to establish accurate site-specific baseline travel patterns for the development, which are anticipated to be similar to those outlined in **Table 8**. Details of the survey schedule are outlined in **Section 7**. This trigger point (3-6 months) is in accordance with HCC's latest comments on this Travel Plan, and this survey will therefore take place within this time frame regardless of how many units are occupied and could therefore result in a small sample size. Timings of the survey would be confirmed on review of occupancy rates within this timeframe.

6. TRAVEL PLAN STRATEGY

6.1 The following section proposes a package of measures to be adopted and refined by the Travel Plan Coordinator (TPC) throughout the lifetime of the Travel Plan. The measures proposed are strongly influenced by the site location, the travel plan objectives and targets and local and national policy. The measures chosen could also be continued by local residents beyond the monitoring period. The cost of the TPC is included in the costed Action Plan referenced in paragraphs 6.24 and 6.25.

6.2 The package of measures primarily focuses on 'soft measures' which are to be adopted and refined by the TPC throughout the lifetime of the TP. Other 'hard measures' which are proposed by the development include:

- Connections to the Hayling Billy Trail
- Improvements to the Hayling Billy Trail
- Footway connection to Sinah Lane
- Cycle parking provision

Key Stages: Preliminary

6.3 In order to meet the aims and objectives of this TP a number of measures are essential to be completed at an early stage. Completing these tasks would help to embed the TP within the development and the local community. Prior to first occupation the TPC should complete all preliminary tasks identified in the Action Plan.

6.4 The developer would be required to appoint a TPC, whose details would be given to the HCC TPO alongside a finalised Action Plan. The TPC would then prepare a database for holding important contact details (residents, TPO, forums etc.) alongside liaison with other local TPC's. Through this stage there should be ongoing dialogue between the TPC, the developer and HCC's TPO.

6.5 If Residents Association Meetings (RAMs) are set up by the developer, the TPC will attend these to gather information from residents to help tailor the Travel Plan Co-ordination. If these are not set up it will be the responsibility of the TPC to attempt to create a steering group to discuss travel planning within the development with the residents. Experience has found that this type of group is not popular and does not gather many attendees, therefore RAMs are preferable.

- 6.6 A baseline travel survey would be completed within the preliminary period which would last from prior to occupation to 50% occupation. It is proposed that a TRICS SAM survey would be completed within 3 to 6 months after first occupation (regardless of how many units are occupied by this deadline) to ensure baseline travel patterns are captured. Completing a survey at this point allows TP targets to be revised if necessary before the start of the TP.

Key Stages: 5 Years Following 50% Occupation

- 6.7 The TP would become fully active following first occupation and would remain active for a period of 5 years following 50% occupation. Given the size of the general residential development this is likely that full occupation would take approximately 18 months from first occupation. The ultimate aim of the TP is for residents to take over the day to day implementation of the TP and for it to become firmly embedded within the local community once the official monitoring period is finished. This ensures residents who move in early still receive the TP promotion material and have the opportunity to change their travel habits early.
- 6.8 Prior to 50% occupation residents would be supported to travel sustainably through regular newsletters, leaflet drops and the travel plan website to encourage travel behaviour changes.
- 6.9 During the lifetime of the TP the Action Plan agreed with HCC at the preliminary stage would be expanded upon through the implementation of a variety of measures. These measures would be determined through liaison with the residents, developer, TPO, local TPC's and other key players.
- 6.10 The TPC would regularly engage with residents to ensure the work of the TPC can continue after the 5-year monitoring period has finished. The TPC would attend resident association meetings if such a group is created and would also attempt to set up a steering group or bicycle user group (BUG). This engagement would help ensure a seamless transition when the TPC's term is over.

Modal Measures: Walking and Cycling

- 6.11 The site is in close proximity to the facilities within West Town and Mengham which suggests that walking and cycling are likely to be attractive modes of transport for residents for short journeys. The pedestrian network within the site vicinity connects pedestrian to local services with footways provided along the route towards the centre of West Town. The route towards West Town has recently been improved by the nearby Barratts 'The Oysters' development which ensures an attractive pedestrian route is available to connect with local facilities. This would help encourage shorter journeys to be undertaken on foot rather than the private vehicle.

- 6.12 The TPC would encourage the use of local walking and cycling amenities through promoting national/local cycling and walking campaigns and events e.g. Cycle to Work Day. To further encourage walking and cycling the TPC would seek to secure discounts at local stores, with information on local cycling and walking routes provided as part of the resident TP Welcome Pack. Particular emphasis would be given to the connection with the Hayling Billy Trail and the National Cycle Routes within the site to highlight opportunities available other than the private car.

Modal Measures: Public Transport

- 6.13 Within 310m from the centre of the site there is a pair of bus stops with the bus stop to the north of Station Road equipped with a bus shelter, seating and timetable and the bus stop to the south of Station Road marked by a flag, pole and timetable. This presents an opportunity to promote the local bus services available to site-users. The TPC would seek to raise awareness of the local bus network by providing information on bus times and services. The TPC would also maintain a dialogue with local bus operators, seeking development discounts and promotions where appropriate.
- 6.14 The local bus service provides an excellent opportunity to connect residents with Havant Town Centre and should again be promoted to ensure shorter trips are travelled sustainably, with wider travel opportunities available from Havant.

Modal Measures: Car Sharing

- 6.15 On occasions where car use is unavoidable the TPC would seek to promote car sharing through the use of websites such as <https://hants.liftshare.com>. Promoting sustainable driving practices such as car sharing helps to reduce pollution and congestion. The Hants Lift Share website provides information about car sharing and helps members to find potential car sharing partners.
- 6.16 The TPC would also provide residents with information of fuel efficient practices and the benefits of car sharing. Through the TP, the TPC would explore opportunities of setting up of development based car sharing network if the demand exists given that the starting destination would be the same for residents. The sales team would assist in promoting car sharing and the opportunity could be discussed at resident meetings if available.

Modal Measures: Home/Remote Working and Other Modes

- 6.17 Working from home and utilising mobile technology has become a part of the daily work routine for many companies. Although the TP has limited scope to influence workplace practices the TPC would seek to ensure that residents are aware of the developments in smart working technology. The developer would also provide a good level of internet provision to enable working from home.
- 6.18 The developer will also explore the opportunity to provide electric vehicle charging points, although it is worth noting that this would not be monitored by the TPC as any vehicle trips in such vehicles would still count towards a private vehicle trip. Therefore, more emphasis will be placed on more active modes of sustainable travel such as walking and cycling, along with public transport.
- 6.19 This TP has not identified specific targets for other travel modes such as motorcycles or taxis. Should the monitoring exercises and communication with residents and key players identify a strong interest in other travel modes, the TPC would seek to explore these through dialogue with local key players such as HCC's TPO.

Local Area and Other Site Users

- 6.20 The TP should not develop in isolation from the local community and therefore the TPC would seek to maximise liaison and communication between local resident groups and community groups. The TPC would also promote local facilities and encourage the promotion of sustainable travel options to visitors and work alongside other local TPC's.

Visitors

- 6.21 Travel Plans should also encourage and extend sustainable travel opportunities to any visitors travelling to and from the site. Residents' own positive sustainable travel experiences should have a knock-on effect to visitors. Visitors would also have access to the Travel Plan website similarly to local residents and will be able to make an informed decision on how they travel to and from the site.

Incentives

- 6.22 The TPC would seek to negotiate a 'Travel Gift' incentive in the form of a bus or cycle voucher for the residents. This incentive would be negotiated with local bus operators and local cycle shops. The TPC would aim to secure a £100 voucher towards cycling equipment or bus tickets and once issued the voucher would be valid for 3 months. Such an incentive should help residents try an alternative mode of travel to the private car and help residents understand how utilising a bicycle or public transport could be used as a primary mode of transport.

Communication and Marketing

- 6.23 The TPC would provide residents with a site-specific website such as PBA's Travel Planning Website (www.tpc-paulbashamassociates.com), which would provide information on site accessibility and sustainable travel options. It could also provide information on and promote the following, which would be maintained by local residents in the long term:
- Introduction to the TP;
 - Accessibility Map;
 - Walking, cycling and public transport links and journey planners;
 - Key travel links such as the My Journey personalised journey planner tool;
 - TP newsletters;
 - TP Welcome Packs;
 - TP survey results;
 - Local TP forum minutes; and
 - Local news/advertisement/discounts.
- 6.24 The website would also residents the opportunity to voice concerns through an online form which is also where residents can request journey planning help or requests vouchers (explained in more detail below).
- 6.25 The creation of a recognisable and identifiable TP logo would be completed by the TPC. This would be used on all TP material and used within the coordinated marketing campaign meetings and communication forms listed below:
- Travel Plan Welcome Pack;
 - Newsletter (6 monthly);
 - Posters; and
 - Social Media Pages.
- 6.26 Personalised Travel Planning (PTP) would also be offered to each household to help identify new travel opportunities. Such PTP would be offered through Welcome Packs and newsletters along with door knocking exercises.

Action Plan

- 6.27 To accompany this TP a proposed Action Plan has been developed and sets out the measures to be implemented by the TPC. The measures have been split into modes of travel and include the preliminary measures that would need to be undertaken by the TPC. Before the start of the TP the TPC would seek to approve the Action Plan with HCC's TPO, reviewing and revising measures as appropriate. The proposed Action Plan is shown below in **Table 10**.

	Action	Responsibility	Timescale
Preliminary	Travel Plan Coordinator (TPC) to be instructed and confirmed with HCC.	BH/TPC	Prior to Occupation
	Hard Infrastructure to be implemented	BH	
	Relevant TP logo and identity established.	TPC	3 months after first occupation
	Contact HCC's TPO for information on local travel events and confirm Action Plan		
	TPC to seek contact with local bus operators and cycle stores to arrange discounts/promotional packages.		
	Confirm communication strategy including attendance at resident meetings, newsletters and webpage.		
	Prepare TP database for logging and recording household details, local key players and survey responses.		
	Prepare and distribute TP welcome packs and baseline surveys.		Prior to occupation
	Liaise with sale representatives to introduce TP and the incentives available.		
Walking/Cycling	Negotiate 'travel gift' incentive with local cycle store.	TPC	Ongoing
	Provide residents with information on local walking and cycling routes, adding further information and photographs.		
	Promote local cycle stores.		
	Publicise local and national events and campaigns such as Walk to Work Week, Bike Week, Sustrans Big Cycle and Walk Challenge.		
Public Transport	Liaise with local bus operators for site discounts/incentives.	TPC	Ongoing
	Provide information on the local bus networks by publicising maps and timetables. Adding further information and photograph contributions from residents.		
	Prepare a cost comparison table for public transport verses single car travel.		
Car Sharing	Promote the benefits of car sharing.	TPC	Ongoing
	Promote car sharing websites such as Hants Lift Share.		
	Provide information on fuel efficient and sustainable driving practices.		
Home/Remote Working	Promote smarter working technologies.	TPC	Ongoing
	Explore measures and targets for other modes if/when they become relevant.		
Visitors and Other Site Users	Promotion of local facilities through the development of community leaflets/posters providing information, maps and photographs.	TPC	Ongoing
	Liaise with other TPCs (including schools and businesses).		

	Encourage the promotion of sustainable travel options available to visitors.		
Communication and Marketing	Update TP webpage at frequent intervals.	TPC	Ongoing
	Prepare 6 monthly newsletter updating residents on local travel news and any discounts/promotions.		
	Provide social media updates at regular intervals.		

Table 10: Action Plan

- 6.28 A costed Action Plan has also been created to understand the costs in delivering the Travel Plan. The costed Action Plan would also be used to calculate a bond figure. This Action Plan is contained within Appendix D.

7. IMPLEMENTATION AND MONITORING

The Travel Plan Coordinator (TPC)

- 7.1 The role of the TPC would be part-time over the course of the TP, with mutual support from Barratt Homes. The TPC would be operated by an external consultant on a part time basis (approximately 3 hours per week) and would be responsible for implementing and monitoring the TP through the collaboration with residents and the local community ensuring that they are included at every stage.
- 7.2 More specifically, the role of the TPC requires:
- Overseeing the development of the TP;
 - Implementing an effective marketing strategy and raising awareness;
 - Staying informed on local, regional and national campaigns and promotions;
 - Acting as the point of call for all TP related queries;
 - Liaising with HCC, residents and the developer; and
 - Coordinating the monitoring and evaluation of the TP including the organisation of surveys.
- 7.3 Upon the appointment of a TPC (at least three months before occupation) contact details would be provided to the HCC TPO to ensure that a clear dialogue is possible from the first introduction of the TP.

Travel Plan Forums

- 7.4 The TPC would be required to attend any local travel forums and resident/community meetings to ensure that the TP is well coordinated, remains relevant and is an established part of community.

Surveys and Feedback

- 7.5 The TPC would undertake a consistent monitoring approach for the implementation of the TP, with the following aims in mind:
- Ensuring that surveys are undertaken at defined intervals;
 - Ensuring that all are informed of the TP's aims and objectives including the HCC TPO, residents and the developer;
 - That the TP is being adopted, at least in part by the local community/residents beyond the life of the monitoring period; and
 - Resident fatigue is avoided by securing a time-efficient, user friendly and incentivised method of data collection which benefits and supports subsequent TP implementation.
- 7.6 With the above in mind the proposed monitoring approach of this TP is outlined in **Table 11**.

Preliminary	End of Year 1	End of Year 2	End of Year 3	End of Year 4	End of Year 5
Baseline Resident Surveys (provided with Welcome Packs) and TRICS SAM Survey (within 3-6 months of first occupation)	Resident Survey (12 months after 50% occupation)	Resident Survey	TRICS SAM Survey	Resident Survey	TRICS SAM Survey

Table 11: Travel Plan Monitoring Strategy

- 7.7 Within 3 to 6 months of first occupation a baseline survey would be conducted in accordance with the TRICS SAM survey methodology to identify accurate site-specific travel patterns. This provides an opportunity to review the TP targets and to update these if applicable and in agreement with the HCC TPO. Baseline resident surveys would also be provided with the Welcome Packs to ensure any travel behavioural changes are captured. Following 1 year after 50% occupation TRICS SAM surveys would be undertaken biennially at the end of years one, three and five in order to confirm the developments modal shares.
- 7.8 Resident questionnaire surveys would also be completed at the end of years 2 and 4 along with being provided within the Welcome Packs to gain further travel information. Undertaking these surveys would allow the TPC to ensure that the measures proposed by the TP remain relevant and achievable. An example of a residents' survey is attached as **Appendix E**.
- 7.9 Survey results would be made available to residents on the site's dedicated TP website (set up by the TPC) and would also be included within TP newsletters. The results of the surveys would also be presented at resident meetings and displayed on a community notice board (if available).
- 7.10 After each survey has been completed a monitoring/progress report would be produced and submitted to HCC within 3 months of the survey taking place. The report would include information on the following:
- Percentage of occupation;
 - Survey Results;
 - Review of targets and position to achieve targets;
 - Summary of measures implemented during the year; and
 - Evidence of communication and marketing.

- 7.11 The TPCs, once appointed, should liaise with HCC's Travel Plan Adviser for information on iTrace and review whether this online survey facility should be used to support the monitoring of the Travel Plans.
- 7.12 Whilst the minimum response rate for such surveys is 35% (as requested by HCC Travel guidance), experience of other sites within the county suggests that response rates can vary significantly and that a rate of 10% is more realistic. Therefore, the target response rate for the questionnaire surveys in the baseline would be 35%, with an 'aspirational' response rate of 35% for years 2 and 4, with a minimum response rate of 10% for years 2 and 4.

Overcoming Barriers to Success

- 7.13 Should the annual progress review identify shortfalls in the TP's progress (with consideration to any unforeseen circumstances beyond the control of the TPC) the TPC would work with the TPO to identify possible areas for improvement, new measures to try and the period in which such remedial actions should be completed. The evolution of the TP would highlight aspects that were successful and those having little impact and this would guide the choice in any remedial measures.
- 7.14 Whilst specific remedial measures have not been identified within the Travel Plan, such remedial measures would be identified through discussions with HCC Travel Plan Officers. The 5-year budget for implementing the Travel Plan Coordination works would be sufficient to ensure that remedial measures could be implemented. Such as if one measure is not working in Year 1, there would be budget in Year 2 to rectify this and change to new measures if needed.
- 7.15 The developer would also be committed to paying the following HCC travel plan monitoring and evaluation fees based on the size of the development:
- £1,500 Initial Evaluation Fee
 - £3,000 Annual Monitoring Fee (£15,000 total cost over 5 active years)
- 7.16 This Travel Plan should be secured by a Section 106 Agreement with HCC to help ensure a successful Travel Plan. A bond value would be agreed through the Section 106 process based on the Costed Action Plan provide within this TP. A portion of the bond value would be returned to BDW and the care operator following the successful implementation of the Travel Plan Coordination works.

Community Handover

- 7.17 Following the completion of the TP, the site should be operating in a sustainable manner with the promotion of sustainable travel methods embedded in the community's practices. The handover strategy should form a key subject in annual liaison with HCC's TPO and the developments residential association as the TP draws to an end. As normal, and through the liaison with HCC's Travel Plan monitoring team it is expected that the Travel Plan would last and be funded for 5 years, as outlined within this Travel Plan. Through attendance at Resident Association Meetings or Steering Groups local residents should have the necessary tools and experience to continue the Travel Plan on a voluntary basis.

8. SUMMARY AND CONCLUSION

- 8.1 The Travel Plan has been prepared by Paul Basham Associates on behalf of Barratt Homes to support the planning application for the development of 195 dwellings, associated open space, pumping station, substation with vehicular access via Sinah Lane and change of use of agricultural land to a wader and Brent Geese refuge at land to the north of Sinah Lane, Hayling Island.
- 8.2 A TP is a strategy that supports national and local policies by supporting an increase in sustainable travel modes and the accessibility of developments. A TP is an evolving process which requires monitoring and input from the TPC, residents, the developer and HCC to ensure that targets remain relevant and achievable.
- 8.3 The TP's primary aim is to encourage sustainable development by promoting more sustainable travel practices and decreasing the number of single occupancy vehicle trips.
- 8.4 This TP has proposed indicative TP targets and measures that have been based on modal splits calculated from 2011 Census data. These targets and measures would be reviewed, revised and agreed with HCC's TPO before the start of the TP. A baseline TRICS SAM survey would be undertaken between 3-6 months after first occupation to establish baseline modal splits. Following this a mix of resident surveys and TRICS SAM surveys would be completed to monitor the progress of the Travel Plan. The overall aim of the TP would be to decrease single occupancy vehicle trips by 10% over the course of 5 years.
- 8.5 In order to meet the key objectives of the TP a number of measures would be implemented by the TPC at an early stage. These measures primarily focus on the establishment of the TP within the community and their establishment at an early stage should also help achieve TP targets in the long term.
- 8.6 The TPC would oversee the implementation of all aspects of the TP and would work alongside HCC, residents and the developer to ensure that accurate and achievable targets are proposed. Survey results would be used to guide the TP, to ensure that targets and measures remain relevant and that the TP becomes increasingly integrated into the local community.

Appendix A




Appendix B



- Site Access Location
- Supermarket/Convenience Store
- Hospital/Medical Centre
- National Cycle Route 2/Hayling Billy Trail
- Library
- Walking Route to Elm Grove
- Bus Stop
- School
- Leisure
- Pharmacy
- Place of Worship
- Pub/Restaurant
- Post Office

Bus Routes
 Stagecoach South Service 31

← To Ferry



Project Number: 041.0031	Title:
Project Name: Sinah Lane, Hayling Island	ACCESSIBILITY MAP

paulbasham
ASSOCIATES

Paul Basham Associates Ltd
 Lancaster Court
 11 Haines Wallis Road
 Farnham Hampshire
 PO15 5TU
 +44 (0) 1429 668134
info@paulbashamassociates.co.uk
www.paulbashamassociates.co.uk

Checked By: MS	Checked Date: 10.11.17	Scale: N/A
Drawn By: SB	Drawn Date: 10.11.17	Drawing No: N/A

Appendix C



ONS Code: Country: Released: 21 April 2017

population	All usual residents aged 16 and over in employment the week before the census
units	Parsons
date	2011
usual resident	002004276 - Havant 510 (2011) - super output area - middle level

place of work : 2011	All categories: category merged local authority district	Method of travel to work (2011 specification)	Work mainly at or from home	Underground metro, light rail or tram	Train	Bus, minibus or coach	Taxi	Motorcycle, scooter or moped	Driving a car or van	Passenger in a car or van	Bicycle	On foot	Other method of travel to work
Hartlepool	0	0	0	0	0	0	0	0	0	0	0	0	0
Huddersfield	0	0	0	0	0	0	0	0	0	0	0	0	0
Radcliffe and Cleveland	0	0	0	0	0	0	0	0	0	0	0	0	0
Stockton-on-Tees	0	0	0	0	0	0	0	0	0	0	0	0	0
Darlington	0	0	0	0	0	0	0	0	0	0	0	0	0
County Durham	0	0	0	0	0	0	0	0	0	0	0	0	0
Northumberland	0	0	0	0	0	0	0	0	0	0	0	0	0
Gateshead	0	0	0	0	0	0	0	0	0	0	0	0	0
Newcastle upon Tyne	0	0	0	0	0	0	0	0	0	0	0	0	0
North Tyneside	1	0	0	0	0	0	0	0	1	0	0	0	0
South Tyneside	0	0	0	0	0	0	0	0	0	0	0	0	0
Sunderland	0	0	0	0	0	0	0	0	0	0	0	0	0
Hull	0	0	0	0	0	0	0	0	0	0	0	0	0
Warrington	0	0	0	0	0	0	0	0	0	0	0	0	0
Blackburn with Darwen	0	0	0	0	0	0	0	0	0	0	0	0	0
Blackpool	0	0	0	0	0	0	0	0	0	0	0	0	0
Chester East	0	0	0	0	0	0	0	0	0	0	0	0	0
Chester West and Ch.	0	0	0	0	0	0	0	0	0	0	0	0	0
Aintree	0	0	0	0	0	0	0	0	0	0	0	0	0
Barnwall-Furness	0	0	0	0	0	0	0	0	0	0	0	0	0
Carlisle	0	0	0	0	0	0	0	0	0	0	0	0	0
Copeland	0	0	0	0	0	0	0	0	0	0	0	0	0
Eben	0	0	0	0	0	0	0	0	0	0	0	0	0
South Lakeland	0	0	0	0	0	0	0	0	0	0	0	0	0
Burkes	0	0	0	0	0	0	0	0	0	0	0	0	0
Chorley	0	0	0	0	0	0	0	0	0	0	0	0	0
Fylde	0	0	0	0	0	0	0	0	0	0	0	0	0
Preston	0	0	0	0	0	0	0	0	0	0	0	0	0
Lancaster	0	0	0	0	0	0	0	0	0	0	0	0	0
Pendle	0	0	0	0	0	0	0	0	0	0	0	0	0
Preston	0	0	0	0	0	0	0	0	0	0	0	0	0
Falke Valley	0	0	0	0	0	0	0	0	0	0	0	0	0
Fossenden	0	0	0	0	0	0	0	0	0	0	0	0	0
South Ribbles	0	0	0	0	0	0	0	0	0	0	0	0	0
West Lancashire	0	0	0	0	0	0	0	0	0	0	0	0	0
Wyre	0	0	0	0	0	0	0	0	0	0	0	0	0
Bolton	0	0	0	0	0	0	0	0	0	0	0	0	0
Bury	0	0	0	0	0	0	0	0	0	0	0	0	0
Manchester	0	0	0	0	0	0	0	0	0	0	0	0	0
Oldham	0	0	0	0	0	0	0	0	0	0	0	0	0
Rochdale	0	0	0	0	0	0	0	0	0	0	0	0	0
Salford	0	0	0	0	0	0	0	0	0	0	0	0	0
Stokeport	0	0	0	0	0	0	0	0	0	0	0	0	0
Tameside	0	0	0	0	0	0	0	0	0	0	0	0	0
Trillick	0	0	0	0	0	0	0	0	0	0	0	0	0
Wigan	0	0	0	0	0	0	0	0	0	0	0	0	0
Knowsley	0	0	0	0	0	0	0	0	0	0	0	0	0
Liverpool	0	0	0	0	0	0	0	0	0	0	0	0	0
St Helens	0	0	0	0	0	0	0	0	0	0	0	0	0
Sutton	0	0	0	0	0	0	0	0	0	0	0	0	0
Went	0	0	0	0	0	0	0	0	0	0	0	0	0
Kingson upon Hall, Ch.	0	0	0	0	0	0	0	0	0	0	0	0	0
East Riding of Yorkshire	0	0	0	0	0	0	0	0	0	0	0	0	0
North East Lincolnshire	0	0	0	0	0	0	0	0	0	0	0	0	0
North Lincolnshire	0	0	0	0	0	0	0	0	0	0	0	0	0
York	0	0	0	0	0	0	0	0	0	0	0	0	0
Craven	0	0	0	0	0	0	0	0	0	0	0	0	0
Harrogate	0	0	0	0	0	0	0	0	0	0	0	0	0
North Yorkshire	1	0	0	0	0	0	0	0	1	0	0	0	0
Ryedale	0	0	0	0	0	0	0	0	0	0	0	0	0
Scarborough	0	0	0	0	0	0	0	0	0	0	0	0	0
Selby	0	0	0	0	0	0	0	0	0	0	0	0	0
Barnsley	0	0	0	0	0	0	0	0	0	0	0	0	0
Doncaster	0	0	0	0	0	0	0	0	0	0	0	0	0
Rotherham	1	0	0	0	0	0	0	0	1	0	0	0	0
Sheffield	0	0	0	0	0	0	0	0	0	0	0	0	0
Bradford	0	0	0	0	0	0	0	0	0	0	0	0	0
Calderdale	0	0	0	0	0	0	0	0	0	0	0	0	0
Kirkcaldy	0	0	0	0	0	0	0	0	0	0	0	0	0
Leeds	0	0	0	0	0	0	0	0	0	0	0	0	0
Wakefield	0	0	0	0	0	0	0	0	0	0	0	0	0
Donley	0	0	0	0	0	0	0	0	0	0	0	0	0
Leicester	0	0	0	0	0	0	0	0	0	0	0	0	0
Nottingham	0	0	0	0	0	0	0	0	0	0	0	0	0
Nottingham	0	0	0	0	0	0	0	0	0	0	0	0	0
Amber Valley	0	0	0	0	0	0	0	0	0	0	0	0	0
Bolsover	0	0	0	0	0	0	0	0	0	0	0	0	0
Chatterbox	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire Dales	0	0	0</										

Forest of Dean	0	0	0	0	0	0	0	0	0	0	0	0
Gloucester	1	0	0	0	0	0	0	1	0	0	0	0
Shrop	0	0	0	0	0	0	0	0	0	0	0	0
Tewkesbury	0	0	0	0	0	0	0	0	0	0	0	0
Merrip	0	0	0	0	0	0	0	0	0	0	0	0
Sedgemoor	0	0	0	0	0	0	0	0	0	0	0	0
South Somerset	1	0	0	0	0	0	0	1	0	0	0	0
Taunton Deane	0	0	0	0	0	0	0	0	0	0	0	0
West Somerset	0	0	0	0	0	0	0	0	0	0	0	0
Isle of Angsey	0	0	0	0	0	0	0	0	0	0	0	0
Gwynedd	0	0	0	0	0	0	0	0	0	0	0	0
Cornwall	0	0	0	0	0	0	0	0	0	0	0	0
Derbyshire	0	0	0	0	0	0	0	0	0	0	0	0
Portsmouth	0	0	0	0	0	0	0	0	0	0	0	0
Wrexham	1	0	0	0	1	0	0	0	0	0	0	0
Cardigan	0	0	0	0	0	0	0	0	0	0	0	0
Pembrokeshire	1	0	0	0	0	0	0	1	0	0	0	0
Carmarthenshire	0	0	0	0	0	0	0	0	0	0	0	0
Swansea	0	0	0	0	0	0	0	0	0	0	0	0
Neath Port Talbot	0	0	0	0	0	0	0	0	0	0	0	0
Brigend	0	0	0	0	0	0	0	0	0	0	0	0
The Vale of Glamorgan	0	0	0	0	0	0	0	0	0	0	0	0
Cardiff	1	0	0	0	0	0	0	1	0	0	0	0
Rhondda Cynon Taff	0	0	0	0	0	0	0	0	0	0	0	0
Caerphilly	0	0	0	0	0	0	0	0	0	0	0	0
Blairgowrie	0	0	0	0	0	0	0	0	0	0	0	0
Torfaen	0	0	0	0	0	0	0	0	0	0	0	0
Worthing	0	0	0	0	0	0	0	0	0	0	0	0
Newport	0	0	0	0	0	0	0	0	0	0	0	0
Powys	0	0	0	0	0	0	0	0	0	0	0	0
Methy Taff	0	0	0	0	0	0	0	0	0	0	0	0
	1,944	0	2	52	39	6	21	1,542	62	176	105	1
		0%	0%	2%	2%	0%	1%	80%	3%	4%	5%	0%

In order to protect against disclosure of personal information, records have been swapped between different geographic areas. Some counts will be affected, particularly small counts in the lowest geographies.

Appendix D

Land at Sinah Lane, Hayling Island
Travel Plan

Paul Basham Associates Ltd
Report No 041 0031/TP/5



SINAH LANE, HAYLING ISLAND RESIDENTIAL TRAVEL PLAN ACTION PLAN

Actions	Responsibility	Timescale
Travel Plan Co-ordinator (TPC) to establish, establish Database and confirm TPC's role with WCT	Barnett David Wilson Homes/ TPC	3 months prior to Occupation
Relevant TP signs and identity established	TPC	Prior to Occupation
Set up marketing campaign including online web page	TPC	Prior to Occupation
Development and distribution of Welcome Packs	TPC	Prior to Occupation
Take staff and training of Sales Staff to introduce TP and incentives available	TPC	Prior to Occupation
Provision of Cycle Parking	Barnett David Wilson Homes	Prior to Occupation
Develop communication strategy including attendance at resident meetings, newsletters, webpage and use of any external communication routes	TPC	Prior to Occupation
Prepare TP action database for logging/recording	TPC	Prior to Occupation
Issue with Cycle Shop and Bike Operator and organise events and/or discounts	TPC	Prior to Occupation
Provide Maps of cycle and pedestrian routes and the distances to local facilities and destinations on the website and in the welcome pack	TPC	Prior to Occupation
Monitoring Targets - Surveys and Feedback		
Baseline Resident Travel Survey	TPC	Provided with Welcome Packs
Arranging TRICS SAM Survey	TPC	Within 3 months after 2nd occupation
End of Preliminary Phase Report and revise targets where necessary	TPC/NCL	End of Preliminary Phase

Preliminary Costs £1,000

Actions	Responsibility	Timescale	Year 1 (start at 50% Occupation)	Year 2	Year 3	Year 4	Year 5	Total
Personal Travel Planning (General TPC Activities)								
Lesson with residents re: TP and distribution of travel vouchers	TPC	Ongoing						
Attend Resident Association Events / Group meetings / Attempt to set up Steering Group	TPC	Ongoing						
Promote sustainable routes to school	TPC	Ongoing						
Promote car sharing	TPC	Ongoing						
Maintain dialogue with local public transport service operators for smart charges and promotions	TPC	Ongoing						
Maintenance of local area walking / cycling route map and public transport information	TPC	Ongoing						
Bring up to date on local walking, cycling, public transport and car sharing facilities	TPC	Ongoing						
Promote local area key facilities, including walking and cycling	TPC	Ongoing						
Promote Walk to Work Week	TPC	Ongoing						
Cooperation and coordination with local, regional or national campaigns and events	TPC	Ongoing						
Promote Bike Week and local cycling routes	TPC	Ongoing						
Promote car sharing schemes such as Hantspire lift share	TPC	Ongoing						
Provision of information on local road network routes, fuel comparison tables, fuel efficiency practices and fuel efficient vehicles and local electric vehicle charging provision	TPC	Ongoing						
Promote and explore opportunities to co-ordinate deliveries	TPC	Ongoing						
Monitoring Targets - Surveys and Feedback								
Newsletters / Leaflets	TPC	Bi-annually	£ 1,000	£ 1,000	£ 1,000	£ 1,000	£ 1,000	£ 5,000
Website	TPC	Minimum of 2 updates per year	£ 500	£ 500	£ 500	£ 500	£ 500	£ 2,500
Site Visits/Kiosk/Event	TPC	Annual Event	£ 1,000	£ 1,000	£ 1,000	£ 1,000	£ 1,000	£ 4,100
Monitoring Targets - Surveys and Feedback								
Progress Review	TPC	End of Years 1, 3 and 5	£ 750	£ 750	£ 750	£ 750	£ 750	£ 2,250
Lesson with WCT	TPC	End of Year 1	£ 500	£ 500	£ 500	£ 500	£ 500	£ 2,500
Resident Travel Surveys	TPC	End of Years 1, 3 and 5	£ 500	£ 500	£ 500	£ 500	£ 500	£ 2,000
Arranging and Review of TRICS SAM Survey	TPC	End of Years 3 and 5	£ 1,000	£ 1,000	£ 1,000	£ 1,000	£ 1,000	£ 4,000
Handover	TPC	End of Year 5	£ 500	£ 500	£ 500	£ 500	£ 500	£ 2,500
Total Estimates			£ 6,250	£ 6,250	£ 6,250	£ 6,250	£ 6,250	£ 27,500

Preliminary Phase & Data Collection

Project Details	
Location	Land at Sinah Lane, Hayling Island
No. of Units	395
Personal Travel Planning Budget per unit	£ 75
Total Personal Travel Planning Budget	£ 29,625
Consent Date	18/03
50% Occupation Target	190
Full Occupation Target	395
Applicant	Barnett David Wilson
Local Authority	Havant Borough Council
TPC	18/03
Travel Plan Author	18/03
Travel Plan Co-ordinator	18/03

Disbursements	Amount (per voucher/survey)	Units	Total
Worship	£100	1%	£19,500
TPC'S SAM Survey	£1,000	5	£5,000

Total including Disbursement £ 44,125

Target	Date	TPC Action	Comment
	18/03		

Appendix E

Land at Sinah Lane, Hayling Island
Travel Plan

Paul Basham Associates Ltd
Report No 041.0031/TP/5



Thank you for taking the time to complete our annual travel survey. This will help us understand your travel needs.

Don't forget to fill out your details at the end!

You can send your completed survey via:

- ☐ Post using the pre-paid envelope: Paul Basham Associates, Lancaster Court, 8 Barnes Wallis Rd, Fareham, PO15 5TU
- ☐ Or you can fill this out via Survey Monkey on <https://www.surveymonkey.com/s/xxxxxxx>
- ☐ Email: travelplan@paulbashamassociates.com



SITE NAME

Hello **SITE NAME** resident! This survey will only take a few minutes and will help us understand a little more about your journeys and your local travel. Thank you for your time!

1. What is your main mode of travel? (Please choose 1)

- ☐ Car Alone
- ☐ Car Share
- ☐ Walk
- ☐ Cycle
- ☐ Public Transport
- ☐ Other (please specify _____)

2. How often do you use another form of transport?

- ☐ Never
- ☐ Very rarely/sometimes
- ☐ Once a month
- ☐ Once a fortnight
- ☐ Once a week

3. If you were to change your mode of travel what mode would it most likely be:

- ☐ Cycle
- ☐ Walk
- ☐ Train
- ☐ Bus
- ☐ Car Share
- ☐ Other please specify _____

4. What is your most frequent journey for?

- ☐ Work/Education
- ☐ Leisure/Retail
- ☐ Health (doctors/hospital)
- ☐ Visiting friends/family
- ☐ Other

5. How far do you usually travel for your most frequent journey?

- ☐ 0-10 Miles
- ☐ 11-20 Miles
- ☐ 21-30 Miles
- ☐ 31-40 Miles
- ☐ 41 Miles Plus

6. How long does your most frequent journey usually take?

- ☐ 0-10 Minutes
- ☐ 11-20 Minutes
- ☐ 21-30 Minutes
- ☐ 31-45 Minutes
- ☐ 46-60 Minutes
- ☐ Over 1 hour

7. To which location do you travel the most regularly?

- ☐ XXX
- ☐ XXX
- ☐ XXX
- ☐ XXX
- ☐ XXX
- ☐ Other please specify _____

8. Have you claimed your FREE travel gift? (£XX bus pass or £XX Cycle voucher)

- ☐ Yes (Please go to question 10)
- ☐ No (Please complete next question)

9. I would like to claim:

- ☐ £XX Bus Pass
- ☐ £XX Cycle voucher

10. If you answered 'YES' to question 8, did this voucher change your travel habits, if so how?:

11. Is there anything else you would like to tell us about travel in your local area?:

In order for us to process your voucher request, we require the following information. Please note that this information can be deleted at any time.

Name: _____

House/Flat number: _____

Street Name: _____

Postcode: _____

Email Address: _____

INSERT DEVELOPER
LOGO

APPENDIX 10

Bird and Bat Box Site Mitigation

Drawing A092944-3 Rev A



Rev	Date	Notes
A	09/04/20	Initial map production

Legend

- Site boundary
- Species rich grassland
- Closed Bird Box
- Open Fronted Bird Box
- GSWB Swift Box
- ▲ Hibernacula
- 2F Schwegler Bat Box or Equivalent
- Norfolk Bat Brick

Basemap provided by: IDPartnership Northern
 Drawing Title: Proposed Site Layout
 Drawn Date: January 2019
 Drawing No: PL-02
 Revision: P7

0 15 30 60 Metres



Site Mitigation

**Sinah Lane, Hayling Island
 Barratt David Wilson Homes**

Scale at A3: 1:1,450	Project No: A092944-3	Drawing No: Figure 3	Revision: A
Drawn by: Maddie Errington	Drawn date: 09/04/2020	Approved by: David West	

Copyright Barratt David Wilson Homes Ltd. All rights reserved. No part of this publication may be reproduced without prior written permission from Barratt David Wilson Homes Ltd. This document is the property of Barratt David Wilson Homes Ltd. and is to be used only for the purpose for which it is issued. It is not to be used for any other purpose without the prior written consent of Barratt David Wilson Homes Ltd.

APPENDIX 11

Billy Trail North Connection and Billy Trail South Connection

N81:2571_PL_06_P10

South Lane - Housing Ward

Plot No.	Area (sqm)	Area (sqft)	Area (acres)	Area (hectares)
1	1,200	12,869	0.0031	0.0031
2	1,200	12,869	0.0031	0.0031
3	1,200	12,869	0.0031	0.0031
4	1,200	12,869	0.0031	0.0031
5	1,200	12,869	0.0031	0.0031
6	1,200	12,869	0.0031	0.0031
7	1,200	12,869	0.0031	0.0031
8	1,200	12,869	0.0031	0.0031
9	1,200	12,869	0.0031	0.0031
10	1,200	12,869	0.0031	0.0031
11	1,200	12,869	0.0031	0.0031
12	1,200	12,869	0.0031	0.0031
13	1,200	12,869	0.0031	0.0031
14	1,200	12,869	0.0031	0.0031
15	1,200	12,869	0.0031	0.0031
16	1,200	12,869	0.0031	0.0031
17	1,200	12,869	0.0031	0.0031
18	1,200	12,869	0.0031	0.0031
19	1,200	12,869	0.0031	0.0031
20	1,200	12,869	0.0031	0.0031
21	1,200	12,869	0.0031	0.0031
22	1,200	12,869	0.0031	0.0031
23	1,200	12,869	0.0031	0.0031
24	1,200	12,869	0.0031	0.0031
25	1,200	12,869	0.0031	0.0031
26	1,200	12,869	0.0031	0.0031
27	1,200	12,869	0.0031	0.0031
28	1,200	12,869	0.0031	0.0031
29	1,200	12,869	0.0031	0.0031
30	1,200	12,869	0.0031	0.0031
31	1,200	12,869	0.0031	0.0031
32	1,200	12,869	0.0031	0.0031
33	1,200	12,869	0.0031	0.0031
34	1,200	12,869	0.0031	0.0031
35	1,200	12,869	0.0031	0.0031
36	1,200	12,869	0.0031	0.0031
37	1,200	12,869	0.0031	0.0031
38	1,200	12,869	0.0031	0.0031
39	1,200	12,869	0.0031	0.0031
40	1,200	12,869	0.0031	0.0031
41	1,200	12,869	0.0031	0.0031
42	1,200	12,869	0.0031	0.0031
43	1,200	12,869	0.0031	0.0031
44	1,200	12,869	0.0031	0.0031
45	1,200	12,869	0.0031	0.0031
46	1,200	12,869	0.0031	0.0031
47	1,200	12,869	0.0031	0.0031
48	1,200	12,869	0.0031	0.0031
49	1,200	12,869	0.0031	0.0031
50	1,200	12,869	0.0031	0.0031
51	1,200	12,869	0.0031	0.0031
52	1,200	12,869	0.0031	0.0031
53	1,200	12,869	0.0031	0.0031
54	1,200	12,869	0.0031	0.0031
55	1,200	12,869	0.0031	0.0031
56	1,200	12,869	0.0031	0.0031
57	1,200	12,869	0.0031	0.0031
58	1,200	12,869	0.0031	0.0031
59	1,200	12,869	0.0031	0.0031
60	1,200	12,869	0.0031	0.0031
61	1,200	12,869	0.0031	0.0031
62	1,200	12,869	0.0031	0.0031
63	1,200	12,869	0.0031	0.0031
64	1,200	12,869	0.0031	0.0031
65	1,200	12,869	0.0031	0.0031
66	1,200	12,869	0.0031	0.0031
67	1,200	12,869	0.0031	0.0031
68	1,200	12,869	0.0031	0.0031
69	1,200	12,869	0.0031	0.0031
70	1,200	12,869	0.0031	0.0031
71	1,200	12,869	0.0031	0.0031
72	1,200	12,869	0.0031	0.0031
73	1,200	12,869	0.0031	0.0031
74	1,200	12,869	0.0031	0.0031
75	1,200	12,869	0.0031	0.0031
76	1,200	12,869	0.0031	0.0031
77	1,200	12,869	0.0031	0.0031
78	1,200	12,869	0.0031	0.0031
79	1,200	12,869	0.0031	0.0031
80	1,200	12,869	0.0031	0.0031
81	1,200	12,869	0.0031	0.0031
82	1,200	12,869	0.0031	0.0031
83	1,200	12,869	0.0031	0.0031
84	1,200	12,869	0.0031	0.0031
85	1,200	12,869	0.0031	0.0031
86	1,200	12,869	0.0031	0.0031
87	1,200	12,869	0.0031	0.0031
88	1,200	12,869	0.0031	0.0031
89	1,200	12,869	0.0031	0.0031
90	1,200	12,869	0.0031	0.0031
91	1,200	12,869	0.0031	0.0031
92	1,200	12,869	0.0031	0.0031
93	1,200	12,869	0.0031	0.0031
94	1,200	12,869	0.0031	0.0031
95	1,200	12,869	0.0031	0.0031
96	1,200	12,869	0.0031	0.0031
97	1,200	12,869	0.0031	0.0031
98	1,200	12,869	0.0031	0.0031
99	1,200	12,869	0.0031	0.0031
100	1,200	12,869	0.0031	0.0031

- KEY
- Proposed Development
 - Existing Development
 - Proposed Access
 - Proposed Footpath
 - Proposed Cycleway
 - Proposed Green Space
 - Proposed Watercourse
 - Proposed Drainage
 - Proposed Boundary
 - Proposed Fencing
 - Proposed Planting
 - Proposed Lighting
 - Proposed Street Furniture
 - Proposed Signage
 - Proposed Other



DO NOT SCALE
All dimensions to be checked on site and confirmed to the
author of this document prior to construction.

DESIGNER'S NAME AND ADDRESS
100, 101, 102, 103, 104, 105, 106, 107, 108, 109, 110, 111, 112, 113, 114, 115, 116, 117, 118, 119, 120, 121, 122, 123, 124, 125, 126, 127, 128, 129, 130, 131, 132, 133, 134, 135, 136, 137, 138, 139, 140, 141, 142, 143, 144, 145, 146, 147, 148, 149, 150, 151, 152, 153, 154, 155, 156, 157, 158, 159, 160, 161, 162, 163, 164, 165, 166, 167, 168, 169, 170, 171, 172, 173, 174, 175, 176, 177, 178, 179, 180, 181, 182, 183, 184, 185, 186, 187, 188, 189, 190, 191, 192, 193, 194, 195, 196, 197, 198, 199, 200, 201, 202, 203, 204, 205, 206, 207, 208, 209, 210, 211, 212, 213, 214, 215, 216, 217, 218, 219, 220, 221, 222, 223, 224, 225, 226, 227, 228, 229, 230, 231, 232, 233, 234, 235, 236, 237, 238, 239, 240, 241, 242, 243, 244, 245, 246, 247, 248, 249, 250, 251, 252, 253, 254, 255, 256, 257, 258, 259, 260, 261, 262, 263, 264, 265, 266, 267, 268, 269, 270, 271, 272, 273, 274, 275, 276, 277, 278, 279, 280, 281, 282, 283, 284, 285, 286, 287, 288, 289, 290, 291, 292, 293, 294, 295, 296, 297, 298, 299, 300, 301, 302, 303, 304, 305, 306, 307, 308, 309, 310, 311, 312, 313, 314, 315, 316, 317, 318, 319, 320, 321, 322, 323, 324, 325, 326, 327, 328, 329, 330, 331, 332, 333, 334, 335, 336, 337, 338, 339, 340, 341, 342, 343, 344, 345, 346, 347, 348, 349, 350, 351, 352, 353, 354, 355, 356, 357, 358, 359, 360, 361, 362, 363, 364, 365, 366, 367, 368, 369, 370, 371, 372, 373, 374, 375, 376, 377, 378, 379, 380, 381, 382, 383, 384, 385, 386, 387, 388, 389, 390, 391, 392, 393, 394, 395, 396, 397, 398, 399, 400, 401, 402, 403, 404, 405, 406, 407, 408, 409, 410, 411, 412, 413, 414, 415, 416, 417, 418, 419, 420, 421, 422, 423, 424, 425, 426, 427, 428, 429, 430, 431, 432, 433, 434, 435, 436, 437, 438, 439, 440, 441, 442, 443, 444, 445, 446, 447, 448, 449, 450, 451, 452, 453, 454, 455, 456, 457, 458, 459, 460, 461, 462, 463, 464, 465, 466, 467, 468, 469, 470, 471, 472, 473, 474, 475, 476, 477, 478, 479, 480, 481, 482, 483, 484, 485, 486, 487, 488, 489, 490, 491, 492, 493, 494, 495, 496, 497, 498, 499, 500, 501, 502, 503, 504, 505, 506, 507, 508, 509, 510, 511, 512, 513, 514, 515, 516, 517, 518, 519, 520, 521, 522, 523, 524, 525, 526, 527, 528, 529, 530, 531, 532, 533, 534, 535, 536, 537, 538, 539, 540, 541, 542, 543, 544, 545, 546, 547, 548, 549, 550, 551, 552, 553, 554, 555, 556, 557, 558, 559, 560, 561, 562, 563, 564, 565, 566, 567, 568, 569, 570, 571, 572, 573, 574, 575, 576, 577, 578, 579, 580, 581, 582, 583, 584, 585, 586, 587, 588, 589, 590, 591, 592, 593, 594, 595, 596, 597, 598, 599, 600, 601, 602, 603, 604, 605, 606, 607, 608, 609, 610, 611, 612, 613, 614, 615, 616, 617, 618, 619, 620, 621, 622, 623, 624, 625, 626, 627, 628, 629, 630, 631, 632, 633, 634, 635, 636, 637, 638, 639, 640, 641, 642, 643, 644, 645, 646, 647, 648, 649, 650, 651, 652, 653, 654, 655, 656, 657, 658, 659, 660, 661, 662, 663, 664, 665, 666, 667, 668, 669, 670, 671, 672, 673, 674, 675, 676, 677, 678, 679, 680, 681, 682, 683, 684, 685, 686, 687, 688, 689, 690, 691, 692, 693, 694, 695, 696, 697, 698, 699, 700, 701, 702, 703, 704, 705, 706, 707, 708, 709, 710, 711, 712, 713, 714, 715, 716, 717, 718, 719, 720, 721, 722, 723, 724, 725, 726, 727, 728, 729, 730, 731, 732, 733, 734, 735, 736, 737, 738, 739, 740, 741, 742, 743, 744, 745, 746, 747, 748, 749, 750, 751, 752, 753, 754, 755, 756, 757, 758, 759, 760, 761, 762, 763, 764, 765, 766, 767, 768, 769, 770, 771, 772, 773, 774, 775, 776, 777, 778, 779, 780, 781, 782, 783, 784, 785, 786, 787, 788, 789, 790, 791, 792, 793, 794, 795, 796, 797, 798, 799, 800, 801, 802, 803, 804, 805, 806, 807, 808, 809, 810, 811, 812, 813, 814, 815, 816, 817, 818, 819, 820, 821, 822, 823, 824, 825, 826, 827, 828, 829, 830, 831, 832, 833, 834, 835, 836, 837, 838, 839, 840, 841, 842, 843, 844, 845, 846, 847, 848, 849, 850, 851, 852, 853, 854, 855, 856, 857, 858, 859, 860, 861, 862, 863, 864, 865, 866, 867, 868, 869, 870, 871, 872, 873, 874, 875, 876, 877, 878, 879, 880, 881, 882, 883, 884, 885, 886, 887, 888, 889, 890, 891, 892, 893, 894, 895, 896, 897, 898, 899, 900, 901, 902, 903, 904, 905, 906, 907, 908, 909, 910, 911, 912, 913, 914, 915, 916, 917, 918, 919, 920, 921, 922, 923, 924, 925, 926, 927, 928, 929, 930, 931, 932, 933, 934, 935, 936, 937, 938, 939, 940, 941, 942, 943, 944, 945, 946, 947, 948, 949, 950, 951, 952, 953, 954, 955, 956, 957, 958, 959, 960, 961, 962, 963, 964, 965, 966, 967, 968, 969, 970, 971, 972, 973, 974, 975, 976, 977, 978, 979, 980, 981, 982, 983, 984, 985, 986, 987, 988, 989, 990, 991, 992, 993, 994, 995, 996, 997, 998, 999, 1000, 1001, 1002, 1003, 1004, 1005, 1006, 1007, 1008, 1009, 1010, 1011, 1012, 1013, 1014, 1015, 1016, 1017, 1018, 1019, 1020, 1021, 1022, 1023, 1024, 1025, 1026, 1027, 1028, 1029, 1030, 1031, 1032, 1033, 1034, 1035, 1036, 1037, 1038, 1039, 1040, 1041, 1042, 1043, 1044, 1045, 1046, 1047, 1048, 1049, 1050, 1051, 1052, 1053, 1054, 1055, 1056, 1057, 1058, 1059, 1060, 1061, 1062, 1063, 1064, 1065, 1066, 1067, 1068, 1069, 1070, 1071, 1072, 1073, 1074, 1075, 1076, 1077, 1078, 1079, 1080, 1081, 1082, 1083, 1084, 1085, 1086, 1087, 1088, 1089, 1090, 1091, 1092, 1093, 1094, 1095, 1096, 1097, 1098, 1099, 1100, 1101, 1102, 1103, 1104, 1105, 1106, 1107, 1108, 1109, 1110, 1111, 1112, 1113, 1114, 1115, 1116, 1117, 1118, 1119, 1120, 1121, 1122, 1123, 1124, 1125, 1126, 1127, 1128, 1129, 1130, 1131, 1132, 1133, 1134, 1135, 1136, 1137, 1138, 1139, 1140, 1141, 1142, 1143, 1144, 1145, 1146, 1147, 1148, 1149, 1150, 1151, 1152, 1153, 1154, 1155, 1156, 1157, 1158, 1159, 1160, 1161, 1162, 1163, 1164, 1165, 1166, 1167, 1168, 1169, 1170, 1171, 1172, 1173, 1174, 1175, 1176, 1177, 1178, 1179, 1180, 1181, 1182, 1183, 1184, 1185, 1186, 1187, 1188, 1189, 1190, 1191, 1192, 1193, 1194, 1195, 1196, 1197, 1198, 1199, 1200, 1201, 1202, 1203, 1204, 1205, 1206, 1207, 1208, 1209, 1210, 1211, 1212, 1213, 1214, 1215, 1216, 1217, 1218, 1219, 1220, 1221, 1222, 1223, 1224, 1225, 1226, 1227, 1228, 1229, 1230, 1231, 1232, 1233, 1234, 1235, 1236, 1237, 1238, 1239, 1240, 1241, 1242, 1243, 1244, 1245, 1246, 1247, 1248, 1249, 1250, 1251, 1252, 1253, 1254, 1255, 1256, 1257, 1258, 1259, 1260, 1261, 1262, 1263, 1264, 1265, 1266, 1267, 1268, 1269, 1270, 1271, 1272, 1273, 1274, 1275, 1276, 1277, 1278, 1279, 1280, 1281, 1282, 1283, 1284, 1285, 1286, 1287, 1288, 1289, 1290, 1291, 1292, 1293, 1294, 1295, 1296, 1297, 1298, 1299, 1300, 1301, 1302, 1303, 1304,

APPENDIX 12
RSPB Transfer

Any parts of the form that are not typed should be completed in black ink and in block capitals.

If you need more room than is provided for in a panel, and your software allows, you can expand any panel in the form. Alternatively use continuation sheet CS and attach it to this form.

For information on how HM Land Registry processes your personal information, see our [Personal Information Charter](#).

Leave blank if not yet registered.

When application for registration is made these title number(s) should be entered in panel 2 of Form AP1.

Insert address, including postcode (if any), or other description of the property transferred. Any physical exclusions, such as mines and minerals, should be defined.

Place 'X' in the appropriate box and complete the statement.

For example 'edged red'.

For example 'edged and numbered 1 in blue'.

Any plan lodged must be signed by the transferor.

Remember to date this deed with the day of completion, but not before it has been signed and witnessed.

Give full name(s) of **all** of the persons transferring the property.

Complete as appropriate where the transferor is a company.

Give full name(s) of **all** the persons to be shown as registered proprietors.

Complete as appropriate where the transferee is a company. Also, for an overseas company, unless an arrangement with HM Land Registry exists, lodge either a certificate in Form 7 in Schedule 3 to the Land Registration

1	Title number(s) out of which the property is transferred: HP38369
2	Other title number(s) against which matters contained in this transfer are to be registered or noted, if any:
3	Property: Land lying to the north of Sinah Lane, Hayling Island, Hampshire The property is identified ☒ on the attached plan and shown edged red (Note the transfer excludes a 1 metre strip situated between the red edging and the title boundary which strip is shown shaded blue on the attached plan and referred to thereon as '1m Wide Retained Strip') ☐ on the title plan(s) of the above titles and shown:
4	Date:
5	Transferor: Hayling Island Builders Limited <u>For UK incorporated companies/LLPs</u> Registered number of company or limited liability partnership including any prefix: 00677597 <u>For overseas companies</u> (a) Territory of incorporation: (b) Registered number in the United Kingdom including any prefix:
6	Transferee for entry in the register: The Royal Society for the Protection of Birds (Registered Charity Number England & Wales 207076 and Scotland SCO37654) <u>For UK incorporated companies/LLPs</u> Registered number of company or limited liability partnership including any prefix:

Rules 2003 or a certified copy of the constitution in English or Welsh, or other evidence permitted by rule 183 of the Land Registration Rules 2003.

Each transferee may give up to three addresses for service, one of which must be a postal address whether or not in the UK (including the postcode, if any). The others can be any combination of a postal address, a UK DX box number or an electronic address.

Place 'X' in the appropriate box. State the currency unit if other than sterling. If none of the boxes apply, insert an appropriate memorandum in panel 12.

Place 'X' in any box that applies.

Add any modifications.

Where the transferee is more than one person, place 'X' in the appropriate box.

Complete as necessary.

The registrar will enter a Form A restriction in the register *unless*:

- an 'X' is placed:
 - in the first box, or
 - in the third box and the details of the trust or of the trust instrument show that the transferees are to hold the property on trust for themselves alone as joint tenants, or
- it is clear from completion of a form JO lodged with this application that the transferees are to hold the property on trust for themselves alone as joint tenants.

Please refer to [Joint property ownership](#) and [practice guide 24: private trusts of land](#) for further guidance. These are both available on the GOV.UK website.

Use this panel for:

- definitions of terms not defined above
- rights granted or reserved
- restrictive covenants
- other covenants
- agreements and declarations

For overseas companies

(a) Territory of incorporation:

(b) Registered number in the United Kingdom including any prefix:

7 Transferee's intended address(es) for service for entry in the register:

The Lodge, Potton Road, Sandy, Bedfordshire SG19 2DL

8 The transferor transfers the property to the transferee

9 Consideration

- ☒ The transferor has received from the transferee for the property the following sum (in words and figures):
One pound (£1.00)
- ☐ The transfer is not for money or anything that has a monetary value
- ☐ Insert other receipt as appropriate:

10 The transferor transfers with

- ☒ full title guarantee
- ☐ limited title guarantee

11 Declaration of trust. The transferee is more than one person and

- ☐ they are to hold the property on trust for themselves as joint tenants
- ☐ they are to hold the property on trust for themselves as tenants in common in equal shares
- ☐ they are to hold the property on trust:

12 Additional provisions

Definitions

- any required or permitted statements
- other agreed provisions.

The prescribed subheadings may be added to, amended, repositioned or omitted.

Any other land affected by rights granted or reserved or by restrictive covenants should be defined by reference to a plan.

In this transfer the following terms shall have the following meaning:

BDW Transfer means the transfer dated the day of 202[] referred to in entry number [] of the [] register of title number HP38369 whereby the Transferor transferred to BDW Trading Limited the land (including the Drainage Land) situated to the south of the Property and lying between the Property and Sinah Lane aforesaid;

Disposition means a transfer of the freehold of the Property or the grant of a lease out of the freehold of the Property for a term of more than seven (7) years;

Drainage Land means the land adjoining the Property to the south-east shown edged yellow on the Plan and forming part of the Wintering Bird Mitigation Area;

Planning Permission means the planning permission granted by [] under reference number and dated the day of 2021 for the construction of 195 dwellings on the land situated to the south of the Wintering Bird Mitigation Area and the change of use of the Wintering Bird Mitigation Area to a Wader and Brent Geese Refuge Area;

Retained Land means the remainder of the land now comprised in title number HP38369;

RSPB Bird Mitigation Area means the land lying to the west and north of the Property having an area of [●] and shown edged green on the Plan which land is comprised in title numbers HP16365 and HP12737 (of which the Transferee is registered as proprietor);

Section 106 Agreement means the agreement entered into pursuant to section 106 of the Town and Country Planning Act 1990 dated [] and made between the Council of Borough of Havant, Hampshire County Council, the Transferor, BDW Trading Limited and the Transferee and any variations or amendments thereto;

Plan means the plan annexed hereto and titled "Transfer Plan";

Wintering Bird Mitigation Area means the RSPB Bird Mitigation Area the Drainage Land and the Property recently established by BDW Trading Limited with the agreement of the parties hereto as a bird refuge area for the Wader and Brent Geese population;

Wintering Bird Mitigation Plan means the plan annexed hereto and titled "Sinah Lane, Hayling Island Wintering Bird Mitigation Plan";

Wintering Bird Mitigation Strategy means the Sinah Lane, Hayling Island Wintering Bird Mitigation Strategy (February 2021) and any successor strategy.

Where the context so admits any references to the Property shall include references to part or parts only of the Property.

Any other land affected should be defined by reference to a plan and the title numbers referred to in panel 2.

Rights granted for the benefit of the property

Any other land affected should be defined by reference to a plan and the title numbers referred to in panel 2.

Rights reserved for the benefit of other land

Include words of covenant.

Covenants by the Transferee

13. The Transferee (named in panel 6) hereby covenants with the Transferor (named in panel 5) and for the avoidance of doubt not for the benefit of the Transferor's successors in title that:

13.1 they will subject to the provisions contained in clause 13.2:

13.1.1 use the Property for the purpose of a nature reserve intended primarily as a winter refuge area for wintering wading birds and brent geese seeking winter foraging and not use or permit the Property to be used for any other purpose;

13.1.2 not erect or permit to be erected any building or other structure on the Property (apart from fences, gates, information boards and hides);

13.1.3 manage the Property in accordance with the Wintering Bird Mitigation Strategy.

13.2 The covenants in clause 13.1 shall be subject to the following provisos:

13.2.1 they shall cease 80 years after the date of this Transfer (or if earlier upon the dissolution of and/or striking off from the register of companies of the Transferor (named in panel 5));

13.2.2 the covenant in clause 13.1.1 shall not be breached:

13.2.2.1 if despite managing the Property as a winter refuge area for wintering wading birds and brent geese seeking winter foraging wading birds and brent geese no longer visit the Property in significant numbers provided that the Property is managed in accordance with the Wintering Bird Migration Strategy;

13.2.2.2 by any ancillary agricultural use at the Property such as the grazing of sheep or cattle or cultivation of suitable crops in compliance with the Wintering Bird Mitigation Strategy

13.3 maintain all boundary features of the Property marked on the Transfer Plan with an inverted "T";

13.4 not form or permit to be formed any gate or other opening in the fences erected and to be maintained along the boundaries of the Property with the land now or formerly comprised in title number HP38369 save as referred to in the proviso to clause 14.1.2 of the BDW Transfer);

13.5 not make a Disposition of the Property without procuring that the disponee simultaneously with the completion of the Disposition enters into a deed of covenant with the Transferor (named in panel 5) whereby the disponee covenants to comply with the provisions of clause 13 (including for the avoidance of doubt this clause 13.5) provided that this requirement shall not subsist if the Transferor (named in panel 5) has been dissolved and/or struck off from the register of companies;

Include words of covenant.

Positive covenants by the Transferor

Insert here any required or permitted statements, certificates or applications and any agreed declarations and so on.

Other

15.1 The Transferee hereby consents to the entry of the following restriction on the Transferee's title to the Property at H M Land Registry in form L and shall provide the Transferor with all necessary assistance and/or documentation to permit entry of the restriction:

No disposition of the registered estate (other than a charge) by the proprietor of the registered estate is to be made without a certificate signed by a conveyancer that the provisions of clause 13.5 of a transfer dated [] 2021 and made between Hayling Island Builders Limited (1) and The Royal Society for the Protection of Birds (2) have been complied with or do not apply to the disposition.

15.2 It is hereby declared that:

15.2.1 This Transfer does not include any easement of way, drainage, light or air or other easement or right which would interfere with or restrict the free use of the Retained Land for building or any other purpose whatsoever;

15.2.2 the Property will not by virtue of this Transfer have any rights, liberties or privileges or easements or quasi-easements

or the benefit of any other matters over land retained by the Transferor and section 62 of the Law of Property Act 1925 is qualified so as not to include any liberties, privileges, easements, quasi-easements rights or advantages over land retained by the Transferor;

15.2.3 Nothing in this Transfer shall prevent the Transferee from retaining and maintaining the footpaths (and the boundary fences thereof) constructed pursuant to the Section 106 Agreement, the Wintering Bird Mitigation Strategy and the Planning Permission along the boundaries of the Wintering Bird Mitigation Area in accordance with their terms in particular so that access is provided to members of the public to use the footpaths shown coloured brown on the Wintering Bird Mitigation Plan;

16.1 The Property will, as a result of this Transfer be held by or in trust for the Transferor a non-exempt charity and the restrictions on disposition imposed by section 117-121 of the Charities Act 2011 will apply to the Property (subject to section 117(3) of that Act).

16.2 The Transferee shall not be entitled to the benefit of the restrictive covenants on the part of BDW Trading Limited contained in a Transfer dated the 8 January 2016 between the Transferor (1) and BDW Trading Limited (2) referred to in entry number 11 of the property register of title number HP38369 but the benefit thereof shall enure solely for the benefit of the land now comprised in title number HP38369 other than the Property.

[16.3 This transfer is made subject to the provisions of a Deed of Easement dated the []2021 made between the Transferor(1) and BDW Trading Limited (2) relating to the construction and use of a foul sewer (including the obligations thereunder to enter into an agreement with Southern Water Services Limited under the provisions of section 104 of the Water Industry Act 1991 and the grant of a further Deed of Easement to Southern Water Services Limited) **[Note:** This provision is to be adjusted at engrossment stage in the light of progress with completion of these documents].

The transferor must execute this transfer as a deed using the space opposite. If there is more than one transferor, all must execute. Forms of execution are given in Schedule 9 to the Land Registration Rules 2003. If the transfer contains transferee's covenants or declarations or contains an application by the transferee (such as for a restriction), it must also be executed by the transferee.

If there is more than one transferee and panel 11 has been completed, each transferee must also execute this transfer to comply with the requirements in section 53(1)(b) of the Law of Property Act 1925 relating to the declaration of a trust of land. Please refer to [Joint property ownership](#) and [practice guide 24: private trusts of land](#) for further guidance.

Examples of the correct form of execution are set out in [practice guide 8: execution of deeds](#). Execution as a deed usually means that a witness must also sign, and add their name and address.

Remember to date this deed in panel 4.

13 Execution

EXECUTED as a DEED by
**HAYLING ISLAND BUILDERS
LIMITED** acting by a director
in the presence of:

.....
Signature of Director

.....
Full name of Director

Signature of witness:

Full name of witness:

Address of witness:

Occupation of witness:

EXECUTED as a DEED by
**THE ROYAL SOCIETY FOR THE
PROTECTION OF BIRDS** affixing
its COMMON SEAL hereunto
in the presence of:

Director

.....
Signature of Director

Director

.....
Signature of Director

WARNING


If you dishonestly enter information or make a statement that you know is, or might be, untrue or misleading, and intend by doing so to make a gain for yourself or another person, or to cause loss or the risk of loss to another person, you may commit the offence of fraud under section 1 of the Fraud Act 2006, the maximum penalty for which is 10 years' imprisonment or an unlimited fine, or both.

Failure to complete this form with proper care may result in a loss of protection under the Land Registration Act 2002 if, as a result, a mistake is made in the register.

Under section 66 of the Land Registration Act 2002 most documents (including this form) kept by the registrar relating to an application to the registrar or referred to in the register are open to public inspection and copying. If you believe a document contains prejudicial information, you may apply for that part of the document to be made exempt using Form EX1, under rule 136 of the Land Registration Rules 2003.



KEY	
	Site boundary
	Watercourse
	Proposed path
	Proposed road



DO NOT SCALE
All dimensions to be checked on site and Architect to be notified of any discrepancies prior to commencement

DESIGNER'S RISK ASSESSMENT

Temporary Construction Site

RESIDUAL RISKS

Site	Hayling Island	Area
------	----------------	------



Scale: 1:1000 @ A1

Scale: 1:1000 @ A1

idp PARTNERSHIP
NORTHERN

ARCHITECTURE | MASTERPLANNING | URBAN DESIGN

Engineering Support to Local Authorities and the private sector for the design and construction of infrastructure projects

SEPH LINE, HAYLING ISLAND
FOR BARRATT SOUTHAMPTON

Project No: 1000000000

Project Name: Seps Line

Project Location: Hayling Island

Project Status: Design

Project Date: May 20

Project Reference: N81.2517

Project Reference: LTP-05


Project Reference: D13

BARRATT
HOMES

LEGEND



Additional hedge screening to deter access.



5

CHICHESTER AND LANGSTONE HARBOUR

Informal pedestrian access

Proposed development area
Refer to drawing: BDWS20660 10

RSPB Land

SuDS Area

Proposed attenuation pond.



Proposed educational information boards
highlighting areas of ecological interest.



Water Scrape - 6 water scrapes are to be created of various depths and irregular shapes to provide suitable habitats for wading birds, these are strategically located along the northern boundary to minimise disturbance from the residential development.



Wet Grassland - A wet tolerant grass mix to consist of perennial rye grass and white clover, creating a natural habitat providing a nutrient-rich food source for foraging geese.



Infill Native Hedge Mix - Along Hayling Bill Trail is a series of gaps to be infilled with native hedge species, such as hawthorn, blackthorn, hazel and field maple. This will re-establish the boundary creating a visual barrier and prevents the use of a cutting through.



Timber post & rail fence along the informal desire line.

Sinah Lane, Hayling Island Winter Bird Mitigation Plan

1	18/02/20	Client comments	Revised
2	19/02/20	Comments	Revised
3	03/03/20	Comments	Revised
4	04/03/20	Comments	Revised
5	27/04/20	Comments	Revised
6	25/04/20	Client comments	Revised
7	05/05/20	Ecological comments	Revised
8	04/07/20	Client comments	Revised
9	04/07/20	Client comments	Revised
10	04/07/20	Client comments	Revised



ACD ENVIRONMENTAL
Sustainable Solutions for a Better World
100% Carbon Footprint
100% Recycled Paper
100% Recycled Ink
100% Recycled Plastic
100% Recycled Glass
100% Recycled Metal
100% Recycled Wood
100% Recycled Textile
100% Recycled Food
100% Recycled Waste
100% Recycled Energy
100% Recycled Water
100% Recycled Air
100% Recycled Land
100% Recycled Sea
100% Recycled Sky
100% Recycled Earth
100% Recycled Universe
100% Recycled Everything



Schematic Sinah Lane,
Hayling Island
client: Barratt Homes
drawing: Winter Bird Mitigation Plan
date: June 2018
scale: 1:1000 @ A1
drawing no: BDWS20660 221
drawn: PFDL checked: ALK

Copyright © 2018 ACD Environmental Ltd. All rights reserved.
This drawing is the property of ACD Environmental Ltd. and is not to be
reproduced or used in any way without the written permission of ACD
Environmental Ltd. or its authorised agents.