FOUL MANHOLE SCHEDULE

ReF | SOvER | Teem | PHUEETC| sizE | TvPe COVER COMMENTS
I e 1.350 12009 | TYPE 2 | D400 675x675 TO BE ADOPTED
F2 | 13.850 13.090 0.760 1200 | TYPE 2 | D400 675x675 TO BE ADOPTED
F3 | 14.300 13.130 1.170 5006 TYPE 3 | B125 450x450
F4 | 14.320 13.240 1.080 5006 TYPE 3 | B125 450x450
F5 | 14.400 13.380 1.020 5009 TYPE 3 | B125 450x450
F6 | 14.450 13.540 0.910 5000 TYPE 3 | B125 450x450
F7 | 14.450 13.640 0.810 5009 TYPE 3 | B125 450x450
F8 | 14.530 13.750 0.780 5000 TYPE 3 | €250 450x450
Fo | 14.530 13.780 0.750 5000 TYPE 3 | C250 450x450
F10 | 14530 13.840 0.690 5006 TYPE 3 | €250 450x450
F11 | 14530 13.950 0.580 5006 TYPE 3 | €250 450x450
F12 | 14530 14.000 0.530 5006 TYPE 3 | €250 450x450
F13 | 14.400 13.600 0.800 5000 TYPE 3 | B125 450x450
F14 | 14500 13.800 0.700 5009 TYPE 3 | B125 450x450
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50mm LAYING COURSE MATERIAL
2/6.3 GRIT (CLEAN STONE)
(30mm AFTER COMPACTION)

SUB—BASE MATERIAL 4/20
CLEAN ANGULAR STONE TO
BS EN 13242 PLACED IN

LAYERS NOT EXCEEDING

150mm THICK.
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CONSTRUCTION DETAIL

NOTES

OPERATION AND MAINTENANCE REQUIREMENTS FOR PERMEABLE PAVING

MAINTENANCE
SCHEDULE REQUIRED ACTION TYPICAL FREQUENCY
ONCE A YEAR, AFTER AUTUMN LEAF FALL, OR REDUCED
FREQUENCY AS REQUIRED, BASED ON SITE-SPECIFIC
OBSERVATIONS OF CLOGGING OR MANUFACTURER'S
O TENSNCE PN SAV,\\;EEI\’/A((:)\L;IEZJIQA”\\IIV(I;-IO(I_SI-;I-AQL[J)QIBECE) RECOMMENDATIONS — PAY PARTICULAR ATTENTION TO AREAS
WHERE WATER RUNS ONTO PERVIOUS SURFACE FROM
ADJACENT IMPERMEABLE AREAS AS THIS AREA IS MOST
LIKELY TO COLLECT THE MOST SEDIMENT
STABILISE AND MOW CONTRIBUTING AND
ADJACENT AREAS AS REQUIRED
OCCASIONAL
MAINTENANGE REMOVAL OF WEEDS OR MANAGEMENT USING

GLYPHOSPATE APPLIED DIRECTLY INTO THE
WEEDS BY AN APPLICATOR RATHER THAN
SPRAYING

AS REQUIRED — ONCE PER YEAR ON LESS FREQUENTLY
USED PAVEMENTS

REMEDIATE ANY LANDSCAPING WHICH, THROUGH
VEGETATION MAINTENANCE OR SOIL SLIP, HAS

BEEN RAISED TO WITHIN 50mm OF THE LEVEL
OF THE PAVING

AS REQUIRED

REMEDIAL ACTIONS

REMEDIAL WORK TO ANY DEPRESSIONS, RUTTING
AND CRACKED OR BROKEN BLOCKS CONSIDERED
DETRIMENTAL TO THE STRUCTURAL
PERFORMANCE OR A HAZARD TO USERS, AND
REPLACE LOST JOINTING MATERIAL

AS REQUIRED

REHABILITATION OF SURFACE AND UPPER
SUB—-STRUCTURES BY REMEDIAL SWEEPING

EVERY 10 TO 15 YEARS OR AS REQUIRED (IF INFILTRATION
PERFORMANCE IS REDUCED DUE TO SIGNIFICANT CLOGGING)

SURFACE WATER MANHOLE SCHEDULE
ReF | SOVER | Nhom |PHUERTC| sizE | TYPE COVER COMMENTS
s1 | 14.470 12.300 2.170 5000 TYPE 3 | B125 450x450 RESTRICTED ACCESS
s2 | 14.230 12.350 1.880 1200 | TYPE 2 | D400 675x675
s3 | 14.230 12.400 1.830 2025% | BRICK | D400 675x675
s4 | 14.380 12.500 1.880 2025 X | BRICK | D400 675x675 RESTRICTED ACCESS
s5 | 14.500 13.300 1.200 5000 TYPE 3 | B125 450x450 | SILT TRAP 300 DEEP SUMP
s6 | 14.550 13.430 1.120 5000 TYPE 3 | B125 450x450
s7 | 14550 13.550 1.000 5000 TYPE 3 | B125 450x450
s8 | 14.550 13.650 0.900 5000 TYPE 3 | B125 450x450
so | 14.500 13.750 0.750 5000 TYPE 3 | B125 450x450
s10 | 14550 13.850 0.700 5000 TYPE 3 | B125 450x450
s11| 14.400 13.450 0.950 5000 TYPE 3 | B125 450x450
s12 | 14.400 13.600 0.800 5000 TYPE 3 | B125 450x450

NON WOVEN GEOTEXTILE TO ACHIEVE —
MINIMUM WATER PERMEABILITY OF

36 LITRES/m?2/SECOND

130 50 80

INITIAL INSPECTION

MONTHLY FOR THREE MONTHS AFTER INSTALLATION

INSPECT FOR EVIDENCE OF POOR OPERATION

AND/OR WEED GROWTH — IF REQUIRED, TAKE
REMEDIAL ACTION

THREE—MONTHLY, 48 HOURS AFTER LARGE STORMS IN FIRST
SIX MONTHS

MONITORING

INSPECT SILT ACCUMULATION RATES AND

ESTABLISH APPROPRIATE BRUSHING ANNUALLY
FREQUENCIES
MONITOR INSPECTION CHAMBERS ANNUALLY

ATTENUATION TANK OPERATION AND MAINTENANCE

REQUIREMENTS

MAINTENANCE
SCHEDULE

REQUIRED ACTION

RECOMMENDED
FREQUENCY

REGULAR

MAINTENANCE

NOT OPERATING CORRECTLY.
IF REQUIRED TAKE REMEDIAL ACTION

INSPECT AND IDENTIFY ANY AREAS THAT ARE

MONTHLY FOR 3
MONTHS, THEN 6
MONTHLY.

DEBRIS REMOVAL FROM CATCHMENT SURFACE
(WHERE MAY CAUSE RISKS TO PERFORMANCE).

MONTHLY.

REMOVE SEDIMENT FROM PRE-TREATMENT
STRUCTURES I.E. SILT TRAPS AND GULLIES.

ANNUALLY, OR
AS REQUIRED.

REMEDIAL
ACTIONS

OVERFLOWS AND VENTS.

REPAIR / REHABILITATION OF INLETS, OUTLET,

AS REQUIRED

MONITORING

INSPECT / CHECK ALL INLETS, OUTLETS, VENTS
AND OVERFLOWS TO ENSURE THAT THEY ARE IN
GOOD CONDITION AND OPERATING AS DESIGNED.

ANNUALLY AND
AFTER LARGE
STORMS

PERMEABLE

PAVING BLOCKS.

50m LAYING COURSE MATERIAL 2/6.3 GRIT
(CLEAN STONE) (30mm AFTER COMPACTION)

DENSE ASPHALT CONCRETE ROAD BASE AC32
BASE BIN 40/60 CORE WITH 75mm DIA. HOLES

200

AT MAX. SPACING 750x750 CRS PRIOR TO LAYING
SURFACE COURSE.

200 HYDRAULICALLY BOUND SUB—BASE

150

NON WOVEN GEOTEXTILE TO ACHIEVE
MINIMUM WATER PERMEABILITY OF
36 LITRES,/m2/SECOND

MATERIAL 4/20 CLEAN ANGULAR STONE TO
BS EN 13242.

150 SUB—BASE MATERILA 4/20 CLEAN

ANGULAR STONE TO BS EN 13242.

PROOF ROLL FORMATION, SOFT

SPOTS INFILLED WITH TYPE 6F2

ACCESS ROAD PERMEABLE BLOCK PAVING
CONSTRUCTION DETAIL

(1:10@A1)

@ This drawing is the copyright of Rushby Brewster Associates Limited. It may not be

copied, altered or reproduced without their written authority.
This drawing must not be scaled. IF IN DOUBT ASK.

GENERAL NOTES
1.

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH
ALL RELEVANT ARCHITECTS, ENGINEERS AND SPECIALISTS
DRAWINGS AND DETAILS.

ALL FIGURED DIMENSIONS TO BE TAKEN IN PREFERENCE
TO SCALED DIMENSIONS.

ANY DISCREPANCIES BETWEEN THIS DRAWING AND OTHER
INFORMATION IS TO BE BROUGHT TO THE ATTENTION OF
THE ENGINEER PRIOR TO THE COMMENCEMENT OF THE
WORKS ON SITE.

THE MAIN CONTRACTOR SHALL BE RESPONSIBLE FOR
THE SETTING OUT AND ACCURACY OF ALL DIMENSIONS.
THE CONTRACTOR IS TO ENSURE THE STABILITY AND
STRUCTURAL INTEGRITY OF THE EXISTING PROPERTY AT
ALL TIMES DURING WORKS AND IS TO BE RESPONSIBLE
FOR ALL PROPPING AND SHORING AS REQUIRED.

MAIN CONTRACTOR TO PROVIDE AND FIX SUITABLE
BRACING AND PROPPING FOR ALL ELEMENTS IN THE
TEMPORARY CONDITION DURING CONSTRUCTION STAGE,
SUCH AS TO ENSURE STRUCTURE STABILITY AT ALL
TIMES.

IT IS THE CONTRACTORS SOLE RESPONSIBILITY FOR
ASCERTAINING SAFE DISPOSAL OF ANY OFF—SITE
EXCAVATED SPOIL. NO CLAIM RESULTING FROM
ABNORMAL TIP REQUIREMENTS WILL BE ENTERTAINED.

DRAINAGE

1.

2.
3.

ALL MATERIALS AND WORKMANSHIP TO ‘SEWERS FOR
ADOPTION, 7th EDITION’

ALL MATERIALS AND WORKMANSHIP TO COMPLY WITH BS
EN 752-1: 1996

WHEN USING VITRIFIED CLAY PIPEWORK WITH FLEXIBLE
JOINTS, SUPERSTRENGTH SHALL BE USED. ALL
ADOPTABLE WORKS SHALL USE V.C PIPEWORK. FOR
NON—ADOPTED SYSTEM PVCU—-SN4 CLASS PIPEWORK AND
FITTINGS MAY BE SUBSTITUTED.

CONCRETE ENCASEMENT, MINIMUM 150 BED AND
HAUNCH, TO BE USED ON PIPEWORK UNDER ROADS
WITH LESS THAN 1200 COVER TO CROWN.

UNLESS OTHERWISE STATED, ALL PIPEWORK TO BE
BEDDED AND SURROUNDED IN 10mm SINGLE SIZE
AGGREGATE UP TO 450mm DIAMETER. FOR LARGER
PIPEWORK, 20mm SHALL BE USED.

REFER TO MANHOLE SCHEDULE FOR SIZES, COVERS ETC.
ALL MATERIALS TO COMPLY WITH THE RELEVANT BS—EN,
LATEST EDITION, FOR PIPEWORK AND FITTINGS.

UPON COMPLETION, ALL WORKS TO BE THOROUGHLY
CLEANED BY FLUSHING.

CDM REGULATIONS 2015

RUSHBY BREWSTER ASSOCIATES HAVE CONSIDERED AND, WHERE
REASONABLY PRACTICABLE, AVOIDED FORESEEABLE RISKS IN THE
PREPARATION OF THE DESIGN SHOWN ON THIS AND RELATED DRAWINGS.
SIGNIFICANT RISKS WHICH REMAIN AND ASSOCIATED CONTROL MEASURES
ARE IDENTIFIED BELOW AND SHOULD BE GIVEN PARTICULAR ATTENTION
BY THE MAIN CONTRACTOR ON SITE.

ACTIVITY HAZARD CONTROL

NOTE: THE ABOVE ASSESSMENT RECORDS ONLY THOSE ELEMENTS
CONSIDERED UNUSUAL, DIFFICULT TO MANAGE OR OUTSIDE OF THE
ANTICIPATED EXPERTISE OF A COMPETENT CONTRACTOR

THIS DRAWING IS TO BE READ IN
CONJUNCTION WITH DRAWING No.

PMC239-500

ps | 16.00.16

ATTENUATION TANK MAINTENANCE REQUIREMENTS
SCHEDULE ADDED. CELLWEB PROTECTION PJM
DETAILS OMITTED.

P4 20.06.16

SCHEDULES AMENDED. ACCESS ROAD PJM
DETAIL _ADDED.

P3 15.04.16

SW SCHEDULE AMENDED. PJM

P2 23.03.16

SW SCHEDULE AMENDED. PJM

P1 18.03.16
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