

Materials Schedule

Project: Littlemead		Date: October 2015		
Client: Nick Danby		Revision: /		
Element	Product	Finish	Colour	Image
Walls	Brickwork Plinth	Stretcher bond brickwork	Red multi brickwork	
	Cedar feather edge cladding	Natural Finish	N/A	
Roof	Clay tile to match existing Littlemead House on site.	N/A	Red	
Rainwater goods	Half round UPVC guttering, brackets and downpipes	UPVC	WHITE	

Samples available on request.

Plants Schedule

Project: Littlemead		Date: November 2015		
Client: Nick Danby		Revision: /		
Thorn		Aucuba Japonica		
Hawthorn		Viburnums		
Field Maple		Arbutus		
Cornus	 	Euonymus		

notes:

revisions:

Nick Danby
Garage
Littlemead, West Lane
drawing information

title: Material Schedule & Plant Schedule
status: Planning
date: Oct 2015
scale: /
drawn: ML
chk'd: JP



PWP Architects Ltd 61 South Street, Havant, Hampshire PO9 1BZ
t: 02392 482494 f: 02392 481152
e: design@pwp-architects.com
w: www.pwp-architects.com

job: 5147 dwg: 1710 rev: /

NOTE: The contractor is responsible for checking all site dimensions and levels. These should be checked prior to the ordering of any components and before the commencement of the works. All discrepancies should be brought to the attention of the Contract Administrator