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THIS AGREEMENT is made on

| RIt<d 2013

BETWEEN:

(1)

THE COUNCIL OF THE BOROUGH OF HAVANT of Public Service Plaza,
Civic Centre Road, Havant, Hampshire, P09 2AX ("the Council”); and

(2) HAMPSHIRE COUNTY COUNCIL of The Castie, Winchester, Hampshire,
S023 8)U ("the County Council™); and
(3) BAE SYSTEMS ELECTRONICS LIMITED (registered number 53403) whose
registered office is at Warwick House, PO BOX 87, Farnborough Aerospace
Centre, Farnborough, Hampshire, GU14 6YU ("the Landowner”)
BACKGROUND

(A)

(B)

(C)

(D)

(E)

(F)

For the purposes of the 1990 Act, the Council is the local planning authority for
the area within which the Site is located and the person who is entitled to
enforce the obligations contained in this Agreement. The Council is the Local
Authority for the purpose of Section 111 of the Local Government Act 1972 and
Section 1 of the Localism Act 2011 and is satisfied that the arrangements made
in this Deed will facilitate be conducive and incidental to the Council's function.

The County Council is a local planning authority for the purposes of Section 106
of the Act; the local highway authority for Hampshire (save for trunk roads and
special roads) for the purposes of the Highways Act 1980; the waste disposal
authority for Hampshire for the purposes of the Environmental Protection Act
1990 and the Environment Act 1995; and the transport authority for Hampshire
for the purposes of the Transport Acts 1985 and 2000 for the area in which the
Site is located.

The Landowner is the freehold owner of the Site.

Pursuant to the Planning Application the Landowner has applied to the Council
for outhine planning permission for the Development.

On 18 September 2012 the Council’s Development Management Committee
resolved to grant the Planning Permission subject, among other things, to the
completion of this Agreement.

The parties have agreed to enter into this Agreement with the intention that the
obligations contained in this Agreement may be enforced by the Council and the
County Council against the Landowner and its successors in title to the Site in
the manner hereinafter provided.



1.1

OPERATIVE PROVISIONS

INTERPRETATION

in this Agreement, the following words and expressions have the following

meanings:

"1980 Act”

1990 Act”

“"Commencement of the

Development”

"Development”

“"Employment and Skills Plan”

the Highways Act 1980

the Town and Country Flanning Act 1990 as
amended

the commencement of the Development by the
carrying out on the Site pursuant to the
Planning Permission of a material operation as
specified in section 56(4) of the 1990 Act
provided that for the purposes of this
Agreement the following shall not constitute a
material operation: site investigations or
surveys; site decontamination; construction of
access and service roads; the demolition of
any existing bulldings or structures; the
clearance or regrading of the Site; works
connected with infilling; or works for the
provision of drainage or mains services to
prepare the Site for development and
"Commence the Development” and
“Commencement” shall be construed
accordingly

the development of the Site pursuant to
Planning Permission for the demolition of
"main building” and ancillary restaurant and
redevelopment to provide business units (Class
Bl, B2 and B8), car showroom, drive thru
restaurant, hotel and restaurant, and
associated parking with access from Elettra
Avenue

means a scheme in relation to a Phase of the
Development for the improvement and benefit
of the local labour market and economy, by
seeking to raise skills and enable local people
to compete for the jobs generated by the
relevant Phase of the Development, in
accordance with Schedule 4 (a template is set



“"Framework Travel Plan"

“"Framework Travel
Plan Approval Fee"

"Framework Travel Plan
Cash Deposit”

“Framework Travel
Monitoring Fee”

""the Monitoring Fee"

“"New Permission”

Plan

out in Annex 4 in order to provide a quide for
the plan's completion) to the reasonable
satisfaction of the Council (or any variation or
substitution thereof agreed in writing between
the Landowner and the Council from time to
time)

means the framework travel plan appended at
Annex 3 (or any variation or substitution
thereof agreed in writing between the
Landowner and the County Council from time
to time)

means the sum of E£750 (Seven Hundred and
Fifty Pounds) payable to the County Council for
the purposes of approving the Framework
Travel Plan

means the sum of money payable by the
Landowner to the County Council in respect of
its obligations under the Framework Travel
Plan such sum to be agreed between the
Landowner and the County Council or to be
determined in accordance with clause B

means the sum of E£5,000 (Five Thousand
Pounds) payable to the County Council for the
purpose of monitoring the Framework Travel
Plan for a five year period from the date of first
QOccupation

means the sum of £2,400 (Two Thousand Four
Hundred Pounds) being fees (being applied at
such time and in such manner as the Council
shall in its absolute discretion determine) used
towards the costs to be incurred by the Council
in the provision of suitably qualified and
experienced persons whose function inter alia
is to monitor the terms of this Agreement

a planning permission authorising the
redevelopment of the Site in a manner which
would, If such redevelopment were completed,
cause the Landowner to be in breach of any or
all of the provisions contained In this



"Occupation”

"Pedestrian and Cycle Link
Land”

“"Phase”

"Plan 1"

“Plan 2"

“Planning Application”

"Planning Permission”

“Site”

“"Specialist”

Agreement

occupation of any new unit constructed as part
of the Development pursuant to the Planning
Permission for the purposes permitted by the
Planning Permission but npot including
occupation by the personnel engaged in
construction, fitting out or decoration or
occupation for marketing or display or
occupation in relation to security operations
and “Occupy” shall be construed accordingly

means the land edged red on Plan 2

means a phase of the Development agreed
with the Council;

the plan attached to this Agreement at Annex
i

the peter brett plan drawing no.
26365/012/002 rev A attached to this
Agreement at Annex 2 (or any wvariation
thereof agreed in  writing between the
Landowner and the County Council)

an application for outline planning permission
for the carrying out of the Development made
by the Landowner on 26 June 2012, carrying
the reference APP/12/00652

the planning permission that may be granted
in pursuance of the Planning Application in the
form set out in Schedule 1

the freehold property known as BAE Systems,
Elettra Avenue registered at HM Land Registry
with other land under the Title Number
HP220402 and shown for identification edged
red on Plan 1

has the meaning given to it in clause 8



1.2

"SUDS Scheme” means a scheme for the provision (including a

"SuUDS”

programme for delivery thereof) and
maintenance of a sustainable drainage system
comprising all treatment and drainage systems
including any pipe work permeable features
swales reed beds ponds filter trenches
attenuation tanks detention basins and such
additional temporary or permanent features as
may be necessary to protect SUDS features
constructed in early Phases of the
Development from potential damage arising
through activities associated with construction
of subsequent Phases of the Development to
be designed in accordance with the CIRIA
C697 - SUDS Manual {or any equivalent and
updated national design guidance as may
become available at the time it is designed)

means a sustainable drainage system which is
a system of component structures designed to
receive rainwater which serves two or more
properties but is not a public sewer, natural
watercourse or solely drains the public

highway

In this Agreement:

1.2.1

1.2.2

1.2.3

1.2.4

the clause headings do not affect its interpretation;

unless otherwise indicated, references to clauses and Schedules are
to clauses of and Schedules to this Agreement and references in a
Schedule to a Part or paragraph are to a Part or paragraph of that
Schedule;

references to any statute or statutory provision include references to:

1.2.3.1 all Acts of Parliament and all other legisiation having legal
effect in the United Kingdom; and

1.2.3.2 any orders, regulations, instruments or other subordinate
legislation made under that statute or statutory provision;

references to the Site include any part of it;



1.3

2.2

2.3

1.2.5 references to any party in this Agreement include the successors in
title of that party. In addition, references to the Council include any
successor local planning authority exercising planning powers under
the 1990 Act and references to the County Council include any
successor local planning authority for the purposes of Section 106 of
the Act, local highway authority, waste disposal authority for the
purposes of the Environmental Protection Act 1990 and Environment
Act 1995 and transport authority for the purposes of the Transport
Acts 1985 and 2000.

1.2.6 "including” means "including, without limitation”;

1.2.7 any covenant by the Landowner not to do any act or thing includes a
covenant not to permit or allow the doing of that act or thing;

1.2.8 where two or more people form a party to this Agreement, the
obligations they undertake may be enforced against them all jointly
or against each of them individually; and

1.2.9 if any provision is held to be illegal, invalid or unenforceable, the
legality, validity and enforceability of the remainder of the Agreement
is to be unaffected.

The parties to this Agreement do not intend that any of its terms will be
enforceable by virtue of the Contracts (Rights of Third Parties) Act 1999 by any
person not a party to it.

EFFECT OF THIS AGREEMENT

This Agreement is made pursuant to section 106 of the 1990 Act. To the extent
that they fall within the terms of section 106 of the 1990 Act, the obligations
contained in this Agreement are planning obligations for the purposes of section
106 of the 1990 Act and subject to clauses 2.5 and 4.5 are enforceable by the
Council and County Council against the Landowner and its successors in title to
the S5ite or any part thereof.

To the extent that any of the obligations contained in this Agreement are not
planning obligations within the meaning of the 1990 Act, they are entered into
pursuant to the powers contained in section 111 Local Government Act 1972,
section 1 Localism Act 2011 and all other enabling powers.

Nothing in this Agreement restricts or is intended to restrict the proper exercise
at any time by the Council or the County Council of any of their statutory
powers, functions or discretions in relation to the Site or otherwise,
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2.5

2.6

31

4.1

4.2

4.3

4.4

This Agreement will be registered as a local land charge by the Council.
The obligations in this Agreement will not be enforceable against:

2.5.1 the owners, occupiers or tenants of an individual unit forming part of
the Development (save for Schedules 3, 4 and 5 which shall remain
enforceable against them); or

2.5.2 a statutory undertaker after the transfer of the statutory apparatus
and any land upon or in which the statutory apparatus is situated by
the Landowner to that statutory undertaker.

Nothing in this Agreement prohibits or limits the right to develop any part of the
Site in accordance with a planning permission, other than the Planning
Permission, granted after the date of this Agreement, whether or not pursuant to

an appeal.

COMMENCEMENT OF THE DEVELOPMENT

The obligations contained in clauses 4.1 and 4.2 and the Schedules referred to
in those clauses do not come into effect until the Commencement of the
Development.

OBLIGATIONS OF THE PARTIES

The Landowner agrees with the Council and County Council to comply with its
obligations set out in Schedules 2, 3, 4, 5 and 6 in relation to the
Development.

The Council agrees with the Landowner to comply with its the obligations set out
in Schedules 2 to 5.

The County Council agrees with the Landowner to comply with its obligations set
out in Schedules 2 and 3.

The Council and the County Council agree with the Landowner to act reasonably,
properly and diligently in exercising their discretion and discharging their
functions under this Agreement. [In particular, where any notice, consent,
approval, authorisation, agreement or other similar affirmation is required under
the terms of the Agreement, the Council and the County Council will not
unreasonably withhold or delay such notice, consent, approval, authorisation,

agreement or other similar affirmation.



4.5

5.1

5.2

5.3

No person will be liable for any breach of the terms of this Agreement occurring
after the date on which they part with the whole of their interest in the Site or
the part of the Site in respect of which such breach occurs, but they will remain
liable for any breaches of this Agreement occurring before that date. Neither the
reservation of any rights or the inclusion of any covenants or restrictions over
the Site in any transfer of the Site will constitute an interest for the purposes of

this clause.

TERMINATION OF THIS AGREEMENT

This Agreement will come to an end if:

5.1:1 subject to clause 5.2, the Planning Permission is quashed, revoked
or otherwise withdrawn at any time so as to render this Agreement or

any part of it irrelevant, impractical or unviable;
5.1.2 the Planning Permission lapses before it is implemented; or

51:3 at any time after the date of the this Agreement, the Council or any
other competent authority grants a New Permission under which
development is implemented for the purposes of section 56 of the
1990 Act.

Clause 5.1.1 will not apply in respect of any minor modifications to the Planning
Permission for the Development agreed from time to time between the Council
and the Landowner prior to the Commencement of the Development,

Where the Agreement comes to an end under clause 5.1:

5.3.1 the Council is to on written request of the Landowner vacate or cancel
the entry made in the Local Land Charges register in relation to this
Agreement or otherwise to record the fact that it has come to an end
and no longer affects the Site; and

5:3.2 any unspent monies paid under this Agreement to the Council or the
County Council, with the exception of fees paid under clause 7 or
schedule 6, are to be returned on written request to the party that
made the payment within one month of the Agreement coming to an
end together with any interest accrued thereon.



6.1

6.2

6.3

6.4

6.5

7.1

7.2

8.1

NOTICES

Any notice, demand or any other communication served under this Agreement
will be effective only if delivered by hand or sent by first class post, pre-paid or
recorded delivery.

Any notice, demand or any other communication served is to be sent to the
address of the relevant party set out at the beginning of this Agreement or to
such other address as one party may notify in writing to the others at any time
as its address for service.

Unless the time of actual receipt is proved, a notice, demand or communication
sent by the following means is tc be treated as having been served:

6.3.1 if delivered by hand, at the time of delivery;
6.3.2 if sent by post, on the second working day after posting; or
6.3.3 if sent by recorded delivery, at the time delivery was signed for.

If a notice, demand or any other communication is served after 4.00 pm on a
working day, or on a day that is not a working day, it is to be treated as having
been served on the next working day.

For the avoidance of doubt, where proceedings have been issued in the Courts of
England and Wales, the provisions of the Civil Procedure Rules must be complied
with in respect of the service of documents in connection with those proceedings.

COSTS OF THIS AGREEMENT

Upon completion of this Agreement the Landowner is to pay to the Council their
reasonable and proper legal costs of £1,316 incurred in connection with the
preparation, negotiation and completion of this Agreement.

Upon completion of this Agreement the Landowner is to pay to the County
Council their reasonable and proper legal costs of £1,100 incurred in connection
with the preparation, negotiation and completion of this Agreement.

DETERMINATION OF DISPUTES

Subject to clause 8.7, if any dispute arises relating to or arising out of the
terms of this Agreement, either party may give to the other written notice
requiring the dispute to be determined under this clause 8. The notice is to
propose an appropriate Specialist and specify the nature and substance of the
dispute and the relief sought in relation to the dispute.



8.2

83

8.4

8.5

For the purposes of this clause 8 a "Specialist” is a person qualified to act as an
expert in relation to the dispute having not less than ten years' professional
experience in relation to developments in the nature of the Development and
property in the same locality as the Site.

Any dispute over the type of Specialist appropriate to resolve the dispute may be
referred at the request of either party to the President or next most senior
available officer of the Law Society who will have the power, with the right to
take such further advice as he may require, to determine the appropriate type of
Specialist and to arrange his nomination under clause 8.4.

Any dispute over the identity of the Specialist is to be referred at the request of
either party to the President or other most senior available officer of the
organisation generally recognised as being responsible for the relevant type of
Specialist who will have the power, with the right to take such further advice as
he may reguire, to determine and nominate the appropriate Specialist or to
arrange his nomination. If noe such organisation exists, or the parties cannot
agree the |dentity of the organisation, then the Specialist is to be nominated by
the President or next most senior available officer of the Law Society.

The Specialist is to act as an independent expert and:

8.5.1 each party may make written representations within ten working days
of his appointment and will copy the written representations to the
other party;

8.5.2 each party is to have a further ten working days to make written
comments on the other's representations and will copy the written
comments to the other party;

8,53 the Specialist is to be at liberty to call for such written evidence from
the parties and to seek such legal or other expert assistance as he or
she may reasonably require;

8.5.4 the Specialist is not to take oral representations from the parties
without giving both parties the opportunity to be present and to give
evidence and to cross-examine each other;

B8.5.5 the Specialist is to have regard to all representations and evidence
before him when making his decision, which is to be |n writing, and is
to give reasons for his decision; and

8.5.6 the Specialist is to use all reasonable endeavours to publish his
decision within 30 working days of his appointment.



10.

10.1

11.

8.6
8.7
9.

9.1
9.2

I N

Responsibility for the costs of referring a dispute to a Specialist under this
clause B, including costs connected with the appointment of the Specialist and
the Specialist's own costs, but not the legal and other professional costs of any
party in relation to a dispute, will be decided by the Specialist,

This clause 8 does not apply to disputes in relation to matters of law or the
construction or interpretation of this Agreement which will be subject to the
jurisdiction of the courts,

COMMUNITY INFRASTRUCTURE LEVY

For the purposes of this clause, "CIL" means a tax, tanff or charge introduced by
the Council or County Council pursuant to regulations enabled by the Planning
Act 2008 or any subsequent proposed legislation to fund the delivery of
infrastructure known as the "community infrastructure levy” or known by any
other name.

If, after the date of this Agreement, a CIL is introduced that is applicable to the
Development or the Planning Permission or any amendment or variation thereto
(by way of Section 73 of the 1990 Act or otherwise) then the parties to this
Agreement will use reasonable endeavours to agree variations to this Agreement
with the intent that:

9.2.1 the planning benefits secured by this Agreement should continue to
be secured and delivered; and

9.2.2 the Landowner should not be in a position where they are in a
financially worse position because of CIL in respect of the obligations
contained in the Schedules than they would be if they performed the
obligations in this Agreement and no CIL had been introduced.

INDEX LINKED PAYMENTS

All sums to be paid pursuant to Schedule 3 to this Agreement will be increased
by reference to the amount of the guarterly increase in the Retail Prices Index
published by the Office of National Statistics (or any successor ministry or
department of government or such alternative index or comparable measure of
price inflation as the Landowner and the Council and the County Council may
agree from time to time) from the date of this Agreement until the date such
sums are paid.

JURISDICTION

This Agreement is to be governed by and interpreted in accordance with the law
of England and Wales.
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The courts of England and Wales are to have jurisdiction in relation to any
disputes between the parties arising out of or related to this Agreement.

EXECUTION

The parties have executed this Agreement as a deed and it is delivered on the
date set out above.



SCHEDULE 1

PLANNING PERMISSION
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To:

Mr Wilshurst
BAE Systems
Electra Avenue
6-8B London Road
Waterlooville

The Town and Country Planning (Development Management Procedure) (England) Order
2010
Grant of Outline Planning Permission

Application Number: APP/12/00652

Site Address: BAE Systems, Elettra Avenue, Waterlooville, PO7 7XS

Proposal: Outline application for demolition of "main building™ and ancillary restaurant
and redevelopment to provide business units (Class B1, B2 and B8), car showroom, drive
thru restaurant, hotel and restaurant and associated parking with access from Elettra
Avenue,

Further to your application received on 27 June 2012 (which was valid from 05 July 2012)
Havant Borough Council, as Local Planning Authority, Grants Outline Planning Permission for
the above proposal in accordance with the submitied plans and particulars as detailed below.

This permission is subject to compliance with:

{i) The plans and other documents submitted with regard to your application; and
(i) The following conditions:

Conditions:

1 The development hereby permitted shall be begun before the expiration of 2 years
from the date of the approval of the last of the reserved matters to be approved.
Reason: To comply with Section 51 of the Planning and Compulsory Purchase Act
2004,

2 Application for approval of reserved matters shall be made to the Local Planning
Authority before the expiration of 3 years from the date of the grant of this planning
permission.

Reason: To comply with Section 51 of the Planning and Compulsory Purchase Act
2004

3 No development hereby permitited nor any related site clearance shall commence
until plans and particulars specifying the detailed proposals for all of the following
aspects of the same [herein called "the reserved matters”] have been submitted
to and approved in writing by the Local Planning Authonty.

(i) The reserved matters:

(a) The scale of the buildings:



(b) The design and external appearance of all buildings (including details of
the colour and texture of external malerials to be used),

(c) Landscaping including a landscape design showing the planting proposed
o be undertaken, the means of forming enclosures, the malerials lo be used
for paved and hard surfaces and the finished levels in relation to existing
levels,;

(i) Other matters:
(d) The finished levels (above ordnance datum) of both the ground floor
of the proposed buildings(s) and the surrounding ground levels;

(e) Access facilities for the disabled;

(M Alterations to the external appearance of the exisling building(s);
(g) The layout of foul sewers and surface drains,

(h) The manner of treatment of existing waler courses and ditches;

(1 Landscaping including an accurale plan showing the paosition, type
and spread of all existing trees on the site and a schedule detailing
the size and physical condition of each tree and, where appropriate,
the steps to be taken lo bring the lree(s) to be relained to a
satisfactory condition; and also details of any proposals for the felling,

lopping, topping or uprooting of any tree;

) Landscaping including the arrangements to be made for the future
maintenance of landscaped and other open areas;

(k) The alignment, height and materials of all walls and fences and other
means of enclosure;

() Hardsurfacing proposals including surfacing matenials;
(m)  The provision and allocation to be made for the parking of vehicles;

(n) The provision lo be made for the parking, luming, loading and
unloading of vehicles,

(o) The provision to be made for the storage and removal of refuse from
the premises,

(p) Measures for security and crime prevention.
() The provision to be made for external street lighting;

(r) The areas to be used for contractors' vehicle parking and materials
storage during (site clearance and) construction of the development;

(s} A phased programme for implementation of the development;
Reason: To secure orderly development.

in the event that any unit is occupied for a trade by any retailer who occupies retail
premises within the Waterlooville town centre, as identified in the Waterlooville town
centre inset map of the Havant Borough District Wide Local Plan 1996 — 2011, the
retailer shall not, for a period of 24 months from the date of first occupation, cease
trading from the town centre

Reason: In order to ensure that the vitality and viability of the existing Waterlooville



Town Centre is not undermined by the nature of retail uses permitted on this site and
having due regard to saved policies TC1 of the Havant Borough District Wide Local
Plan 1996-2011 and which forms part of the Havant Borough Core Strategy and the
National Planning Policy Framework, March 2012

Notwithstanding the provisions of The Town and Country Planning (Use Class
Order), the business units (shown as hatched in black on the Proposed Masterplan)
hereby permitted shall not at any time be used for any purpose within the scope of
Class B1a (office) of The Town and Country Planning (Use Classes) Order 1987 (as
amended), without the prior written approval of the Local Planning Authority. This
condition shall apply notwithstanding any Town and Country Planning (General
Permitted Development Order)

Reason: In the interests of highway safety and having due regard to policies DM11
and DM13 of the Havant Borough Core Strategy 2011 which forms part of the Local
Development Framework and National Planning Policy Framework, March 2012,

None of the buildings hereby permitted shall contain more than 20% ancillary office
floorspace and this shall be used ancillary to the main use of each unit. This
condition shall apply notwithstanding any Town and Country Planning (General
Permitted Development Order).

Reason: In the interests of highway safety and having due regard to policy DM13 of
the Havant Borough Core Strategy 2011 which forms part of the Local Development
Framework and National Planning Policy Framework, March 2012.

The building defined as a drnive-through restaurant on the approved plan shall be
used only as a drive through hot food takeaway business or restaurant, cafe or hot
food takeway business falling within Classes A3 or A5 of The Town and Country
Planning (Use Classes) Order 1987 and the

subsequent (Use Classes) Amendment (England) Order 2005, unless the Local
Planning Authority gives prior written approval for any varation. This condition shall
apply notwithstanding any Town and Country Planning (General Permitted
Development Order).

Reason: In order to ensure that the vitality and viability of Waterlooville Town Centre
and having due regard to policies CS16 and DM13 of the Havant Borough Core
Strategy 2011 which forms part of the Local Development Framework and National
Planning Policy Framework, March 2012.

The use of the restaurant hereby approved shall be only for the purposes of Class
A3 (restaurant & cafes) as defined in The Town and Country Planning (Use Classes)
Order 1987 (as amended) unless the Local Planning Authority gives prior written
approval for any variation. This condition shall apply notwithstanding any Town and
Country Planning (General Permitted Development Order)

Reason: In order to ensure that the vitality and viability of Waterlooville Town Centre
and adequate car parking, having due regard to policies CS16, DM11 and DM14 of
the Havant Borough Core Strategy 2011 which forms part of the Local Development
Framework and National Planning Policy

Framework, March 2012.

The use of the car showroom hereby permitted shall be only for vehicle sales and
incidental repairs, with ancillary office floorspace nol exceeding 20% of the lotal
floorspace within that building. The use shall not be for general retail sales as
defined in The Town and Country Planning (Use Classes) Order 1987 (as amended)
unless the Local Planning Authority gives prior written approval for any variation.
This condition shall apply notwithstanding any Town and Country Planning (General
Permitted Development Order)

Reason: In order to ensure that the vitality and viability of Waterlooville Town Centre
and adequate car parking, having due regard to policies CS16, DM11 and DM14 of
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the Havan! Borough Core Strategy 2011 which forms part of the Local Development
Framework and National Planning
Policy Framework, March 2012.

The buildings hereby permitted shall be broadly in accordance with the heights and
scale indicaled on the plans forming part of this application and the height of the
lallest building as shown in this indicative information, shall not exceed three storeys.
Reason: In the interests of the amenities of nearby properties and lo preserve the
character of the area and having due regard to policy CS16 of the Havant Borough
Core Strategy 2011 which forms part of the Local Development Framework and
National Planning Policy Framework, March 2012.

No mezzanine floor shall be inserted into the business units (shown as hatched in
black on the Proposed Masterplan) hereby permitied without the prior written
approval of the Local Planning Authority. This condition shall apply notwithstanding
any Town and Country Planning (General Permitted Development Order)

Reason: In the interests of highway safety and parking and having due regard to
policy DM13 of the Havant Borough Core Strategy 2011 which forms part of the
Local Development Framework and National Planning Policy Framework, March
2012,

The development hereby permitted shall not be occupied until details of parking
allocation, including cycle parking, for each building/unit have been submitted to and
agreed in writing with the Local Planning Authority. The spaces shall be surfaced
and marked out and allocated in accordance with the approved details, Such areas
shall thereafler be retained and used solely for those purposes.

Reason: In the interests of highway safety and having due regard to policy DM13 of
the Havant Borough Core Strategy 2011 which forms part of the Local Development

Framework and National Planning Policy Framework, March 2012.

Equipment shall be installed to suppress and disperse fumes and/or smell produced
by cooking and food preparation, and the equipment shall be effectively operated for
s0 long as the use continues. Delails of the equipment shall be submitted lo, and
approved by, the Local Planning Authority and the equipment shall be installed and
be in full working order to the satisfaction of the Local Planning Authority prior to the
commencement of use.

Reason: To ensure that unsatisfactory cooking odours outside the premises are
minimised in the interests of the amenity of occupiers of nearby properties and
having due regard to policies DM10 and CS16 of the Havant Borough Core Strategy
2011 which forms part of the Local Development Framework and National Planning
Policy Framework, March 2012

The extraction equipment installed in pursuance to Condition No.13 above shall be
regularly maintained to ensure its continued satisfactory operation and the cooking
process shall cease to operate if at any time the extraction equipment ceases lo
function to the satisfaction of the Local Planning Authority and shall not be resumed
until the system has been restored to full working order. Documentary evidence
including receipts, invoices and copies of any service contracts in connection with
the use and maintenance of the extraction equipment, shall be kept and made
available for inspection at the premises by officers of the Local Planning Authority, to
facilitate monitoring of compliance with this condition.

Reason: To ensure that the use does not result in excessive cooking odours outside
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the premises and that the amenity of occupiers of nearby properties is prolected and
having due regard to policies DM10 and CS16 of the Havant Borough Core Strategy
2011 which forms part of the Local Development Framework and National Planning
Policy Framework, March 2012.

No development hereby permitted shall commence until details of external air
moving eguipment have been submitied fo and approved in writing by the Local
Planning Authority. The details shall include acoustic performance. The equipment
shall be install prior to the use of the building(s) commencing. Equipment to be
maintained and operated only in accordance with the approved details unless
otherwise agreed in writing by the Local Planning Authority.

Reason: To protect the amenity of occupiers of nearby properties is protected and
having due regard to policies DM10 and CS16 of the Havant Borough Core Strategy
2011 which forms part of the Local Development Framework and National Planning
Policy Framework, March 2012.

No development hereby permitted shall commence until plans and particulars
specifying the layout, depth and capacity of all foul and surface water drains, swales
or similar features and sewers proposed to serve the same, and details of any other
proposed ancillary drainage works/plant (e.g.

pumping stations) have been submitlted to and approved in writing by the Local
Planning Authority together with details for their maintenance of surface water
drainage. Unless agreed otherwise in writing by the Local Planning Authority, the
development hereby permitted shall not be brought

into use prior to the completion of the implementation of all such drainage provision
in full accordance with such plans and particulars as are thus approved by the
Authority. The surface water drainage shall be maintained in accordance with the
maintenance arrangements thus approved, unless the Local Planning Authority
gives prior written approval for any variation.

Reason: To safeguard the amenities of the locality and ensure that all such drainage
provision is constructed to an appropriate standard and quality and having due
regard to policies and proposals CS516 and DM10 of the Havant Borough Core
Strategy 2011 which form part of the Local Development Framework, and National
Planning Policy Framework, March 2012.

The buildings hereby permitied shall not be occupied until 3 more detailed soft
landscaping scheme for all open parts of the site not proposed to be hardsurfaced
has been submitted to and approved in writing by the Local Planning Authority. Such
scheme shall specify the proposed finished ground levels in relation to the existing
levels, the distribution and species of ground cover to be planted, the positions,
species and planting sizes of the trees and shrubs to be planted and/or retained, and
timing provisions for completion of the implementation of all such landscaping works.
The implementation of all such approved landscaping shall be completed in full
accordance with such approved timing provisions. Any tree or shrub planted or
retained as part of such approved landscaping scheme which dies or is otherwise
removed within the first 5 years shall be replaced with another of the same species
and size in the same position during the first available planting season.

Reason: To ensure the appearance of the development is satisfactory and having
due regard fo policy C516 of the Havant Borough Core Strategy 2011 which form
part of the Local Development Framework and National Planning Policy Framework,
March 2012.

The development hereby permitied shall not be occupied until a specification of the
materials to be used for the surfacing of all open parts of the site proposed to be
hardsurfaced has been submitted to and approved in writing by the Local Planning
Authority and the approved details implemented in full accordance with that
specification.

Reason: |n the interests of the amenities of the locality and having due regard to
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policy C516 of the Havant Borough Core Strategy 2011 which form part of the Local
Development Framework and National Planning Policy Framework, March 2012.

The development hereby permitted shall not be commenced untii a BREEAM Pre-
Assessment has been submitted to and approved in writing by the Local Planning
Authority. The assessment shall demonstrate that the development will attain a
minimum standard of 'very good’ BREEAM rating. The development shall be carried
out only in accordance with the details the subject of the assessment.

Reason: To ensure that the development is carried out in accordance with Policy
CS14 of the Havant Borough Core Strategy 2011 which form part of the Local
Development Framework and National Planning Paolicy.

Construction of the buildings hereby permitted shall not commence until samples
and details of all external facing and roofing materials shall be submitted to and
approved by the Local Planning Authority. Thereafter only such approved materials
and finishes shall be used in carmrying out the

development.

Reason: To ensure the appearance of the development is satisfactory and having
due regard to policy CS16 of the Havant Borough Core Strategy 2011 which form
part of the Local Development Framework and National Planning Policy Framework,
March 2012.

No development hereby permitted nor any related site clearance shall commence
until plans and particulars specifying the finished levels (above ordnance datum) of
both the ground floors of the proposed buildings and the surrounding ground levels
in relation to existing ground levels have been submitted to and approved by the
Local Planning Authority.

Reason: To protect the character and appearance of the area and having due
regard to Policy CS16 of the Havant Borough Core Strategy 2011 which form part of
the Local Development Framework and National Planning Policy Framework, March
2012

No article of any description shall be manufactured, assembled, altered, repaired or
stored outside the buildings hereby approved unless the Local Planning Authority
gives prior written approval for any variation.

Reason: In the interests of the amenity of the area and having due regard to policies
CS16 and DM10 of the Havant Borough Core Strategy 2011 which form part of the
Local Development Framework and National Planning Policy Framework, March
2012

The development hereby permitied shall be carmried out in accordance with the
following approved plans:

Application Form

Flood Risk Assessment prepared by Peter Brett Associates LLP dated June 2012
Framework Site Waste Management Plan prepared by Peter Brett Associates LLP
dated June 2012

Framework Travel Plan prepared by Peter Brett Associates LLP dated June 2012
received 06/09/12

Noise Assessment prepared by Peter Bretl Associates LLP dated June 2012
Sustainability Statement prepared by Peter Brett Associates LLP dated June 2012
Utilities Appraisal Report prepared by Peter Brett Associates LLP dated June 2012
Odour Assessment prepared by Peter Brett Associates LLP dated June 2012
Market Report prepared by Vail Williams dated May 2012

Employment Generation Report prepared by Vail Williams.
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2.3

31

3.2

3.3

3.4

SCHEDULE 2
THE FOOTPATH AND CYCLE LINK

The Landowner covenants with the County Council not to allow Occupation until
the Landowner has transferred for the sum of £1 (One Pound) (no VAT thereon)
the Pedestrian and Cycle Link Land to the County Council.

The County Council covenants with the Landowner that following receipt of a
transfer of the Pedestrian and Cycle Link Land it will use its best endeavours to:

secure the delivery of a pedestrian and cycle link to an adoptable standard on
the Pedestrian and Cycle Link Land as soon as reasonably practicable;

maintain the pedestrian and cycie link on the Pedestrian and Cycle Link Land to
an adoptable standard; and

not use or permit or allow the use of the Pedestrian and Cycle Link Land for any
purpose other than as a pedestrian and cycle link.

If within 5 years of the completion of any transfer of the Pedestrian and Cycle
Link Land to the County Council, a pedestrian and cycle link has not been
delivered to an adoptable standard on the Pedestrian and Cycle Link Land, then
the County Council may in writing request an extension of time from the
Landowner in order to deliver the pedestrian and cycle link.

The Landowner shall consider the request and notify the County Council in
writing within 20 working days of its decision.

If the County Council’s request is declined or the County Council fails to serve
notice pursuant to paragraph 3.1 above then the County Council will transfer
the Pedestrian and Cycle Link Land back to the Landowner at no cost to the
Landowner immediately on the expiry of the 5 year period referred to in
paragraph 3.1 or if the County Council serves written notice pursuant to
paragraph 3.1 on receipt of the Landowner’s notice served pursuant to
paragraph 3.2 such transfer back to be for the same consideration and subject
to the same terms as the transfer to the County Council (except without any
restrictions as to the use of the land).

The County Council covenants with the Landowner to use all reasonable
endeavours to agree the terms of the transfers to be made pursuant to this
Schedule as soon as reasonably practicable and not to unreasonably withhold or
delay their consent to the terms of such transfers or the completion thereof
failing which the restriction set out in paragraph 1 of this Schedule shall cease
to have effect.



SCHEDULE 3

THE FRAMEWORK TRAVEL PLAN

Landowner’s Covenants

ll‘

5.1

5.2

5.3

6.1

6.2

Prior to Commencement of the Development to prepare and submit a draft
Framework Travel Plan to the County Council for its approval in writing such
draft to be based on the Framework Travel Plan contained in Annex 3.

Prior to Occupation to pay the Framework Travel Plan Monitoring Fee and
Framework Travel Plan Approval Fee to the County Council.

Not to allow Occupation unless and until the Framework Travel Plan has been
approved in writing by the County Council and from the first Occupation to
implement the approved Framework Travel Plan unless and until otherwise
agreed In writing with the County Council.

Not to amend the approved Framework Travel Plan without the prior written
approval of the County Council.

Prior to Occupation to appoint a Travel Plan Coordinator as defined by and in
accordance with the approved Framework Travel Plan PROVIDED THAT:-

the post of the Travel Plan Coordinator shall be retained for a period of at least
five years from the date of first Occupation;

the Travel Plan Coordinator shall be responsible for (amongst other things)
monitoring the performance of the approved Framework Travel Plan;

the Travel Plan Coordinator shall provide a progress report (as to the
performance of the approved Framework Travel Plan) to the County Council no
less than once every year throughout the monitoring period being from the date
of first Occupation until a date not less than five years thereafter.

Not to allow Occupation unless and until the Framework Travel Plan Cash Deposit
has been paid to the County Council PROVIDED THAT:-

if monitoring of the approved Framework Travel Plan (in accordance with the
terms of this Deed) indicates that the terms and provisions of the approved
Framework Travel Plan are not being complied with the County Council shall by
written notice require the Landowner to take such steps as are reasonable and
necessary to remedy such breach and shall provide the Landowner with a
reasonable period within which to do so of not less than 20 working days;

if the Landowner fails to remedy the breach within the period of time set out in
the notice received pursuant to sub-paragraph 6.1 above the County Council
shall be entitled to use the Framework Travel Plan Cash Deposit or part thereof




6.3

6.4

as appropriate and as may be reasonably and properly required for the County
Council to remedy the said breach;

if the Landowner implements and performs any of the terms and provisions of
the approved Framework Travel Plan and provides written evidence of the same
to the County Council the Framework Travel Plan Cash Deposit shall be reduced
by such amount as may be agreed between the Landowner and the County
Council by the County Council repaying such amount to the person who paid the
Framework Travel Plan Cash Deposit; and

on the fifth anniversary of Occupation and upon receipt of written evidence from
the Landowner to the County Council that it has implemented and performed all
of the terms provisions and measures as set out in the approved Framework
Travel Plan the Framework Travel Plan Cash Deposit or any residue thereof shall
be returned to the payee with any interest accrued thereon.

The Landowner will in relation to the Site include in any tenant’s lease or
occupier's license of any new units constructed as part of the Development on
the Site a covenant that the tenant or occupier will implement the approved
Framework Travel Plan in respect of such part or parts of the Site to which their
lease or license relates and further the Landowner will use all reasonable
endeavours to enforce such obligations against any such tenant or occupier.

That within 20 working days of the letting of any new unit constructed on the
Site pursuant to the Planning Permission the Landowner will procure the delivery
to the County Council of a notice giving the following details:

{i) the name and address of the tenant;
(ii) a description of the premises demised;
(iit) the length of the term; and

(iv) a sufficient extract of the lease setting cut the terms of the covenant in

relation to the approved Framework Travel Plan
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1.2

1.3

1.4

SCHEDULE 4
THE EMPLOYMENT AND SKILLS PLAN

The Landowner covenants with the Council in respect of each Phase:

Prior to Commencement of the Development on a Phase to submit to the Council
for written approval the Employment and Skills Plan for that Phase and not to
Commence the Development on that Phase or permit Commencement on that
Phase until an Employment and Skills Plan for that Phase has been approved by
the Council.

The Employment and Skills Plan for a Phase shall include arrangements setting
out how the Landowner of that Phase and to the extent they are not the same
person any developer or occupier of that Phase and their contractors will seek to
work directly with local employment/training agencies including but not limited
to:

1.2.1 Jobcentre Plus and the Skills Funding Agency;

1.2.2 Voluntary and private sectors providers of training and employment
support services; and

1.2.3 Sixth form colleges; colleges of further education and

universities.

The Employment and Skills Plan for a Phase shall specify the opportunities for
training and other initiatives in respect of the skills required by the
Landowner/developer of that Phase, their contractors and (if known) future
occuplers, opportunities for any new jobs, and business opportunities created by
that Phase of the Development,

Following the later of the approval of the Employment and Skills Plan for a Phase
by the Council and the Commencement of Development on that Phase the
Landowner will promote the objectives of the approved Employment and Skills
Plan for that Phase and use reasonable endeavours to ensure that so far as is
reasonably practicable the objectives of the plan are met.
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SCHEDULE 5

SUSTAINABLE DRAINAGE MANAGEMENT

Prior to the Commencement of the Development the Landowners will submit the
SUDS Scheme to the Council for written approval.

Prior to Occupation of any new buildings constructed as part of the Development
to provide to the Council a performance bond ("Bond”) issued by a clearing bank
or other institution (hereinafter called “the Surety”) approved by the Council
{such approval not to be unreasonably withheld or delayed) in a form agreed in
writing by the Council (such agreement not to be unreasonably withheld or
delayed) for the cost of construction of the SUDS scheme (such cost to be agreed
with the Council in advance of the Bond being put in place).

The Bond shall be to the effect that:

If the Landowner shall fail to construct the SUDS Scheme in accordance with the
provisions contained in this Schedule 5 or prior to completion of such
construction of the SUDS shall be adjudicated bankrupt or shall go into
liquidation voluntarily or otherwise or shall execute a deed of assignment for the
benefit of or otherwise compound with its creditors (except for the purpose of
reconstruction or amalgamation) the Council may without prejudice to its other
rights remedies and powers against the Landowner for such failure require by
written notice the Surety to pay the Council 3 sum up to the value of the Bond
equivalent to any expenditure which the Council may incur in carrying out the
construction of the SUDS Scheme and also the Council’'s reasonable legal costs
properly arising from the provision of the SUDS Scheme.

Such Bond to be provided prior to Occupation of any new buildings constructed
as part of the Development within the Development and subject to paragraph 4
to endure until the SUDS Scheme is adopted or if earlier the date of completion
of construction of the Development.

If the Landowner implements the SUDS Scheme and provides written evidence
of the same to the Council the Bond shall immediately be reduced by such
amount agreed between the Landowner and the Council.

Not to permit Occupation of any of the new buildings constructed as part of
Development unless and until the SUDS Scheme (as approved by the Council)
has been constructed and is ready for use in accordance with the provisions of
this Schedule 5 provided that this restriction shall not apply where the
programme for the delivery of the SUDS Scheme contained in the SUDS Scheme



(as approved by the Council) provides for part or all of the SUDS Scheme to be
delivered following Occupation of any of the new buildings constructed as part of

the Development.

Following delivery of the SUDS Scheme to maintain the SUDS Scheme in

accordance with the maintenance regime approved as part thereof.
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SCHEDULE 6

MONITORING FEE

The Landowner covenants with the Council in respect of the Development:

Prior to Commencement of the Development to pay the Monitoring Fee to the
Council.



EXECUTED AS A DEED by the affixing of
THE COMMON SEAL OF THE
COUNCIL OF THE BOROUGH OF HAVANT

¥
-'.'--! L
u ¥

EXECUTED AS A DEED by the affixing of
THE COMMON SEAL OF HAMPSHIRE COUNTY

COUNCII

in the presence of
-* ounty Council

SIGNED as a deed by

BAE SYSTEMS ELECTRONICS LIMITED
acting by a director and its secretary
or two directors

in the presence o




ANNEX 1
PLAN 1



/

CLieNT .

5 Information based drawi mber T1203 SX Kay: ' FURZEHALL FARM, WICKHAM ROAD

| u:l::uis Brown ﬂnnmmuspﬂvmﬁ? License 100031673) = BAE Systems BAE Waterlooville FAREHAM, HAMPSHIRE, PO16 70

cmmﬁiﬁfﬁm e e Lgcatmn Plan T: 01320 283 22

: et ARCHITECTS 'S

Weliington, TA21 8J0 e s (ther land owned by BAE and appllﬁ atlon bDund ar}t | ;“”L@mp-m}:&?gﬁz:ﬁ}ﬂﬁ

o i B it i e 16 e | - Boundary information based upon H.M Land Regisiry drawing HP220402 | _I‘: BN - :ﬂ_“
e T " sem@ At 171000 v by [rareng N = HIGF Archimcts Lad
SRR - — 11.074_001 ‘ A @ I




ANNEX 2
PLAN 2




\ \ - > " Land Title Plan Number HP220402 -
\ o 7~ BAE Systems Electronics Lkd

7 rd
\ \ 7 o~ Area of BAE land to be transferred to HCC
M ” 4 Extent of publicly maintainable highway

| ||_f‘ X B ~ Notes:
o o~ 1. Title Plan information for Title Man HP220402 provide by

\ 7~ HGP Architects on 16th August 2012,
\ ~ | 2 Title Plan information interpreted by Peter Brett Associate

" i onto Ordnance Survey,
3. Extent of publichy maintainable highway interpreted from
\. I! plan received from Hampshire County Council dated 11th June

ndicative alignment of 4.0m pedestrian and

cycle corndor (Mayer Brown drawing
Watercourse 1 —. YR COMMNI (RIS ENONS F;J e
= GTWVILLE2/SK/0036 Rev PRO1, Feb 2011)

B B B B BN BN B B B e
o~
B

ndicative location of new bridge over
watercourse 2 (Mayer Brown drawing
f:T l‘l. -|..LE2 SI""- -.. I J.'_'.‘-' HF:'I!' PH':1 Fi"t: 2:.1 fl

Watercourse 2

BAE WATERLOOVILLE: LAND TRANSFER
TO DELIVER LINK FROM MDA SITE TO
ERAMBLES BUSINESS PARK

BAE Systems

peterorett

e _ = e : f:w'.éé;:h}';u'.é;;"
i i S Cobg o o e rcenc st 26365/012/002 | A d ;



ANNEX 3

FRAMEWORK TRAVEL PLAN



BAE Systems

BAE Waterlooville

Framework Travel Plan

Project Ref: 26365/004
Doc Ref: Rev02
September 2012

Peter Brett Associates LLP
10 Queen Square

Bristol

BS1 4NT

T: 0117 9281560

F: 0117 9281570

E: bristol@pba.co.uk

I peterorett



BAE Waterlooville
Framework Travel Plan

We print an 100% recycled paper from sustainabée suppliers accredsted o 150 14001

J \26365_BAE_Waledooville\Technical Transport WP Reports\Framew i
ork Trawel Plan v3.docx

peterbrett



BAE Waterlooville
Framework Travel Plan

Document Control Sheet

Project Name: BAE Waterlooville
Project Ref:  26365/004
Report Title:  Framework Travel Plan

Doc Ref: Rev02
Date: September 2012
Name Position Signature Date
Prepared by: Elizabeth Keen Graduate 22™ June 2012
Reviewed by: Nick Church Associate 22™ June 2012
Approved by: Matt Whiston Partner 22™ June 2012
For and on behalf of Peter Brett Associates LLP
Revision Date Description Prepared Reviewed Approved
Rev 01 221612012  Planning Submission EK MV MW
Rev 02 6/9/2012 Response to HCC comments EK NC MW

Peter Brett Associates LLP disclaims any responsibility to the Client and others in respect of any
matters outside the scope of this report. This report has been prepared with reasonable skill, care and
diligence within the terms of the Contract with the Client and generally in accordance with the
appropriate ACE Agreement and faking account of the manpower, resources, investigations and
testing devoted to it by agreement with the Client. This report is confidential to the Client and Peter
Brett Associates LLP accepts no responsibility of whatsoever nature to third parties to whom this
report or any part thereof is made known. Any such party relies upon the report at their own rnsk.

© Peter Brett Associates LLP 2012

635 peterbrett

JAEME5_BAE_Waledooville\Technical\ Transport WP Repods\Framew |

ork Travel Plan ¢3 docx



BAE Waterlooville

Framework Travel Plan

J26365 BAE Watericovilie

ork Trave! Plan v3 docx

HECRTHCE




BAE Waterlooville
Framework Travel Plan

Contents

1 L [ e L R Pt B O et EENa T b e P N TR L, |
1.1 Background : e AT i ]
1.2 Typeof Travel Plan...........coooviiiininiis R
13 Planning Background 2
1.4 Development Pmpusals. o i
1.5 Purpose._.. i -
16 Aims and Dh]ec'twes e E

2 Existing Transport CONGIIONS .........ccccrersmesmssnsmsssnsesssumsssmssssssassssassasnsessssssssasssnssssasarsns G
21 Introduction .......... e &
22 Site Description and Location .. -
2.3 Local Facilities and Amenmes Sy o4
2.4 Existing Walk and Cycle Provision e
25 Public Transport G T S S o T T e B R e R e 6
26 Local Highway Netwark el
27 Committed Develupment B
28 Summary .8

i NI DRV EINE s nscins sttt it A A R s s cxrmanisirc] T
3.1 Inlmduc:lmn .10
3.2 Development ‘u’ehrde Tnp Generatmn .10
3.3 Peak Hour Trip Generation Cap .. .12
34 Development Proposal Person Tnp Generatnc—n 13

4 Package of Travel Plan MeasuUres.. . .. e ccicsasssnssnsamsassassssmssssssssssssinssasssnsssssasasans 10
41 Introduction .. o R .15
4.2 Site Travel Plan Cg-c::rdmamr 15
43 Travel Plan Representatives....__ ... 16
4.4 Travel Information Packs............... 16
45 Notice Boards 17
46 Walking and Cycling . AT
4.7 Public Transport Incentives . .18
48 Car Sharing.......... T Y — .18
49 Parking Manag&ment .18
410  Site Travel Plan Webﬁlle .19
411  Marketing and Events ... 19
412 Travel Plan Forum ... .19
413 Summary.............. .19

5 Mode Share Targets .......ccoccniciinnens T ST e 1 |
5:1 IO oo i s e e e s e e e .20
52 Provisional Baseline Mode Share and Targets .. 20
Delivery and Management ... sy B

Monitoring and Review .........cccocoeeeen.

Future Intervention .........cc.ccoemmrneeecsnens

J 8365 _BAE_Walerioowie\Techmncal Transpor WP Reporis Framew
ork Trawvel Plan v3 docx



BAE Waterlooville
Framework Travel Plan

Tables

Table 2.1; Existing Bus services .........

Table 3.1; Proposed Development ‘l.»"ehlc:ular Tnp Rates :

Table 3.2; Scenario 1, Proposed Development Vehicular Tnp Generatlun
Table 3.3; Scenario 2, Proposed Development Vehicular Trip Generation ..

-~
11
12

Table 3.4 Net Impact of Proposed Development Vehicular Trip Generation {relatll';re to the basehne}l 12

Table 3.5: Scenario 1, Person Trip Generation ...

Table 3.6: Scenario 2, Person Trip Genemum._._._._.._....Z_.ﬁf_.._.f..ffﬁfffﬁﬁffffffﬁﬁﬁffffﬁﬁff'ﬁffﬁfff"j.

Table 4.1: Travel Plan Thresholds ..

Table 4.2: HCC Cycle Standards .. :

Table 3.5 (replicated). Scenario 1, F‘erscrn Trlp Generancn
Table 5.1: Scenario 1 AM Arrival Modal Spiit................... e

Figures

Figure FTP 1: Strategic Site Location
Figure FTP 2: Site Location and Local Highway Network

<13
14
s 18
s 18
e 2D

|

Table 5.2: Provisional Baseline Modal Split........................... f..ﬁﬁﬁ e s
Fable5:3 Provishonal Taret MOaE BII ... st s 0 o b AR o s S SRR S s

21

Figure FTP 3: Existing Local Facilities and Amenities and Pedestrian and Cycle Facilities

Figure FTP 4: Existing Public Transport Facilities

Appendices

Appendix A: 21" August 2012 Meeting Minutes
Appendix B. Framework Travel Plan Schedule

J36365 BAE_Watedooville\Technical\ Transport W\ Repors\Framew
ork Trawel Plan v3 docx

I peterbrett



BAE Waterlooville
Framework Travel Plan

14.2

11.3

1.2

1.21

1.2.2

1.23

1.24

Introduction
Background

This Framework Travel Plan has been prepared by Peter Brett Associates LLP (PBA) on
behalf of BAE Systems. It is to be read and assessed in conjunction with the Transport
Assessment Report which has been prepared under separate cover to accompany an outline
planning application for the proposed re-development of the BAE Waterlooville site (BAE
site).

The approach taken in the Transport Assessment Report and Framework Travel Plan follows
scoping discussions with Hampshire County Council which took place on 19" April 2012.

In addition, this Framework Travel Plan has been prepared in accordance with the latest
Travel Plan guidance from Hampshire County Council (HCC), 'A Guide to Development
Related Travel Plans' (2009). It also adheres to national guidance provided by the
Department for Transport (DfT), namely, ‘The Essential Guide to Travel Planning’ (2008) and
'Good Practice Guidelines: Delivering Travel Plans through the planning process’ (2009).

Type of Travel Plan

It is intended that the development proposed for the BAE site at Waterlooville will consist of a
diverse mix of land uses including B Class uses, car showroom, food retail and hotel. At the
time of writing the end users of the site are unknown

The DfT's 'Good Practice Guidelines: Delivering Travel Plans through the Planning Process’
(2009) states that:

‘I the case of large mixed-use developmenis with mulliple occupants, it will be appropriate
to prepare a framework travel plan. The framework travel plan should set overall outcomes,
targets and indicators for the entire site. It is best administered centrally. It should set the
parameters for the requirement for individual sites (or uses/ elements) within the overall
development fo prepare and implement their own subsidiary travel plans. These should
comply with and be consistent with the wider fargets and requirements of the framework
frave! plan. Potential occupiers need to be advised of the trave! plan requirements. The
framework travel plan should also clarify as far as possible the timeframe for completion of
individual travel plans and the implementation of specific measures within them as the
development proceeds, including management and review.”

In addition, HCC's 'A Guide to Development Related Travel Plans' (2009) states that.

“where the likely end user{s) of the development is unknown {including multi-occupant sites)
a framework fravel plan should be submitted with the planning application”

Therefore in accordance with DFT and HCC guidance, the submission of a Framework Travel
Plan is considered fully justified. Additionally, as described in the DfT guidance above,

JIZBIBE_BAE WaterloovilleiTachnicaliTransporfVWR\Reporis\Framew 1 peterbrett
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Subsidiary Travel Plans will be prepared and implemented post occupation by individual site
occupiers of buildings above the size thresholds set by HCC (see Section 4.3 for further
details). All places of occupation not required to prepare a Subsidiary Travel Plan will be
coverad by this Framewaork Travel Plan

1.3 Planning Background

1.34 Planning consent was granted at the BAE site in 1982 for 28,300m’ of light industrial, and
research and development uses with ancillary buildings. The consent was implemented
generally as approved and remains largely unchanged today.

1.3.2 Over recent years a significant proportion of the BAE site has become surplus to operational
requirements leaving much of the buildings unoccupied,

1.3.3 Accordingly the proposed redevelopment will replace the following uses on site:
=  Main Building (also referred to as C-block). 19,498sgm of B1b land use which is

currently largely unoccupied,
= Restaurant: 973sgm of ancillary use that is not currently operational but historically
catered for employees on site, and

= Parking areas associated with the above.

1.3.4 The following buildings will be retained and are excluded from the BAE development
proposals:
= E-Block: 6,726sqm of B1c land use which is currently partially occupied by tenants; and
= Beam Plot. 927sqm of Bic land use which remains in BAE operational use.

135 The Vail Williams Planning Statement provides more detail with regard to the planning
context of the BAE site in respect of the development proposals (hereafter referred to as the
BAE development proposals).

1.4 Development Proposals

14.1 BAE Systems is seeking outline planning permission to redevelop the site with the following
mix of uses:
= Buildings for Class B uses in the western part of the site (around 8,500m? of floor area),
= A B0-bedroom hotel at the east of the site;
= A restaurant in the south-gast of the site;
= A restaurant with drive-through facility in the north-east of the site;

.r'l.?EEIE-F\-I_EﬂE“Wal:erlﬂﬂwllelTeﬂhmcathan&pﬂr!-WF".Rﬂpons'.annu:w 2 D'EtEfU"Eﬁ

ork; Travel Plan v3 docx




BAE Waterlooville
Framework Travel Plan

14.2

143

144

1.5

1.5.1

152

153

1.6

1.6.1

1.6.2

= A car showroom and forecourt to the east of the access from Elettra Avenue from the
north; and

»  Associated access and parking provisions

Vehicle and cycle parking for the development will be provided in accordance with HCC
'‘Hampshire Parking Strategy and Standards, Spnng 2002°.

Parking numbers will be provided between the ‘'maximum parking imit’ and ‘reduced parking
in areas of high accessibility” threshold.

A copy of the BAE site masterplan s enclosed at Appendix A of the Transport Assessment
Report, the masterpian illustrates the location and extent of vehicular parking, cycle parking

and service areas for each unit. For further details, refer to the submitted Design and Access
Statement

Purpose

The primary purpose of this Framework Travel Plan is to minimise the traffic impact of the
BAE development on the local highway network.

The main benefits of this Framework Travel Plan for employees, customers and visitors of
the BAE site are anticipated to be

=  |mproved accessibility;
®  |mproved awareness of available travel choices: and
= Environmental benefits from a reduchon in car use

Due to the diverse nature of the proposed development and the corresponding mix of
potential traveliers to and from the BAE site. the main focus of the Framework Travel Plan is
on employee travel However, it is anticipated that Subsidiary Travel Plans will make full
allowance for the different users, wvisitors, cusiomers travelliing to/from therr buildings as
appropriate.

Aims and Objectives

The overall aim of this Framework Travel Plan is to maximise the sustainable travel
opportunities for fulure employees, visitors and customers of the BAE site

To meet this aim, the key objectives of the Framework Travel Plan are,
= Toincrease awareness of site users of all available trave! options;

= To minimise the number of single occupancy car trips associated with travel to/from the
site; and

* To encourage the use of non-car modes for journeys toffrom the site
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Existing Transport Conditions
Introduction

The Existing Transport Conditions in the vicinity of the BAE site are set out in full in the
Transport Assessment Report (Section 3) which accompanies this Framework Travel Plan,
The key elements have been replicated in this section for ease of reference and to set the
Framewaork Travel Plan in its proper context

This section covers site location, access to local faciliies and amenities, local transport
conditions for sustainable modes and development proposals of the committed development
sites relevant to the BAE site. In addition to this information accessibility modelling and
analysis of Personal Injury Collision data is included within Section 3 of the Transport
Assessment Report

Site Description and Location

The BAE site is situated within the Brambles Business Park to the west of Waterlooville town
centre. Waterlooville is approximately 1 mile west of the A3(M) and 5 miles north of
Portsmouth,

The A3(M) provides the primary link to the A27 to the south, which in turn connects with the
M27. The A27 and M27 provide access along the South Coast to the east and west

Approximately 3 miles to the north of Wateriooville, the A3(M) joins the A3 providing access
to the north.

The location of the BAE site in its strategic context is illustrated within Figure FTP1.

Access to the wider Brambles Business Park is provided off the B2150 Hambledon Road via
the B2150 Hambledon Road/Eletira Avenue/Milton Road (all moves) roundabout or the
Hambledon Road / Silverthorne Way (left-in / left-out) prionty junction.

The primary means of access to the BAE site is provided off Eletira Avenue via the Elettra
Avenue/Waterberry Drive/BAE site access roundabout as illustrated in Figure FTP2.

Pedestrian and cycle access is provided via a pedestrian and cycle route along the south
west kerb line of the Elettra Avenue/Waterberry Drive/BAE site access roundabout. A
secondary pedestrian and cycle access is also provided off Silverthorne Way to the south of
the BAE site.

Local Facilities and Amenities
Figure FTP2 illustrates the location of local facilities and amenities, demonstrating that there

exists a wide range of retail, employment and health opportunities within close proximity of
the BAE site.
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24.2

Town Centra

Waterlooville town centre is located within 1km of the BAE site, providing a wide range of
facilities and amenities including vanous retail outlets, ASDA and Waitrose supermarkets,
banks, cafes, public houses, post office, dentist and pharmacies

Local Centres
There are two local centres located within close proximity to the BAE site

Hambledon Parade (Local Centre 1), located off the B2150 Hambledon Road within 1km of
the BAE site, accommodates a convenience store and post office, an off-licence, restaurant,
butchers, beauty salon, swimming shop. public house, take-away outlets and sandwich
shop.

Milton Parade (Local Centre 2), located off Milton Road within 1.2km of the BAE site,
accommodates a food store, pharmacy, flonst, beauty salon, public house, and take-away
outlets

Retail

Wellington Retail Park is located to the south east of the Brambles Business Park off
Maurepas Way and the B2150 Hambledon Road, accommodating a Halfords store, TK
Maxx, Argos, Matalan and other major retail brands

Leisure

Horizon Leisure Centre is located in Brambles Business Park off Waterberry Drive,
approximately 200m from the BAE site

Health

The Waterlooville Health Centre is located on Dryden Close off Milton Road approximately
1km to the east of the BAE site. Additionally, Forest End Surgery is located on Forest End,
off Maurepas Way approximately 1.2km to the south of the BAE site.

In addition to dentists within Waterlooville town centre, a further dentist is located off London
Road, approximately 1.4km east of the BAE site

Existing Walk and Cycle Provision

Brambles Business Park and the adjacent local community is typified by an extensive
network of formal footways with street lighting

Additionally, Figure FTP3 illustrates the pnmary pedestrnian and cycle routes local to the
BAE site as identified by PBA during a site visit on 25" May 2012. As illustrated there is an
extensive network of primary walk and cycle routes offering connections to local residential
areas and Waterlooville town centre
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24.3 Existing off-road pedestrian and cycle routes are provided on both sides of Elettra Avenue
providing good links into/out of Brambles Business Park and the BAE site

244 The off-road pedestrian and cycle route adjacent to the southern carriageway of Eletira
Avenue continues in a southerly direction adjacent to the southern carriageway of
Hambledon Road and provides for access into to the town centre

24.5 The town centre can also be accessed more directly via the signalised crossing at the B2150
Hambledon Road/Aston Road junction which provides a connection to the off-road
pedestrian and cycle route that runs through the Wellington Retail Park connecting to
Waterlooville town centre via a subway

24.6 There are also good pedestrian and cycle routes between the BAE site and the local
residential areas accessed off Milton Road.

24.7 On-site observations made by PBA indicate that pedestrian and cycle routes are typically
well signed, although directional signing to the town centre could be improved to help
pedestrians and cyclists identify the most direct route.

2.5 Public Transport

251 Figure FTP4 illustrates the existing network of bus routes local to the BAE site. Local bus
services operate close to the BAE site along Hambledon Road and also serve the Business
Park directly via Waterberry Drive.

2.5.2 The following services currently operate close to the BAE site as shown in Table 2.1
Table 2.1: Existing Bus services

Servicel [ o TERRGURRCY) s Sy s
| Operators %1 RO O S s Mon-Sat | Eve&Sun
39 Wecock Farm — Waterlooville — 18 min No service eve; 60
| Stagecoach Crookhorn — Asda — Havant 3 | mins Sun |
Wecock Farm — \Waterlooville — ; .
Ii'i::st Crookhorn = Cosham - Hilsea - 15 mins ;E:n':'gz: dadas
| | Portsmouth = Southsea |
Hambledon (45) — Denmead —
45/45A, Waterberry Drive (45A) — 60 mins (45)/ 60 '
First Waterlooville — QA Hospital - mins (454) | e
| Cosham — Hilsea — Portsmouth | |
300 Denmead — Waterooville — Wecock
Farm — Horndean — Rowlands : .
Emswnh & Castle = Emsworth — Southbourne - ipaney Yed | S
istrict :
le=s | Chichester .
x40 Wecock Farm — Waterlooville - 2 inbound biikariicn
| First | Portsmouth — Southsea via A3(M) | journeys AM peak |

253 All of the above bus services currently serve stops close to the B2150 Hambledon
Road/Milton Road roundabout. There are three stops in the immediate vicinity of the BAE
site:
= B2150 Hambledon Road (southbound) approximately 320m from the BAE site to the

south of the B2150 Hambledon Road/Elettra Avenue/Milton Road roundabout served by
all of the local services,
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2.6.2

= B2150 Hambledon Road (northbound) approximately 340m from the BAE site to the
north of the B2150 Hambledon Road/Elettra Avenue/Milton Road roundabout served by
services 45/454 and 300; and

®= Milton Road (north-eastbound) approximately 400m from the BAE site, north-eastbound
to the east of the B2150 Hambledon Road/Elettra Avenue/Milton Road roundabout
served by services 39, 40, 300 and X40.

Bus lay-bys and bus shelters are provided at both the B2150 Hambeldon Road bus stops,
the southbound bus stop provided service information and timetables, at the time of our site
visit no service information was provided at the northbound bus stop.

A bus flag with service information and timetable was provided at the Milton Road stop.

Service 45A additionally serves stops within Brambles Business Park, around the
Waterberry Drive loop.

The BAE site is well connected to major local destinations with 10 buses per hour to
Waterlooville town centre, 4 per hour to Portsmouth and Southsea and 4 per hour to Havant.
Residential areas in the immediate vicinity also have a good level of service to the BAE site.

Additional bus services operate to Waterlooville Precinct, approximately 1km fram the BAE
site. These include First's ‘Zip' branded route 41 which provides a 15 minute frequency
‘rapid transit’ style service between Clanfield, Waterlooville and Portsmouth, and Stagecoach
service 37 which provides an hourly link to Havant and Petersfield (and two hourly on to
Alton). There is also a half hourly frequency fast X42 service between Waterlooville and
Portsmouth on Mondays to Fridays

Therefore at present, the BAE site has excellent bus connections to Waterlooville town
centre, Havant, Portsmouth, Southsea, Denmead, and wider residential areas in the south-
east Hampshire area.

There are three railway stations locally accessible to Watercoville although not located in
Walterlooville itself. These are Bedhampton, Havant and Cosham which are located
approximately 4 6km, 5.3km and 5 1km from the BAE site respectively. Trains serving these
stations provide direct links to destinations including Portsmouth, Chichester, Littlehampton,
Worthing, Hove and Brighton

Local Highway Network

The BAE site is located to the west of Waterlooville and accessed via the Elettra
Avenue/Waterberry Drive/BAE site access roundabout to the north of the BAE site. This
roundabout provides connection to the B2150 Hambledon Road via the roundabout with
Elettra Avenue/Milton Road located approximately 100m to the east

The B2150 Hambledon Road runs adjacent to the eastern boundary of the BAE site and
provides a key strategic link via connections with the A3(M), to the east of Waterlooville,
which providas further connections to the A27 and M27.

ork Travel Plan v3 docx
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Committed Development

At set out in full in the Transport Assessment Report (Section 3), there are three committed
developments in the close vicinity of the BAE site which specifically warrant consideration,
these developments are

s Sainsbury’s. Hambledon Road,. and

= West of Watericoville Major Development Area (MDA) which comprises of
- Taylor Wimpey ‘Wellington Park’, and
- Newlands Common

A review of the Transport Assessment Reports and Travel Plans supporting these sites has
been undertaken where documents have been available

From review of the available documents, it is bebeved that the key transport proposals
identified to support these sites which are of relevance to the BAE site include

= Improvements to the B2150 Hambledon Road / Aston Road signalised junction;

= New surface crossing of Maurepas Way and pedestrnian ramp to provide a Disability
Discrimination Act compliant pedestrian link to the town centre at the location of the
exsting subway to the south of Wellington Retail Park;

»  Possible pedestrian and cycle link on Maurepas Way approximately 100m south of the
B2150 Hambledon Road / A3 Maurepas Way roundabout.

= New bus service X39 which would divert via Newlands between Waleriooville and
Crookhom: and

= Improvements to the existing bus services 39 and X42. the frequency of the 39/X39
combined will be every 10 minutes Monday to Saturday and every 30 minutes evenings
and Sunday The X42 will be diverted via Newlands between Waterioovilie and Widley.

It is anticipated that the transport measures proposed to support the committed development
sites will further enhance sustainable transport opportunities across the local area.

Summary

The BAE site is located within close proximity fo an extensive range of local facilities and
amenities; linked to the BAE site via an extensive network of existing pedestnian and cycle
routes and local bus services.

The BAE site is also located close fo the key local and sirategic road network, providing
good connections within Waterlooville and the wider area
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2.8.3 Local committed development sites have been considered, it is anticipated that the transport
measures identified to support these sites will further enhance sustainable transport
opportunities across the local area,
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Travel Demand
Introduction

The methodology used to determine vehucular and person trip generation associated with the
BAE development proposals are set out in Section 5 of the Transport Assessment Report
and summarnsed below

Development Vehicle Trip Generation

The development proposal consists of the following

* Proposed Land Uses
- Muitiple buildings delivering 9. 085sgm of Class B uses.
- A 60-bedroom hotel,
- A GBS5sgm restaurant in the south-east of the site

- A 300sqm restaurant with drive-through facility in the north-east of the development,
and

- A 1,020sgm car showroom and forecourt fo the east of the access from Eletira
Avenue from the north

In addition, the following existing uses on site will be retained

» Retained Existing Land Uses
- E-Block: 6,726sgm of B1c land use; and

- Beam Piot 927sgm of Bic land uss

The TRICS database has been reviewed to determine peak hour vehicular trip rates for each
land use (BAE site peaks were identified via manual traffic surveys as 0800-0900 in the AM
and 1645-1745 in the PM, see Transport Assessment Report Section 3 for more details).
The B1b and Bic rates identified to define the basefine have been adopted for the proposed
B1b and Bic uses; additional TRICS analysis has been undertaken to determine trip rates
for all other land uses. a copy of the additional TRICS outputs are provided within Appendix
E of the Transport Assessment Report.

Table 3.1 summarises the proposed development vehicular trip rates

pba
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Table 3.1: Proposed Development Vehicular Trip Rates

ars o /AM Peak T To | PR e e S
_ (Arrivals | Departures  Two-way  Arrivals  Departures Two-way |
Blc 1.30 0.35 |1.65 10.20 0.98 11.18

B2 0.86 10.33 |1.19 |0.25 0.76 11.01

Ba 0.31 [0.156 | 0.47 ({018 0.24 {042

Car showroom 1218 10.89 13.06 |0.64 1.71 235

| Hotel 0.10 0.23 |0.32 [0.21 10.08 028
Restaurant 0.00 0.00 10.00 1345 227 572
|Dr|ve-ln restaurant 594 4 .41 10.35 10.78 10.49 21.27

3.2.5 As set out in the Transport Assessment Report, there remains uncertainty in the planning
and development process as to what mix of B-class uses will ultimately be delivered on site,
the planning application seeks a degree of flexibility rather than prescribing a defined floor
area lo each B-class use

326 Against this background and to address this uncertainty, two development scenarios have
been identified for assessment purposes

»  Scenario 1: assumes a mix of B-class uses
- Bulldings A 1,005sqm of B1c land use,
- Buildings B -~ C. 4,225sqm of B2 land use; and
- Buildings D - E: 3,855 sqm of BB land use
= Scenario 2: assumes total B-class uses (9 085sqm) are Blc
3.2.7 The non B-class uses remain the same for both scenarios

3.2.8 The resulting development wvehicular trip generation predicted to arise from each
development scenario is detailed in Tables 3.2 and 3.3

Table 3.2 Scenario 1, Proposed Davalopment Vehicular Trip Gengration

AM Peak PM Peak
‘und e !Arrlw!l | Departures | Two-way  Arrivals
| Building A (B1c) [13 4 (17 |2
| Building B-C (B2) | 36 |14 | 50 (11
| Building D-E (B8) [12 ] 18 |7
| Car showroom 22 |8 (31 |7
Hotel |6 |14 18 12
| Restaurant |0 |0 |0 24
Drive-in restaurant |18 [13 [ 31 a2
Total {107 |59 | 167 94
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Table 3.3 Scenano £, Proposed Development Vehicular Trip Generation

| Land use |AM Peak R i, : 4
| Arrivals | Departures Two-way  Arrivals | Departures ' Two-way
| Buildings A-E (B1e) | 118 32 150 18 189 [ 107
| Car showroom |22 &) 3 |17 (17 124
| Hotel |6 14 19 |12 E [17
| Restaurant 0 0 0 |24 16 |39
| Drive-in restaurant |18 13 1l a2 3 B4
Total (164 68 1232 193 158 (251

3.2.9 As agreed with HCC during scoping discussions, the travel demand resulting from the BAE
development proposals as set out in Tables 3.2 and 3.3 should be considered relative to the
baseline travel demand resulting from the consented use of the site at full occupancy (for
further detail, including a full methodology behind the generation of baseline travel demand,
please see Section 5 of the Transport Assessment Report)

3.210 The net impact of the proposed development (scenarios 1 and 2) set against the baseline
travel demand is set out in Table 3.4.

Table 3.4 Nat Impact of Proposed Development Vehicular Trip Generation {relative to the baseline)

‘ AM 0800-0900 Lo M el . PM 1700-1800 L §d
i | 2-way [ ' | 2-way
| - ' Net ; Net
Arrivals | Departures = 2-way | impact | Arrivals inopamm 2-way  impact
| on on .
¢ ‘_ . By  Baseline | . | sl ] Baseline
Baseline | 332 | 42 I | 32 | 253 (286 |
Scenario 1 | 207 |86 203 | -81 110 | 196 305 |20
Scenario 2 | 263 94 358 | -16 108 | 234 342 |56

3.211  From Table 3.4 the following observations can be made:

= Both development scenarios are predicted to generate less trips in the AM peak hour
than the site baseline;

= Both development scenarios are predicted to generate more trips in the PM peak hour
than the site baseling;

= QOver the combined AM and PM peak hours, Scenario 1 is predicted to generate
approximately 60 less trips than the site baseline, and

=  QOver the combined AM and PM peak hours, Scenario 2 is predicted to generation
approximately 40 more trips than the site baseline.

3.212 From review of the information presented above, it is apparent that the BAE development
proposals are predicted to have a marginal impact in terms of peak hour wvehicular trip
generation relative to the site baseline

3.3 Peak Hour Trip Generation Cap

3.3.1 The planning permission sought by BAE does not define a limit to the development floor area
{guantum) or land use class. Notwithstanding this, defined floor areas have been considered
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3.43

as part of the planning application submission and specifically in respect of this FTP and the
Transport Assessment Report.

In recognition of the uncertainty in respect of the development quantum and land use class
that will ultimately be delivered on-site, HCC has requested that a peak hour vehicle
generation ‘cap' should be identified at this stage (see 21" August 2012 meeting minutes
attached at Appendix A)

Following discussion with HCC officers, it has been agreed that the peak hour vehicular trip
generation associated with Scenario 2, as set out in Table 3.4, should be adopted as the
‘cap’. As such it is proposed that the development vehicular trip generation should not
exceed 358 and 342 two way trips in the AM (0B0O - 0900) and PM (1700 — 1800) peak
hours respectively

The Site Travel Plan Co-ordinator will be responsible for monitoring the peak hour vehicular
trip generation.

Development Proposal Person Trip Generation

The peak hour person trips associated with the BAE development proposals have been
determined through analysis of the TRICS database. Where TRICS data was not available
the 2001 Census journey to work modal split data for the two output areas covering the BAE
Waterlooville site (24UHGEDDD4 and 24UHGEQD31) has been adopted. The 2001 Census
source data is attached at Appendix F of the Transport Assessment Report.

The multi-modal person trip generation has been determined by factoring the modal split
(sourced from TRICS or the 2001 Census) to the vehicular trip generation defined in Section
3.2; the person trip generation for each development scenario is set out in Tables 3.5 and
3.6 below

The individual methodology adopted for each land use class is summarised in Section 5 of
the Transport Assessment Report

Table 3.5: Scenario 1, Person Trp Genaration

AM Peak R |PM Peak =i
. _|Arrivals | Departures | Two-way Arrivals | Departures Two-way
Vehicle |207 |86 | 293 110 1196 305
Vehicle Passenger |22 [15 |36 |82 |48 {101
 Public Transport ] 4 [12 4 |6 10
Cycle 7 '3 10 2 5 7
Walk 20 [13 32 15 16 131
Total 263 120 383 183 271 454
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Tabie 3 6 Sce ZPeson T £~ ol
AM Peak PM Peak il
Arrivals Departures Two-way Arrivals Departures Two-way
Viehicle 263 o4 358 108 234 342
Vehicle Passenger 15 12 7 54 45 o5
Public Transport 11 4 15 4 g g
Cycle g 3 1 1 4 5
Walk 26 14 40 14 16 30
Total 324 128 &52 178 304 483
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Package of Travel Plan Measures
Introduction

HCC's 'A Guide to Development Related Travel Plans' states that “a travel plan should
include a package of measures aimed al encouraging walking, cycling and public transport
use as well as reducing and making the best use of car journeys”.

As detailed in Section 1, the key objectives of this Framework Travel Plan are to minimise
the number of car trips to and from the site and maximise the awareness and use of
sustainable transport modes, This Section sets out the package of measures proposed to
accompany the development at BAE which have been designed to meet these objectives,

Site Travel Plan Co-ordinator

It is recognised that the proposed site is diverse in land uses and will ultimately have a
number of small employers. Therefore, it is considered that the key to achieving a
meaningful mode shift towards sustainable modes will rest on the degree of engagement
and co-ordination between future occupiers

Therefore a Site Travel Plan Co-ordinator will be appointed by the Developer prior to the
occupation of the site. At the time of writing it is anticipated that the Travel Plan Co-ordinator
will either be appointed from within an on-site management company if present or will be an
appointed consultant. In either case the Travel Plan Co-ordinator's role will be part-time.

Full contact details of the Travel Plan Co-ordinator will be provided to HCC upon
appointment

The Travel Plan Co-ordinator will be responsible for liaising and co-ordinating with the Travel
Plan Representative appointed by each individual occupier. This will include providing
support on the development of the Subsidiary Travel Plans which will be prepared by the
occupiers of the site, the requirement and parameters for which are set out within this
Framework Travel Plan

The Travel Plan Co-ordinator will also be a point of contact for all employees. The contact
details of the Travel Plan Co-ordinator will be provided to employees via the Travel
Information Packs (more information at 4.4).

The Travel Plan Co-ordinator will promote long-term Travel Plan measures across the site
and, as part of which, will liaise with key stakeholders when necessary. This could include
local authorities and local transport groups.

In addition, the Travel Plan Co-ordinator will seek to negaotiate with public transport operators
and cycle shops regarding possible incentives for employees to use sustainable modes of
transport.

The Site Travel Plan Co-ordinator will be responsible for monitoring the peak hour vehicular
trip generation and effectively managing parking across the site.
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The Travel Plan Co-ordinator will be appointed for 2 minimum perniod of 5 years, unless the
targets are not met in which case this penod may be extended in agreement with HCC.

Travel Plan Representatives

The Developer will include a covenant in future tenancy agreements / leases on site which
require that their tenants observe and adhere to this Framework Trave! Plan and that they
produce a Subsidiary Travel Pian for their operation if their workforce is of a size which HCC
consider necessitates an individual Travel Pian_ It will be required that the Subsidiary Travel
Plan be produced within 3 months of occupation and submitted to the Travel Plan team at
HCC.

in accordance with this requirement, 2 Travel Plan Representative will be appointed by each
respective occupier at the BAE site within one month of occupation; at the time of writing it is
anticipated that this will be part-time position combined with an employee’s other day-to-day
responsibilities,

The Travel Plan Representative will be responsible. with the aid of the Site Travel Plan Co-
ordinator, for creating the Subsidiary Travel Pian where required and implementing the
individual measures contained therein

HCC Travel Plan Thresholds

The current HCC thresholds above which a Trave! Plan is required are set out in Table 4.1

It is recognised that, where appropriate. the local pianning authority may require a travel plan
below the thresholds specified, for example where there are potential cumuiative effects.

Tabie 4.1: Travel Plan Thresholds

i TR D LT ol _Lwﬁﬂﬂmﬂﬁhw
BlandB2 . . 2500 sgm e e s il
B8 o 5,000 sgm

Miscellaneous Commercial 500sgm ol ) I

Based on these thresholds and the masterplan provided in Appendix A of the Transport
Assessment it s envisaged that the indnidual B-class use buildings and the restaurant with
drive-through faciity will not require Subsidiary Travel Pians. However Subsidiary Travel
Plans will be reguired for the car showroom, restaurant and hotel. This will require review at
the time of reserved matters applications.

If 2 Subsidiary Travel Plan is not required for a certain workplace then they will be covered
by this Framework Travel Pian as appropriate and will shll be reguired to appoint a Travel
Plan Representative. The Site Travel Plan Co-ordinator will communicate with the respective
Travel Plan Representatives regarding the need for a Subsidiary Trave! Plan as necessary.

Travel Information Packs

A Travel Information Pack will be prepared by the Site Travel Plan Co-ordinator and issued
to each Travel Plan Representative within one month of occupation to be issued to each
employee. The packs will include the following informabon:
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= Details of the Framework Travel Plan measures and its aim, objectives and provisional
targets;

= \Walking and cycling maps showing safe routes to key local facilities, including distance
and time information;

= Site specific public transport information with a map showing routes, bus stop locations
and timetable information;

= Contact details for the Site Travel Plan Co-ordinator;
= Details of the site Travel Plan website; and

= Details of additional travel planning resources such as Transport Direct Journey Planner.

The infarmation contained in the packs should also be provided on the site Travel Plan
website (mare information at 4.10).

The updating of information within the Travel Packs and the inclusion of any occupier-
specific information, including the contact details of the relevant Travel Plan Representative
will be the responsibility of each respective Representative.

In the occurrence of a change of occupier it would be the Travel Plan Co-ordinator's
responsibility to provide up-to-date Travel Information Packs to the Travel Plan
Representative to be distributed as set out above.

Notice Boards

A Travel Plan notice board will be provided in each occcupied building within the BAE
proposed development. Notice boards will be provided in an accessible area and will contain
walking and cycling maps for the vicinity of the site as well as public transport information.
The provision and updating of information will be the responsibility of the Travel Plan
Representative.

Walking and Cycling

Since there are good existing walking links to key facilities in and around the BAE site, the
main measure to promote walking and cycling will be to provide information on the existing
routes. Walking and cycling maps will include distances and timings to key local facilities and
will be included in the Travel Information Packs given to each employee.

Cycle parking will be provided throughout the site in accordance with the minimum level
required by HCC at the time of reserved matters planning applications. All cycle parking will
be secured, convenient and visible to encourage use. Current minimum HCC standards
(2002)" are set out in Table 4.2. Where significant disparities exist between the two criteria
set out for long stay cycle parking based on the floor areas and number of staff (ie for

' hitp:/www3.hants. gov. uk/ highways-development-planning/ndp-parking-policies/2002-parking-

standards/parking-standards-appendix-one. him
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4.7

471

4.7.2

4.8

4.81

4.9

491
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eating and drinking establishments, hotels and car sales) negotiation will be made with HCC
regarding the appropriate level of provision.

Table 4.2: HCC Cycle Standards

| L T R L S s s s
[T e (Lo ey = oulSNoRBlay=- 2 o0 R
B1c light industry | 1 stand per 250sgm [ 1 stand per 500sqm

B2 general industry | 1 stand per 350sqm [ 1 stand per 500sgqm

B8 warehousing 1 stand per 500sgm i 1 stand per 1000sgm

Eating and Drinking | 1 space per 6 staff or 1 space per 40sgm |

| Establishments | (whichever is greater) _1 sland per 206qm

Hotel 1 space per 6 staff or 1 space per40sqm | 1 stand per 10 bedrooms

| iwhichever is greater) |
1 space per & staff or 1 space per 250 sgm
(whichever js greater) !
Car sales - = =
customers

MB all floor areas relate to Gross External Area (GEA)

Car sales - staff 1 stand per 500 sgm

Public Transport Incentives

As set out in Section 2 access to local bus services around the BAE site is good; transport
proposals associated with the committed developments will further improve accessibility by
bus. Accordingly the main measure to promote bus use will be to provide better information
on the existing services. A joint timetable for all the routes currently serving the BAE site will
be produced. The timetable and other service information, such as bus stop locations, will be
included in the Travel Information Packs given to each employee. This measure would
provide improved information for potential users of these services and thereby would
encourage use.

Public transport incentives to be considered as part of occupier and Subsidiary Travel Plans
might include subsidised bus passes or similar subject to liaison and negotiation with public
transport operalors,

Car Sharing

It is proposed that a BAE site-wide web-based car share scheme could be developed to
encourage employees from within the site to share vehicles to and from work. This will
reguire cooperation between occupiers and will be explored by the Site Travel Plan Co-
ardinator.

Parking Management

In response to concerns raised by HCC, it is proposed that the Site Travel Plan Co-ordinator
will also be responsible for effectively managing on-site parking to ensure that parking is
contained within each development plot and that parking from the whole site does not
overspill onto the off-site local road network.

peterbrett
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4.10

4.10.1

4.10.2

4103

4.1

4.11.1

412

4121

412.2

413

4131

Site Travel Plan Website

It is proposed that a BAE site Travel Plan website could be developed to encourage
communication and engagement from all site occupiers,

The website will include all of the sustainable travel information included within the Travel
Information Packs as well as a car sharing page which will act as a maiching service for
those who are making similar journeys ta/from the BAE site.

Responsibility for updating the Travel Plan website will rest with the Travel Plan Co-
ordinator.

Marketing and Events

Awareness events such as a 'Cycle2Work' or 'Walk2Wark' days will be promoted in the
travel information packs, on travel information notice boards and on the travel plan website.
Other marketing events could be organised for the site such as a free 'cyclists’ breakfast' or
a 'car share coffee morning’. The Travel Plan Co-ordinator will take responsibility for
overseeing these site-specific events, while it will be the responsibility of individual Travel
Plan representatives to ensure their respective workplaces are aware of and encouraged to
participate in all relevant events.

Travel Plan Forum

It is proposed that a Travel Plan Forum is established at the BAE site to commence when
the site is 50% occupied. This Travel Forum would be led by the Travel Plan Co-ordinator
with attendance from the Travel Plan Representatives for each plot and open to any
employee at the sile to attend.

The purpose of the forum will be for the Site Travel Plan Co-ordinator and occupier
Representatives to come together on a bi-annual basis to discuss the Travel Plan. This could
include a discussion of the successes or failures of initiatives and measures which are being
implemented and potential joint measures which could be more cost effective and beneficial
than if implemented individually.

Summary

A summary of the measures identified in this section is provided in the Framework Travel
Plan Schedule at Appendix B. The schedule acts as a Strategy and Action Plan for Travel
Plan implementation. It sets out who is responsible for the delivery and funding of each
measure as well as the respective timescale for implementation. These measures form the
‘Action type targets’ of the Framework Travel Plan as defined in HCC travel planning
guidance.

JA26365_BAE_Wateriooville\Technical\TransporfWWP\Hepors\Framew 15 pEtEbeEtt
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5 Mode Share Targets
5.1 Introduction

5141 The Subsidiary Trave! Plans will develop SMART targefs as requested within the HCC
guidance. These include the following:

= Specific: identifying precisely what is to be achieved,

=  Measurable over the duraton of the target penod, allowing for regular evaluation of
effectiveness;

= Achievable so that the targets are possible and fair given the context;

= Realistic: in terms of the potential to actually be achieved over the duration of the target;
and

= Time-bound: the target must define a date and senes of dates by which it is expected to
be achieved

51.2 Due to the nature of a Framewaork Travel Plan, such comprehensive targets are not possible
at this stage. However, provisional ‘Aim Targets' have been set out in this section for review
post-occupation of the site

5.2 Provisional Baseline Mode Share and Targets

5.21 Prior to site occupation and the availability of baselne survey data, provisional baseline
mode share values for the proposed development have been estimated. These have been
based on the person inps generated for the proposed development Scenario 1.as setout in
the Section 3. For ease of reference, Table 3.5 has been repeated below:

Table 3.5 (repicated): Scenario 1, Person Trp Generslion

| AM Peak PM Peak
et Arrivals  Departures Two-way Arrivals Departures Two-way
Vehrcie 207 B85 2G93 110 _'I’.‘.Iﬁ 530‘5
 Vehicle Passenger 2 15 35 2 |48 101
_Public Transport 8 . (12 4 |6 |10 -
 Cycle I | ; 3 10 2 |5 {7
| Walk 20 13 ‘32 15 116 31
Total : 263 120 383 183 2 454 '

522 The provisional baseline modal split. for the purpose of target setting at this early stage, has
been based on the AM arrival person trip generation (see Table 3.5). This generates the
following modal spiit

J'26365_BAE_Waterlowille'Technical TransporriVF ReporsFamew 20 Imterum
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523

524

525

526

527

528

Table 5.1 Scenanio 1 AM Amval Modsl Sgilt

Vehicles |\ TBE%
Vehicle Passenger B2%
| Public Transport _30%
VWalk 2 7T%
Cycle T4%

To determine the provisional modal spiit targets, it is first necessary to convert Vehicles and
Vehicle Passengers into Car Single Occupancy and Car Share

It has been assumed that each car passenger has a comresponding driver therefore 8.2% of
the Vehicles have been added to the 8 2% Vehicle Passenger o determine the total number
of car sharers. Whilst it is recognised this 5 a simplistic assumpbon. it is considered to be
the most appropriate means by which to determine the provisional modal spiit from the
available data

It has also been assumed, given the distance of the site from a train station that all public
transport users are bus users

Based on these assumphions the following provisional modal spiit has been generated for the
BAE site:

Table 52 Provisional Bassline Modal Spiit

 Car Single Occupancy | 70.4%
Car share 1643
Bus 30%
| Walk |2.7%
| Cycle TA4%

A breakdown of the estimated single occupancy car tnp reduchons refating to each of the
measures proposed in Section 4 is presented in the Framework Travel Plan Schedule at
Appendix B. Each single occupancy car trip which had been removed has been allocated to
an associated sustainable mode tnp

When accumulated, the measure- and mode-specific person trip alterations create a
provisional modal split target for the Scenanc 1 development proposal as shown in Table

53

Tabie 5.3: Provisional Tanget Modal Spit
Car Single Occupancy 62 8%

| Car share 117.9%
Bus_ 4.9%
 Wialk 42%
Cycle [10.1%

J\263655 BAE_ Watenooville Techmes! Tranapot W Renorms Frames 71 IDETETm
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529 Therefore, relative to the provisional baseline modal share (Table 5.2) it is proposed that the
target reduction in single occupancy car modal share would be a minimum of 7.5%. This
equates to a reduction of 20 single occupancy car trips durning the AM peak hour,

5.210 Applying the 7.5% reduction in the proportion of single occupancy car trips to two-way trips
in each peak period this equates to a removal of 29 and 34 two-way AM and PM peak hour
car trips from the network respectively. This reduction would neutralise the net traffic impact
of the proposed development Scenario 1 over the site traffic baseline (Table 1.4)

5.2.11  This modal split target is the 'Aim type targel’ of this Framework Travel Plan as defined in the
HCC travel planning guidance

5.212 The baseline modal spit and accompanying targets are subject to review following
occupation of the plots and baseline data collection as detailed in Section 7

JE36S_BAE_Wateriovile' Technicall TransportdVPiReporis Framew 22 If.}EEElm
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6.1.1

6.1.2

6.1.4

6.1.5

6.1.6

6.1.7

Delivery and Management
It is anticipated that the Framework Trave! Plan will be secured by S106 Agreement

As set out in Section 4.2 the Development will appoint a Site Travel Plan Co-ordinator to
effectively manage and oversee the implementation and of the Framework Travel Plan. The
contact details of the Travel Pian Co-ordinator will be supplied to the County Council's Travel
Plan team within one month of occupation of the site

The Site Travel Plan Co-ordinator will be appointed for 2 minimum period of 5 years, unless
the targels are not met in which case this penod may be extended for an agreed time.

The Travel Pian Forum (detailed in Section 4.12) will aid the Travel Plan Co-ordinator in
effectively communicating and co-ordinating the Travel Plan vision and achons with the site
OCCUpIErs.

As set out in Section 4.3 the Developer will include a covenant in future tenancy agreements
{ leases on site which reguire that their tenants observe and adhere to this Framework Travel
Plan and that they produce a Subsidiary Travel Plan for their operation if their workforce is of
a size which HCC consider necessitates an individual Travel Pian. It will be required that the
full Travel Pian will be produced within 3 months of occcupation and submitted to the Travel
Plan team at HCC.

in accordance with HCC standards, if an occupier is not required to submit a Subsidiary
Travel Plan then they will be covered by this Framework Travel Plan as appropnate. The Site
Travel Plan Co-ordinator will communicate with the indvidual employer Travel Plan

Representatives regarding this as required

All workplaces will be required to identify 2 Travel Plan Representative and must pass their
contact details on to the Travel Plan Co-ordinator within the first 3 months of occupation.

The persons apponted as Travel Pan Co-ordinator and Representative by the respective
occupiers may change as the plan develops

ork Travel Plan v3 gocx
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7.4

7.1.2

715

1.7

7.1.8

7.19

7.1.10

Monitoring and Review

As part of the travel planning process continual monitoring and review must take place to
reflect changing circumstances and to ensure that agreed outcomes are met

The Framework Trave! Plan and any Subs:diary Travel Plans will be monitored using travel
surveys. The survey resulis will be submitted to the Travel Plan Team at HCC within one
manth of the survey complebion.

The baseline travel surveys will enable a review of this Framework Travel Plan and a
validation of the provisional modal share targets. It will be used to establish appropriate
mode share indicators on which the proposed targels and Travel Plan measures can be
developed and reviewed

The baseline surveys should include:
a) Background questions such as home location, work location, age.
b) Joumey related questions such as time of day and mode.

c) Stated and revealed preference questions to identify potential measures that would be
effective in changing travel behaviour.

The baseline surveys should be undertaken within the first three months of occupation (year
0} and the setting of appropriate modal shares should ideally be completed within six months
of the completion of the baseline surveys However the exact timescales are subject to
review depending on the ime of occupancy of each plot such that one set of targets will be
created for the site as 2 whole.

Future-year monitoring will be undertaken at a frequency o be agreed with HCC for a
minimum pernod of 5 years. As set out in HCC gudance the information collected in the
surveys will be sufficient to assess the progress towards targets set out in this Framework
Travel Plan

The future-year surveys will provide information to support the on-going implementation of
the Framework Travel Plan and Subsidiary Travel Plans. The surveys will be undertaken at
the same time of year to allow for more reliable comparson.

Further monitoring for a2 period of more than 5 years will be undertaken if the targets are not
met at the end of the initial penod of monitoring.

The future-year surveys will form the basis of discussion at the review meetings which will
take place on a bi-annual basis for a mnimum of five year as set out in HCC guidance. The
date of the first review meeting is subject to the imescales of site occupation.

Therefore the aim is that the results of the surveys will aid the Travel Plan Co-ordinator in
ensuring that progress s being made If deemed appropriate. and in line with the objectives

JOE385_BAE_Wateriooviliel Techmcal TransporTRVEReporis Framew 24 I m
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of this Framework Travel Plan, measures may be modified or intensified. For example,
demand for cycle parking will be monitored to ensure that the minimum standards are met
and where demand exceeds the supply that further provision is made. Any changes to the
measures or targets sel out in this Framework Travel Plan and Subsidiary Travel Plans will
be made in agreement with the Travel Plan Team at HCC

JFE365_BAE_Watercoville Technical Transport WP Reporis Framew 25 ﬂEter
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8

8.1.2

8.1.3

8.1.4

B.1.5

Future Intervention

In the event that the modal split targets, as agreed with HCC, and subject to the results of
the baseline survey data, are not met within 5 years of implementation a review will be
undertaken and measures intensified as deemed appropriate

In addition to the intensification of some of the proposed measures, additional intervention
measures may be considered.

Soft intervention measures could include personalised travel planning for employees as a
means of direct encouragement to travel by sustainable modes

Should it be appropriate hard measures may also be considered which might include for
example modest improvements to the operation of B2150 Hambiledon Road / Milton Road /
Eletira Avenue roundabout (identified in Section B and PBA Drawing 26365/004/SKD03 in
Appendix M of the Transport Assessment Report) in order to manage future travel demand
to and from the site and improve the operation at performance of key local access
infrastructure during peak travel imes.

The requirements of any additional intervention measures would be agreed with HCC as part
of the monitoring and FTP review process.

426365 _BAE_Waterpowile Technecal Transpot W Repors Framew 26 IDE‘EM

ork Travel Plan w3 docx






BAE Waterlooville
Framework Travel Plan

Figures

Figure FTP 1: Strategic Site Location

Figure FTP 2: Site Location and Local Highway Network

Figure FTP 3: Existing Local Facilities and Amenities and Pedestrian and Cycle Facilities
Figure FTP 4: Existing Public Transport Facilities
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NOTES OF MEETING

Meeting Title: BAE Waterlooville: Transport Assessment DEterbreu
Review Meeting

Attendees: Graham Wright ﬁljam pshire County Council)
Greg Churcher ﬁ'l ampshire County Council)
Peter Marshall (Havan! Borough Council)
Paul Coote & Nick Church (Peter Brett Associates LLP)
Date of Meeting: 21% August 2012
Job Number: 26365
Item | Subject

Meeting notes agreed with Graham Wright LHCC} as confirmed within emall correspondence
dated 23" August 2012.

1. | Overview

Meeting followed:

=  Scoping meeting with Hampshire County Council (HCC) on 19% April 2012

s HCC scoping response dated 28" May 2012

=  Submission of the BAE Walerlooville Transport Assessment Report (TAR) and Framework Travel Plan
(FTP){PBA, June 2012) supporting the planning application (APP/12/00652) in respect of the BAE Walerlooville
site

s  HCC comespondence dated 10® August 2012 responding to the TAR and FTP

The purpose of the meeting was to discuss the issues considered within the HCC correspondence dated 10" August
2012 (altached at Appendix A)

2. | Key Outcomes of Meeting

Responding to HCC comments in respect of localised pedestrian and cycle accessibility, the following proposals

were confirmed as required to support the development proposals.

a Provision of a (DDA compliant) pedestrian and cycle access onto the B2150 Hambledon Road in the vicinity of
Ihe existing informal crossing at the north-eastern comer of the site 1o improve accessibility to the site for users
of these modes and lo facilitate access to local bus stops, subject to engineering feasibility (noting topographical
conslraints and existing trees)

Actions:
=  PBA liaise with BAE project team lo confirm acceptability
=  PBA lo review engineering feasibility of the proposed connection
=  Revised illustrative sile masterplan to include the link

b. Dedication of land under BAE control to secure delivery of a shared foolfcycle link between the Major
Development Area (MDA) and the south-western cormer of Brambles Business Park; effectively a mirroring of
the: neighbouring MDA site and associated Grainger S106 commitment

o Actions:

= PBA liaise with BAE to confirm land ownership

= PBA lo undertake preliminary feasibility review of proposed link (including bridge requirements and
permissions to cross the walercourse)

=  PBA i prepare illustrative plan

=  PBA/BAE to support drafting of S106 Agreement to secure delivery

¢ Confirmation of the requirement to deliver a pedestrian / cyche access via Silverthorne Way
Actions:
= Revised illustrative site masterplan to clarify delivery of the link

JA26365_BAE_Waleriooville\CommunicationiMeetings\Minutes\HCC Meeting Note 21st August 2012_Final docx
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Responding fo the HCC financial contributions policy.

d.  Calculation of a financial contribution in accordance with the HCC ‘Transport Conlributions Policy. A New
Approach to Calculating Transport Confributions in Hampshire' ( September 2007). Adopting the same
methodology used and reported within the TAR fo determine peak hour trip generation, daily trips are to be
generated: the net increase in daily trips will be multiplied by the £230 per trip tariff to confirm what (if any)
contribution is required.

o Actions:
=  PBA to undertake calculations and submit to HCC / HBC for review

In addition to the measures outlined above, a number of additional points were discussed during the course of the
meeting as summarised below:
e.  Proximity of site to local bus stops: recognised that the distances fo local bus stops was acceplable and that

accessibility would be improved by the additional pedestrian and cycle access onto the B2150 Hambledon Road

f.  TRICS database methodology: recognised that PBA Technical Note TNOD3 Rev A (Appendix D of the TAR)
provided a comprehensive analysis. PBA to confirm why methodology acceptable.

0. Introduction of a peak hour vehicular trip generaling ‘cap”: recognised that as the planning application does not
seek to define a land use mix / quantum of development; a ‘cap’ would be appropriate to recognise the ‘limit of
impact’ assessed and mitigated at this stage. PBA to revise the FTP to respond to this, confirming the Scenario
2 peak hour frips in the AM (358 two way trips) and PM (342 two way trips) as the defined ‘cap’.

» NB: HCC also proposed a planning condition to preclude B1a class land use to reinforce this — further
consideration needed by HBC / HCC and BAE project team

h. Parking: HCC confirmed the broad levels of parking shown on the illustrative masterplan were acceptable,
noting the detailed design would require further consideration at the appropriate stage. HCC stated concern over
the potential for over-spill parking both within and outside of the site, in response PBA to revise the FTP fo
clarify the role of the Site Travel Plan Co-ordinator as being responsible for effectively managing on-site parking
and to ensure parking is contained within each development plol and does not averspill,

I FTP:. PBA to make minor revisions as defailed within the HCC correspondence dated 107 August 2012

j  ARCADY assessments: recognised that the technical issues raised are not significant. PBA to confirm why
methodology / assessment approach remains acceplable

k.  Main site access: general discussion confirmed that the access proposals can be delivered within land under
BAE control and/or highway boundary without any significant safety issue, accordingly there is no need for a
safety audit at this stage.

HCC confirmed that the intemal site layout matters raised within the 10® August 2012 corespondence have been
provided o assist detailed design considerations at the appropriate stage and do not require any additional revisions
to the masterplan at this stage. However, for clarily it was proposed that the site masterplan drawing was clearly
labelled as ILLUSTRATIVE' to avoid any confusion as the sita is taken forward.

5106 Heads of Terms

At this stage, the following items are anticipated to be secured by S106:

»  Pedestrian / Cycle fink connecting Brambles Business Park fo the MDA
«  Framework Travel Plan

» Transport Contribution: subject to calculations confirming a nel-increase in daily multi-modal trips

Way Forward
PBA to complete actions identified above and to prepare a revised FTP and an additional Technical Note setting out
a comprehensive response to the issues raised

J\26365_BAE_Waterlooville\Communication'\Meetings'Minutes\HCC Meeting Note 21st August 2012_Final docx
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10 August 2012 Eme graham. wright@hants.gov.uk
For the attention of Aaron Wright

Dear Madam,

BAE Site Elettra Avenue, Hambledon Road Waterlooville

Thank you for the opportunity to comment on the outline planning application
reference APP/12/00652 in respect of the above site. | have considered the
Transport Assessment Report (TAR) dated June 2012 and associated
appendices and figures, along with Travel Plan and relevant sections of the
Design & Access Statement (DAS) also dated June 2012.

The County Council met the applicant’'s transport consultants on 19" April
2012 to discuss the site and provided comments on their preliminary scoping
note on 28 May 2012.

| note that both layout and access are matters reserved for determination in
separate applications at a later date. | have, however, made comments on
these subjects where | consider it will assist the applicant and their consultants
to achieve a satisfactory design.

The comments made in this letter reflect the DfT's Guidance on Transport
Assessment (March 2007) and the DCLG's publication, National Planning
Policy Framework, dated March 2012.

Existing Conditions

The application identifies that Waterlooville town centre is within 20 minutes’
walk of the proposed site and many of Wateriooville's residential areas are
within 30 minutes’ walk. Purbrook, Denmead and much of Horndean fall within
a 20-minute cycle journey of the site and an off-road cycle route connects
Waterlooville town centre to the site via 2 subway beneath Maurepas Way and

Directer of Ecomemy, Trorsport and Envirenment
Stuart Jarvis BSc DipTP FCIHT MRTPI

Call charges apply. For mformahion see www hants gov. uk
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toucan crossings of the B2150 dual carriageway. This makes the location
relatively accessible.

In terms of public transport only one service per hour (45a) passes along
Elettra Avenue, the west and north site boundary, but several others run along
Hambledon Road / Milton Road to the north of the site (services 39, 40 and
45), where a more frequent combined service is provided. Table A below
outlines distances to bus stops served by these services, as measured from
proposed access points into the application site along existing footways and
crossing points to existing bus stops. The table illustrates that no part of the
site is closer than 300m to high frequency bus services and consequently
much of the site is beyond the 400m commonly used as an acceptable
maximum distance from frequent services.

Jo | Distance to site access (m)

Sets of bus stops Towards Wecock Farm | Towards Waterlooville
" ! Denmead _

Milton Road 300 [ 370

Roundabout |

Parkwood Centre# 430 | 500

Parkwood Centre* 270 350
#assumes access via southermmost emergency access point on Silverthorne
Way

*assumes pedestrian access is provided at the emergency access point on
Silverthorne Way nearest Hambledon Road

Whilst this location is near to a large residential population safe pedestrian
and cycle routes to the site itself from the north or east are convoluted and
involve crossing major roads in several stages. A successful development on
this site would include measures to reduce these distances, including
pedestrian access at the emergency access point on Silverthorne Way closest
to the hotel.

The West of Waterlooville MDA (Newlands) could result in new and diverted
bus services coming closer to the application site, for this to be of benefit a
footway/cycleway link must be provided between Elettra Avenue and
Newlands. This is not currently proposed as part of the planning application
and this is a major failing of the proposal as it stands.

Proposed development
| note that the proposed development will see all of the existing 20,471sqm of
research and development (Use Class B1 (b) gross internal floorspace being
replaced with a combination of the following:
- 650sgm A3 restaurant /café floorspace;
240sgm A5 hot food takeaways floorspace;
- 929sgm B1(c) light industrial floorspace ;
- 3993sgm B2 general industrial floorspace;
3665sgm B8 storage or distribution floorspace;
- 929sgm of car showroom floorspace (sui generis), and
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- 2264sqm of C1 hotel floorspace (60 bedrooms).

The application form also estimates that the site will have 285 full-time
employees.

Travel Demand

Whilst the application site is largely unused at the present time, it could be
fully reoccupied for its permitted uses as research and development facility
and light industry without requiring planning permission, which would lead to
significantly more traffic than currently uses the site. According to the TAR
estimations, vehicular trips to the site are 13-15% of what could be expected if
the site was fully occupied.

The transport consultants have sought to find comparable sites similar to BAE
Waterlooville in the TRICS database to identify the trips that were likely to
have been generated when the site was fully operational. A technical note has
been appended to the TAR on the subject. In essence the transport
consultants have relied upon two TRICS sites - one for the B1 (b) research
and development element of the BAE site and one for the B1(c) element.
These were chosen with reference to the similarity in terms of floorspace,
accessibility to motorways and rail stations and proximity to residential areas. |
am concerned that this methodology is over-reliant on a single comparator site
for each use class element of the existing site. | would like the applicant to
provide information on additional B1(b) and B1(c) sites from TRICS so that the
robustness of their methodology can be reviewed.

The planning application seeks a degree of flexibility due to uncertainty on the
mix of B-class use to be delivered. Two scenarios have been proposed
(including the retained land use) and their trip generation and net trip increase
calculated for both the AM and PM peak hours. The table below summarises
the trip impact as shown in the current transport assessment. The current
assessment forecasts a broadly neutral impact, this is subject to my concerns
on the trip generation methodology being addressed.

Trip Gen Net Increase
AM Peak PM Peak AM Peak PM Peak

Baseline 374 286

Dev scenario 1 293 305 -81 20
Dev scenario 2 358 342 -16 56
Transport Strategy

The applicant suggest a series of measures to assist pedestrians and cyclists,
as follows:

« A informal crossing point with tactile paving on Silverthorne Way,
presumably close to the ‘potential pedestrian link’ and



» Improvement to pedestrian crossing facilities across the B2150
Hambledon Road to facilitate access to local bus stops, potentially to
include tactile paving and localised surface treatments; and

= New directional cycle signing between the application site and
Waterlooville town centre, including on Elettra Avenue, at the crossing
of the B2150 and Aston Road and to the Maurepas Way subway

These are welcome in principle but have not been discussed in detail with the
County Council. The TAR states that the need for the off-site measures would
be subject to review and agreement with HCC and therefore we look forward
to agreeing appropriate measures with the applicant and their consultants. It
will be essential for the mitigation measures to be expanded to include the
delivery of the Electra Avenue southem link in the Waterlooville MDA
(Newlands), this will be covered in more detail below.

Parking Strateqy & Standards

The TAR states that vehicle and cycle parking will be provided at levels which
are in accordance with the County Council's 2002 Hampshire Parking Strategy
& Standards document and fall between the ‘maximum parking limit’ and
reduced parking in areas of high accessibility’.

The application form identifies that the existing car parking is being proposed
to be significantly reduced in numbers from 863 spaces at present to 324 in
the proposed scheme, a reduction of 539 spaces. The existing 144 cycle
parking spaces are similarly being reduced to 74 spaces. Modest reductions
are proposed in the number of motorcycle and disabled persons’ spaces
provided on-site.

However, no disaggregation has been provided of how the numbers of spaces
are to be provided for each occupier / building. This should be undertaken and
provided to the County Council for consideration and corroboration.

Framework Travel Plan

The provided Travel Plan has been assessed using Hampshire County
Council's TRACES evaluation tool and, whilst it did score fairly well there are
some key elements that need improving before the plan can be approved.

The plan does not include any commitment to consult with local authorities or
public transport operators concerning the development of the Travel Plan or its
measures (including negotiating any possible discounts with local bus
companies). There should also be a commitment to liaise with local transport
groups and cycle shops that may be able to provide assistance and/or
incentives to use sustainable modes of transport.

The Travel Plan states that the baseline travel survey will be undertaken within
the first year of occupation. This timeframe should be reduced in order that
the travel behaviour of those commuting and visiting the site can be
ascertained as soon as is practically possible (allowing the appropriate
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measures and incentives to be properly targeted). It is suggested that a
survey within 3 months of accupation is an achievable timeframe.

The interim targets set within the travel plan with regards to the reduction in
single occupancy car travel are below the level usually requested by the
County Council however the plan does commit to reviewing the targets
following the results of the baseline survey in agreement with Hampshire
County Council.

Traffic Impact

The County Council is content with the study area (the two roundabout
junctions of Elettra Avenue with the site access and with Hambledon
Road/Milton Road) and is generally satisfied with the methodology used. In
summary, the TA has:

» Used full turning movement traffic counts and queue length surveys from
April 2012;

* Made adjustments to take account of the current under-occupation of the
application site by adding the likely number of trips which could be
generated from a fully-occupied site, having used TRICS to identify a
comparable site (however see comments above relating to the
concerns over choice of TRICS sites)

« Added in local committed developments (Sainsburys, Hambledon Road
and the two parts of the West of Waterlooville MDA site, less the
number of houses occupied at the time of the surveys);

» Assessment years of 2012 and 2020 have been used (chosen to align
with the modelling work done for neighbouring Newlands) but, due to
the considerable committed development (and associated traffic) in the
local areas already being taken account of, no background traffic
growth is included; and

e Trip distribution was undertaken in line with the two local Census output
areas.

Two development scenarios are outlined, the first where the site is developed
with a mix of B1(c), B2 and B8 use class development, Scenario 2 assumes
all the B use class development is B1(C(c) (light industry).

Assessment of the two roundabout junctions has been undertaken using
Arcady 8, but | am concerned that the input geometry has been incorrectly
measured. On several of the approaches flare lengths in excess of 30m are
used, which prompts warning from Arcady that capacities should be treated
with caution. As the Elettra Avenue and Hambledon Road (N) approaches to
the Milton Road roundabout and the BAE access to the Waterberry Drive
roundabout are two lane approaches in excess of 50m. | consider that they
should be modelled as such. In addition, the imbalance between turning flows
should be considered as unequal lane use is likely to occur, which can give
rise to inaccurate results from the analysis.
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Masterplan - Access Points

Main Access

The proposed major site access remains unchanged from the pre-application
layout and would be as now, from one of the four arms of the Elettra Avenue /
Waterberry Drive roundabout. A new internal junction giving access to
Buildings D and B is proposed onto this fourth arm much closer to the
roundabout than is currently the case. Consideration should be given to the
safety issues which could arise from this. A safety audit of this arrangement
will be important.

West of Waterlooville MDA [ Brambles south link

The Waterlooville MDA masterplan includes a main pedestrian and cycle link
into the southern end of Elettra Avenue. Consequently pedestrian and cycle
journeys should be planned and catered for from the south into the proposed
development. The County Council will require the applicant to confirm they will
be providing this link and suitable drawing should be prepared by the applicant
so the provision can be secured as a Section 106 obligation or Grampian style
planning condition.

Silverthorne Way

The Design and Access (DAS) statement states that a safe crossing of
Silverthorne Way would need to be introduced. Considering the volume of
traffic on this estate road it is likely that an uncontrolled crossing with dropped
kerbs will be sufficient. The applicant should demonstrate there are suitable
sight lines for crossing pedestrians.

Annotation states that the existing access point from Silverthorne Way, south
of the proposed restaurant, will be for retained for emergency use and the exit
of refuse vehicles only. It is not clear how this will be enforced to prevent
general traffic entering or leaving at this location, and this should be explained
more fully. In my pre-application comments to the transport consultants |
highlighted that traffic exiting at this point would, at present, have poor visibility
to the right, as vision is obscured by trees on land outside the application
boundary and on land which is not thought to be owned by the highway
authority. As per my comments above, it would be beneficial to see a footway
into the site at this point, as well.

Other Access Points — Hambledon Road

Notwithstanding the existing planted bunds to Hambledon Road it is not clear
what prevents a pedestrian route being provided into the site on likely desire
lines from a point close to the Elettra Avenue / Hambledon Road roundabout.
The applicant should demonstrate that this has been considered.

Masterplan - Internal Site Layout Matters

The site layout has been modified quite significantly since the pre-application
discussions. | am pleased to see that the long, winding cul-de-sac to access
most of the industrial units has been removed.



The layout of parts of the site still seems to give rise to poor legibility. For
example, footways do not appear to be provided as standard alongside both
sides of the internal roads. Some buildings still appear marooned in a sea of
car parking and are poorly related to the internal site roads that serve them,
with discontinuous footpaths to access them. The location of entrances into
the hotel, restaurant and drive-in restaurant are not marked and this makes it
difficult to assess whether walk distances have been minimised and routes to
the entrances are legible. This information needs to be provided by the
applicant.

Building E appears to have an access at the west end of the parking court
between the A and B Units, as well, as from its southern elevation. Are both of
them to be used for different purposes? The A units create a blank fagade to
the parking court to their west, which is not ideal from a design perspective.

Cycle Parking
The Framework Travel Plan states that cycle parking will be provided

throughout the site, but the masterplan appears to be shows it provided for
some but not all of the buildings. It is annotated near the hotelirestaurant, car
showroom and at locations to the west of Building D and the eastern end of
the A Block. It is not clear if it provided separately for the drive-in restaurant,
the B units and Building E. This needs to be clarified by the applicant.

In every instance where cycle parking is annotated on the masterplan it is
clustered with bin storage. This has invariably led it to be placed well away
from the buildings it is intended to serve and can perpetuate the perception
that it is an afterthought. The locations are out of step with best practice
guidance which seeks to place cycle parking close to the building entrances it
serves (and which is alluded to in the DAS). This enables its location to be
obvious to cyclists, promotes cycle security by having it in full view of passers-
by and minimises fly-parking.

Amounts of cycle parking have not been specified; however the Framework
Travel Plan states that it will be provided in accordance with the minimum
levels required by the County Council at the time of the reserved matters
applications. Where disparities exist between standards calculated by
floorspace and by employee numbers, then the applicant states that they will
negotiate with the County Council over appropriate levels of provision. This is
acceptable.

Car parking allocation
It is not clear from the plans or text whether parking will be allocated or

available to all occupiers on-site. Clarification on this point should be
communicated to the County Council.

Waste Collection
The DAS explains that bin storage has been placed to minimise the distance
bins have to be dragged. It is not clear where the bin storage for the drive-in




restaurant is provided, or whether the bin storage shown to the east of the B
units is for all the industrial units to the west and these details should be
confirmed by the applicant.

HGV Servicing
The DAS explains that the applicant has assumed that HGVs will only need to
access the service yards for Buildings D and E and the car showroom. | would
contend that HGV deliveries of some kind will need to take place to all the
proposed buildings. The ability of HGV drivers to make turn around at the
south-eastern corner of the site close to the restaurant does not appear
possible at the moment if the parking spaces are taken up. As a result | will
require the applicant to demonstrate that HGV access and deliveries can take
place to each building without detriment to other road users. | am however
pleased to note that a space suitable for a car transporter has been provided
within the car showroom site.

Recommendation

Thank you for the opportunity to comment on this planning application. The
County Council is supportive of this type of development in this location but as
noted above there are outstanding concemns on a number of counts relating to
the site and at this stage | am not able to provide a positive recommendation.
The applicant’s consultants will need to provide clarification and additional
information on the points raised above and | have contacted them to set up a
meeting to discuss this further.

Should the Local Planning Authority wish to determine the application as
submitted then unfortunately | will have to recommend that it is refused.
Should this be the case then please contact me and | will provide appropriate
reasons for refusal based on the above points.

| trust the above is clear but please do not hesitate to contact me on the above
number should you wish to discuss anything further.

Yours faithfully

Steve Jenkins
Team Leader Highways Development Planning

cc: HBC, Transport, FAO — Peter Marshall
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26365: BAE Waterlooville
Framewark Travel Plan
Date: 28th August 2012

Framework Travel Plan Schedule - Measures (Appendix B)

Ref

Item

Mode

Description

Responsibility

Timescale

Cost notes

Measure 1 TP Coordinator &
Representatives

multiple modes

Site wide TP Coordinator appointed & funded
by the Developer. TP Representatives
appointed & funded by respective occupiers,

Developer /
Occupier

TP Co-ordinator pre-occupation
and TP Representatives within
three months of accupation. Both
on-going long term.

Based on c£35k pro-rata salary.
Assumes 1 day per month position
for 5 years.

Measure 2 Travel Information
Packs

multiple modes

Prepared by TP Coordinator and issued to each
respective TP Representative upon occupation.
Provided to all employees by TP Representative
Includes walking, cycling and PT info.

TP Coordinator
(Developer) / TP
Representative
{Cccupier)

At occupation and on-going long
term

Assumes £10 per pack and 273
employees®

Measure 3 Notice boards

multiple modes

To be provided in each occupied building. To
provide info on sustainable modes,

TP Representative
{Occupier)

At occupation and on-going long
term

£70 each

Measure 4 Cycle parking

Cycle

Secured, covered, convenient, visible cycle
parking. Will be in line with HCC standards.

TP Coordinator
{Developer)

Pre-occupation

Considered to be a standard
development cost

Measure 5 Site Travel Plan
website including Car Share

multiple modes

Site-wide Travel Plan website to encourage
communication and engagement from all site

TP Coordinator

Pre-occupation and on-going long

Cost estimate for website design/set-

e occupiers. To include walknig, cycling, PT and (Developer) term up
car share information.
Assumed not to be a cost: discounts
Measure 6 Public Transport . At occupation and on-going lon, antici result th h
a Bus For example: bus pass subsidy for staff Occupier < BNE R pated to CIouR

incentives

term

negotiation with bus operators as
opposed to a subsidised ticket

Measure 7 Marketing & Events

multiple modes

Awareness events such as a ‘Cycle2Work' or
"Walk2Work' days

TP Coordinator
(Developer) / TR
Representative
{Cccupier)

Information provision at
occupation on-going. Events to be
organised periodically on a long
term basis.

Majority of cost assumed to be
included in cost of travel information
packs, website, TP Coordinator
/Representatives

Measure &6 Travel Plan Forum

multiple modes

Bi-annual travel plan representative forum to
discuss travel plan progress/measures:
organised by TP Co-ordinator.

TP Coordinator

Bi-annual, commencing within 1
year of occupation of 50% of site.

Assumes administrative cost of
c£500 per annum

THE ASSUMPTIONS SET OUT ABOVE ARE INDICATIVE AT THIS STAGE AND WILL REQUIRE FURTHER CONSIDERATION AND REVIEW WITH HCC GOING FORWARD.

*For floor areas see Framework Travel Plan Rev02 (September 2012). For employee numbers see Vail Williams Employment Generation Report (not dated) submitted as part of the planning application
APP/12/00652 5th July 2012, This results in the following number of employees for each land use: Blc = 194, Car Showroom = 10, Restaurant = 36, Drive through restaurant = 13, Hotel = 20,
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26365: BAE Waterlooville
Framework Travel Plan
Date: 28th August 2012

Framework Travel Plan Schedule - Modal Split Target methodology (Appendix B)

Prepared by: EK
Reviewed by: PC

Step 1 - Identify measures for the site likely to result in a modal shift to more sustainable modes

Step 2 - Indicate which mode the measure encourages (pull down menus)
Step 3- Obtain baseline modal split and input in column®

|$tep 4 - Adjust car % from Car Driver & Car passenger, to Car single occupancy and car share (assume each ‘car passenger’ has a corresponding diver)

Step 5 - Insert actual person trips for the site into cell C15
Step 6 - Make assumptions on how many people OVER THE BASELINE would change mode due to the measure

Step 7 - Complete columns E - | on Table 2
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Mode which measure encourages modes modes modes Cycle modes Bus modes modes
Baseline modal split. AM Arrival Revised Torges modal splitrenge
Person trips Modal shift person trips | Revised modal split
Car Single
Occ 70.4% 185 165 62.8% 61.8% 63.8%
Car share 16.4% 43 1 2 1 a7 17.9% 16.9% 18.9%
Bus 3.0% 8 1 1 1 2 13 4.9%  ** 3.9% 5.9%
Walk 2.7% _ 7 1 1 1 1 11 4.2% 3.2% 5.2%
Cycle 7.4% 20 1 2 2 ;. 27 10.1% 9.1% 11.1%
TOTAL 100% 263 3 4 2 2 3 2 4 263 100.00%



ANNEX 4

EMPLOYMENT AND SKILLS PLAN

Site:-

Developer:-

Reference:-

This document forms the developer’'s response to sections.........cccccveeees

of the Section 106 Agreement between............ccoooccevviieiiasmninsrssessenis

11 U S —

dated:-

CONTENTS

1. Introduction

Section 106 of the Town and Country Planning Act obliges developers to agree an
Employment and Skills Management Plan ('plan’) with the planning authority

( Havant Borough Council).

This plan meets that obligation, showing how skill levels within the local labour market
will be developed both during the construction phase and eventual occupation of the
building.

2. Development
This development will consist of:

(briefly describe the development here - location, what is being constructed, length of
construction and start date, what the building(s) will be used for once completed)

3. Objectives
The objectives of this plan are to:

= demaonstrate the use of local labour from within the developer’s project team and within
the company

» where economically and practically feasible, procure goods and services from local
contractors, sub-contractors and suppliers to support the employment of the local
community,

« demonstrate the recruitment and training opportunities within the contractor’'s company

* provide opportunities for local residents to access jobs created during the construction
phase of the development and subsequent occupation

» reduce economic inactivity in the local area, and
» support the development of skills within the local community.

Securing training and local employment through section 106 agreements

4. Delivery - Construction Phase




[insert here how the objectives in 3. above will be delivered during the construction of
the building(s) using the sub-headings below]

Labour

Procurement of goods and services

Recruitment and training of staff

Supporting the development of skills within subcontractors

Providing opportunities for local residents

Mechanisms and routes

(e.g. how relationships with local schools and FE colleges will be developed to support
delivery; links with E2E (entry to employment) or other programmes targeted at NEET

{not in education, employment or training) young people, how unemployed adults can
access training and work experience)

Please complete the training template at the end of this document with details of the
opportunities that will be created.

5. Delivery - End User/Occupation Phase

(describe here how the objectives in 3. above will be delivered after construction has
finished and the building is in use using the sub-headings below)

Training and development opportunities
Work experience
Personnel and recruitment strategy

Contact details
Please include here telephone, email, address details for the developer's project team.

6. Appendix - Agencies Used

Please list the employment agencies used to recruit people to work on this development.
You may wish to distinguish between local and national agencies, and specify the skills
recruiting for.

7. Training Template

Please include here details of planned training opportunities that will
support this development. This could include courses for existing staff
and planned programmes that will support recruitment of local pecple.
You may want to use the template below.

Tr

Training to be offered | Target trainees | Trainer/Provider




EMPLOYMENT AND SKILLS MATRIX : DEVELOPMENT UPDATED
BUILD VALUE: START DATE: END DATE:
Category NSAfC - Activity No. of | Supervision | Dates | Notes
CBA People
Benchmark
3 University
Research
Project
4 Work




Experience

14 - 16 yrs _

5 Work Unemployed

Experience adults

16 + yrs
18 -19 wyr
old NEETS
16 =17 yr
old NEETS

6 Apprentice

Apprentices Portfolio
Support  in
Partnership

with  other
Companies

7
Apprentices

- Project
Initiated

8 Health and
Safety Tests

9 Mational

Qualifications

10
Construction
Skills
Certification
Scheme

(CSCS)
Cards

11 Short
Courses

2

Progression




in to |

Employment |

B

AND/OR NEETSe

INDICATIVE PROGRAM OF WORK EXPERIENCE FOR UNEMPLOYED ADULTS
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