

In preparing the design shown on this and related drawings Upton McGougan has considered and, where reasonably practicable, avoided foreseeable risks. Significant risks, which remain, are listed below and identified thus Δ and should be given particular attention by all those carrying out works of construction or of future maintenance.

1. no significant risks
- 2.
- 3.

None of the above is deemed to relieve any contractor of his obligations under all applicable health and safety legislation.

NOTES

1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT ARCHITECT'S, ENGINEERS, SERVICES AND SPECIALIST DRAWINGS AND SPECIFICATION.
2. ANY DISCREPANCIES IN DIMENSIONS OR DETAILS ON OR BETWEEN THESE DRAWINGS SHOULD BE DRAWN TO THE ATTENTION OF THE ARCHITECT AND/OR THE ENGINEER IN WRITING FOR CLARIFICATION.
3. ALL DIMENSIONS ARE IN MILLIMETRES. ALL LEVELS ARE IN METRES. DO NOT SCALE THIS DRAWING. PRINT, PLOT OR DISK.
4. THE DRAWING IS THE COPYRIGHT OF THE CONSULTANTS AND MUST NOT BE REPRODUCED OR USED WITHOUT THEIR PERMISSION.
5. SERVICES LISTED BELOW TO BE PROVIDED AT A LATER DATE UPON COMPLETION OF DEMAND LOADINGS. CARRIAGEWAY CROSSINGS FOR ELECTRIC, WATER AND TELECOMS TO BE PROVIDED AS PART OF INFRASTRUCTURE WORKS CONTRACT.

— 1 — 1 — 1 — 90mm TELECOMS DUCT – DEPTH 600mm
— V — V — V — WATER SUPPLY MAINS
— — — — — GAS SUPPLY MAINS
— — — — — ELECTRIC SUPPLY MAINS

PRELIMINARY
22 JULY 2103
This supersedes earlier issues of this drawing

REVISION	PR	MD	22/07/13
PRELIMINARY ISSUE			
Revision		Self App	Date

Upton McGougan Ltd
PO Box 1000
Moorside Road, WINDHRAVE
Hampshire, SO23 7RX
Tel: 01962 834600
Fax: 01962 834411
website: www.uptonmcgougan.com
email: win@uptonmcgougan.com



Project
HARTS FARM WAY
HAYVANT

Drawing Title

COMBINED SERVICES LAYOUT

Drawn	Date	Checked	Date
LG	22.07.13		
Scale	1:500	(At A1 size)	
Drawing Number	034.0036-2102	Rev	P1

