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Remove existing
brick wall

TURNING
BAY

Existing car park space
removed and adjacent space
widened to create disabled
width parking bay

New pedestrian access
(for emergency egress only)
keep footpath at least 1.8m
away from proposed extension

Existing
sapling
retained

Dropped kerb
and make
good tarmac

New fire
escape

New 2 storey entrance
with flat roof continuing
across from existing

Existing soft
landscaping
removed, replace
with paving slabs to
match existing

Form new
pedestrian
access

Retain existing knee rail to
landscaping (see design and access
statement page 7 for example

Existing roof to be raised
(see proposed elevations)

Existing hedgerow

New lift
shaft

New pedestrian access
to MRI scanner, finish to
match ajoining pathways

New chainlink fence to
match existing height
and style, to surround
new car park

Existing chainlink fence

New footpath from
car park (material to
be bound gravel)

Lavant D
rive

L
a
k
sid

e
 G

a
rd

e
n
s

External access to
store room finish to
match adjoining paths

Provide new lockable
eurobins, normal
waste and clinical

New knee rail to Lavant
Drive to match retained rail
opposite New cycle store

accomodating 6
bicycles see
detail

New  pathway (hidden under
proposed roof)

Proposed location of
comfort cooling unit
(required for Imaging
Department)

New chainlink fence to
join with existing chain
link boundary.

Manual barrier

Approximate location of
neighbouring property

New footpath
to external
store

TURNING

BAY

Existing timber knee
rail retained

Existing landscape
retained and adjusted
to suit new path

Make good existing
planting to either
side of new path

location of new timber
knee rail to match
retained rail opposite

Existing landscaping
retained and make good
over new drainage. Hilliers
to specify

Retain existing established
landscaping and make good
around installation of cycle store

Retain and
make good
existing
landscape

Make good existing
landscape

Replace existing chain link
fence with knee rail to
junction of new chain link

1st two spaces
allocated to community
bus drop off

AMBULANCE
DROP OFF

Existing cycle
store retained

Create new
shrubery.
Hilliers to
specify

New Shrubery.

Hilliers to specify

15mins
parking
space

mother
and baby
parking

mother
and baby
parking

Parking to be retained from
temporary state as disabled
parking bays

NOTE:
See Morgan Sindall Temporary Works plans
for parking locations during construction

All crossings with tactile paving should be a
minimum of 1.2m wide and alid at
appropriate levels to maintain pedestrian
safety and avoid any potential trip hazards.

Existing road marking is to be refreshed at
the access to the rear car park of the clinic.
In addition, existing double yellow lines
should be reinstated and white line marking
should be installed at the entrance and
egress of the new car park.

2545 2274

Existing landscaping
to be retained

Existing 1.8m high
close boarded
fence to be retained

mother
and baby
parking

New Shrubery.
Hilliers to specify

1025mE
502.6mN
(corner of existing fencing)

remove existing
sapling

Extend
dropped kerbs
and regrade
tarmac
footpath

Retain existing
landscaping and make
good next to new path

Relocate
existing
sapling

construct new brick wall to
match existing brickwork

New path for access
to rear garden

New landscaping

Remove existing raised
kerb / narrow planting and
extend tarmac. Provide
rolled margin between
existing brick pavers and
new tarmac finish

Remove existing raised
kerb / narrow planting and
extend tarmac. Provide
rolled margin between
existing brick pavers and
new tarmac finish

Pedestrian pathway, existing tarmac
linked to new tarmac to create
walkway between entrances, 1490mm
from wall to edge of path

Full carriageway construction is
required for the belmouth and tie-
in to existing carriageway with the
installation of a geo-grid material -
see engineer's details

New directional
sign & post

New
directional

sign & post

New directional
sign on existing
post

New MRI supply
cabinet base
1.5m x 0.5m

New
parking
meter

New parking
meter

Relocated parking meter

977.778mE
531.897mN

973.979mE
511.089mN

1025.759mE
522.963mN
(junction of new fencing with existing)

pavement to be
widened to suit
visibility splay

entrance widened

knee rail
re-aligned

977.694mE
525.866mN

982.415mE
525.004mN

975.02mE
511.221mN

979.74mE
510.359mN

979.612mE
509.658mN
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503.419mN
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502.557mN

1005.417mE
504.044mN

1016.041mE
502.104mN

1016.408mE
504.159mN

1021.0147mE
503.295mN

1023.733mE
517.461mN

1018.994mE
518.324mN

1019.865mE
523.046mN

982.278mE
529.726mN
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Tarmac

Type 1 Compacted

Paving Slabs

Bound Gravel

New Planting / Landscaping

Grass

Turning Bay

Recycled Timber Railway Sleepers

Tra4/Hea15 etc BREEAM References

Keel House
244 High Street North
Poole
Dorset
BH15 1EA

Tel: 01202 671555
Fax: 01202 670176
office@ellisbelk.com
www.ellisbelk.com

This drawing and depicted design are the copyright of Ellis Belk Associates Ltd and may not be reproduced without written consent.
ALL dimensions are in millimeters unless otherwise stated.
The contractor is to check drawings and to verify ALL dimensions on site. ANY discrepancies are to be notified to Ellis Belk Associates Ltd immediately.
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Oak Park Community Clinic
Lavant Drive,
Havant
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