DATED ;:'A}"EJ' uly 2020

{1) THE COUNCIL OF THE BOROUGH OF HAVANT
and
(2) HAMPSHIRE COUNTY COUNCIL
and

(3) AG LANGSTONE B.V

SECTION 106 AGREEMENT
Under Section 106 Town and Country Planning Act 1980

relating to land known as Langstone Technology Park, 2b Langstone Road, Langstone. Havant
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THIS AGREEMENT is made on ﬂixh -JUL | 2020
BETWEEN:

1. THE COUNCIL OF THE BOROUGH OF HAVANT of Public Service Plaza Civic Centre Road
Havant PO% 2AX ("Council”);

2. HAMPSHIRE COUNTY COUNCIL of The Castle, Winchester, Hampshire, 5023 8UJ {"County
Council™); and

3. AG LANGSTONE B.V incorporated and registered in The Netherlands registered with the
Trade Register under number 64763773 and whose registered office is at Prinsengracht 913,
1017 KD Amsterdam, Netherlands. {"Owner”).

BACKGROUND

A For the purposes of the Act, the Council and the County Council are the local planning
authorities for the area within which the Land is situated

(B) The County Council is also the Highway Authority for Hampshire {save for trunk roads and
special roads) and the Transport Autharity for Hampshire for the purpose of the Transport Act
1985 and 2000,

(C} The Owner is the freehold Owner of the whole of the Land.

(o The Application has been submitted to the Council for permission to develop the Land in
accordance with the Planning Permission and the cbligations contained herein,

(E) In anticipation of the grant of Planning Permission the Owner enters into this Agreement which
makes provision for regulating the Development and securing the matters referred to in this
Agreament

(F) The parties have agreed to enter into this Agreement with the intention that the obligations

contained in this Agreement may be enfarced by the Council and the County Council against
the Owner and their successors in title.

The parties agree as follows

1. DEFINITIONS

11 From the date of this Agreement unless the context otherwise requires, the following definitions
apply to this Agreement:

‘Access Road Signage means the provision of appropriate signage works on the site access

Works" road (connecting Havant Footpath 51 with the wider provision on
Langstone Road) to be located in the positions marked with an "X” as
shown in principle on plan number 0173 B attached at Appendix Four
to this Agreement and "Access Road Signage” means the signage
erected.

“the Act” means the Town and Country Planning Act 1980
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“Application”

“Approved Matters"

“Bus Infrastructure
Contribution™

“Commencement of
Development”

“Development”

“Director”

"Expert”

“Financial Contributions”™

*Footpath 51
Contribution”

“Footpath 51
Improvement Works”

“Framework Travel Plan™
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means the application submitted to the Council for planning permission
to carry out the Development and given the Council's reference
number APPA9/00703

means any facilities, services, project work er infrastructure relating to
the Development and in respect of which this Agreement authorises
the Financial Caontributions to be applied.

means the sum of £25 000 Index Linked to be paid by the Owner to
the County Council towards the costs of real time information and the
relocation of the northbound bus shelter on Langstone Road.

means the date on which any material operation (as defined in Section
56(4) of the Act) forming part of the Development is begun other than
ifor the purposes of this Agreement and for no other purpose)
operations consisting of site survey, site clearance, archaeological
investigations, investigations for the purpose of assessing ground
conditions, remedial work in respect of any contamination or other
adverse ground conditions, diversion and laying of services on the
Land and “Commence Development” and similar expressions shall be
construed accordingly SAVE THAT Commencement of Development
of the Industrial Land shall mean such operations in relation only to the
Industrial Land.

means the part-demalition of Building 1000 and asscciated works and
the erection of new flexible use industrial units and a new parking
layout with associated works to layout and access and felling of two
trees subject to a Tree Preservation Order on the Land and in
accordance with the Planning Permission.

means the Director of Economy Transport and Envircnment at the
County Council or his appointed representative for the time being or
SUCCEessor

means an independent and suitable person holding appropnate
professional qualifications and of at least 10 years’ post qualification
experience in the area of expertise relevant to the dispute and
appointad in accordance with the provisions of clause 10 to determing
a dispute.

means the Bus Infrastructure Contribution, the Footpath 51
Contribution. and the Right Turn and Roundabout Signage
Contnibution

means the sum of £67 500 Index Linked to be paid by the Owner to
the County Council for the Footpath 51 Improvement Works.

means the improvement, enhancement and future maintenance works
to be undertaken by the County Council ta that part of Havant Footpath
51 between the A27 and the Langstone Technology Park from
Langstone Road as shown indicatively coloured green on plan number
0173 B at Appendix Four of this Agreament.

means the framework travel plan prepared by the Owner and agreed
by the County Council & copy of which is attached at Appendix One to
this Agreement.



“Havant Footpath 517

“Index Linked”

“Industrial Land"

"Interest”

“Land”

“Morthern Footpath
Connection Works"

“Occupation™

“Plan1"”

“Planning Permission”

“Right Turn and

Roundabout Signage
Contribution”

“Roundabout Signage
Works"
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means the footpath in the Borough of Havant shown on the Hampshire
County Council Definitive Map as Footpath 51.

means increased in accardance with the following formula:

Amount payable = the payment specified in this Agreement x [A/B)
where

A = the last figure published for the RPI (Al Items) that applied
immediately preceding the date that the payment is due

B = the last figure published for the RPI (Al ltems) that applied
immediately prior to the date of this Agreement.

means that part of the Land edged and hatched in green on Plan
numper 0172 A at Appendix Four of this Agreement.

means interest at 4% above the base lending rate of the Barclays Bank
PLC from time to time

means that part of the freehold property being land known as
Langstone Technology Park, 2b Langstone Road, Langstone, Havant,
Watariooville, shown adged red on Plan 1 and registered at the Land
Reqistry together with other land with title number SH19416.

means works to widen from 1.4 metres ta 2.5 metres the tarmacked
surface of the path of approximately 20 metres in length connecting
the northern end of Havant Footpath 51 to the north eastern corner of
the Land for shared footpath and cycle use the location of which is
shown coloured pink on plan number 0173 B attached at Appendix
Faur fo this Agreement

means first occupation of of any part of the Land for the purposes
permitted by the Planning Permission but not including occupation by
personnel engaged in construction, fitting out or decoration or
occupation for marketing, display or site security and "Occupy” shall
be similarly censtruad SAVE THAT Occupation of the Industrial Land
shall mean such occupation in relation only to the Industrial Land.

means the plan attached at Appendix Three to this Agreement with
drawing number 0171 A

means the conditional planning permission that may be granted in
pursuance of the Application and in the form of the draft attached
hereto at Appendix 2.

means the sum of twenty five thousand pounds (£25,000) Index Linked
lo be paid by the Owner to the County Council as a contribution
towards the cost of amendment of the Langstone Road right turn lane
white lining and towards the cost of the Roundabout Signage Works

means additional signage to be eracted by the County Council at the
A27 roundabout for the sole purpose of assisting vehicles making a
right hand turn into Langstone Technology Park



2.1

2.2

2.3

24

2.5

2.6

“RPI (Al Items)”

“Travel Plan"

“Travel Plan Approval
Fee"

“Travel Plan Bond”

“Travel Plan Monitoring
Fee”

"Working Day™

INTERPRETATION

means the All ltems Index of Retail Prices published by the Office of
Mational Statistics.

the final and full form travel plan based on the Framework Travel Plan
for the Industrial Land such trave! plan prepared by the Owner and to
be approved by the County Council in accordance with paragraph 2.2
of Schedule One of this Agreement

means the sum of one thousand five hundred pounds (£1,500) payable
by the Owner to the County Council towards the costs incurred in
reviewing and approving the Travel Plan.

means either a cash deposit or a bond approved by the County Council
by a surety acceptable to the County Council in either event in the sum
of twanty seven thousand and sixty pounds (E27,080) being the cost
of implementation and compliance with the targets and measures of
the Travel Plan {as estimated by the County Council) to be provided
by the Cwner fo the County Council,

means the total sum of fifteen thousand pounds (£15.000) payable by
the Owner to the County Council in five equal instaiments in the sum
of three thousand pounds (£3,000) per annum for the first five years of
operation of the Travel Plan in accordance with the provisions of
paragraph 3.1 of Schedule One after the approval of the Travel Plan
towards the costs to be incurred by the County Council in monitoring
the Travel Plan

means a day other than a Sawrday, Sunday or public holiday in
England,

The clause and paragraph headings in this Agreement are for reference only and do not affect
its construction or interpretation.

References to clauses Schedules and Appendices are to the clauses, Schedules and
Appendices of this Agreement, unless stated otherwise.

A reference to a paragraph is to the paragraph of the Schedule in which the reference is made,
unless stated otherwise.

Words importing one gender include any other genders and words importing the singular
include the plural and vice versa.

A reference to a person includes a reference to a firm, company, authority, board, department
or other body and vice versa,

Unless this Agreement states otherwise, any reference to any legislation (whether specifically
named or not) includes any modification, extension. amendment or re-enactment of that
legislation for the time being in force and all instruments. orders, notices, regulations, directions,
byelaws, permissions and plans for the time being made, issued ar given under that legislation
or deriving validity from it.
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27

2.8

28

210

211

2:12

3.1

3.2

33

34

4.1

5.1

32

5.3

6.1

References to the Land include any part of it PROVIDED THAT references to the Industrial
Land relate solely to the Industrial Land.

References to any party in this Agreement include the successors in title of that party and any
references lo the Council and the County Council includes any successor to their respective
statutory functions including local planning authority exercising planning powers under the Act.

References to “including” mean “including, withaut limitation”.

Any covenant by the Owner not to do any act or thing includes a covenant not to permit or allow
the doing of that act or thing.

Where two or more people form a party to this Agreement. the obligations they undertake may
be enforced against them all jointly or against each of them individually.

If any provision is held to be illegal invalid or unenforceable, the legality, validity and
enfarceability of the remainder of the Agreement shall be unaffected

STATUTORY PROVISIONS

This Agreement is made by deed pursuant to section 106 of the Act, section 111 of the
Local Governmeant Act 1972 and section 1 of the Localism Act 2011

To the extent that they fall within the terms of section 106 of the Act, the obligations contained
in this Agresment are planning obligations for the purposes of those sections of the Act and are
enforceable by the Council and the Caunty Council.

To the extent that any of the obligations contained in this Agreement are not planning
ohligations within the meaning of the Act they are entered into pursuant to the powers
contained in section 111 of the Local Government Act 1972, section 1 of the Localism Act 2011
and all other enabling powers.

Mothing in this Agreement restricts or is intended to restrict the proper exercise at any time by
the Council or the County Council of any of its statutory powers, functions or discretions in
relation to the Land or otherwise.

COMMENCEMENT OF AGREEMENT
This Agreement shall have effect from the date hereof,
COVENANTS

The Owner covenants with the County Council to comply, observe and perform the cbligations
as set out in this Agreement and Schedule One, Schedule Two and Schedule Three and
Schedule Four of this Agreement.

The Owner covenants with the Council to comply, observe and perform the obligations as set
aut in this Agreemeant and Schedule Four of this Agreement.

The County Council covenants with the Owner as set out in Schedule Five,
REGISTRATION

This Agreement shall be registered by the Council as a Local Land Charge in the Register of
Local Land Charges maintained by the Council.
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7.1

7.2

73

7.4

8.1

8.2

5.3

8.4

8.5

886

RELEASE

Mo party shall be liable for any breach of a covenant, restriction or obligation contained in this
Agreement after parting with all its interest in the Land except in respect of any breach
subsisting prior to parting with such interest.

Mo planning abligation contained in this Agreement shall be binding on any land held by any of
the statutory undertakers for their statutory functions.

Mo martgagee or chargee shall have any liability under this Agreement unless the mortgagee
ar chargee takes possession of the whole or any part of the Land as a mortgagee in possession
in which case it too will be baund by the obligations as if it were the Owner,

Mo abligation expressed in this Agreement shall be enforceable against any individual occupier
or tenant or the mortgagaes of such persons.

NOTICES

The Owner agrees to give the Council and County Council written notice within five (5) days of
any change in ownership of any of its interests in the Land occurring before all the obligations
under this Agreement have been discharged and such notice shall give details of the
transferee’s full name and:

al registered office where the transferee owner is a company
k) usual address where the transferee is not a company

tagether with details of the area of the Land or unit of occupation transferred by reference to a
plan

Any notice, demand or any other communication to be given under or in connection with this
Agreement shall be in writing and will be effective only if delivered by hand or sent by recorded
dalivery to the party due to receive the notice, demand or communication.

Any notice, demand or any other communication served shall be sent to the address of the
relevant party set out at the beginning of this Agreement ar to such other address as one party
may notify in writing to the others at any time as its address for service and in the case of service
upon the Council and/or the Country Council shall be marked for the attention of the Head of
Legal Services and in the case of the County Council with reference 131830/CMR.

Unless the time of actual receipt is proved, a notice, demand ar communication sent by the
following means shall be treated as having been served

a) if deliverad by hand, at the time of delivery, or
b if sent by recorded delivery, at the time delivery was signed for

If a notice, demand or any other communication is served after 4. 00pm on a Working Day. or
on a day that is not a Working Day, it shall be treated as having been served on the next
Working Day.

For the avoidance of doubt, whare proceedings have been issved in the Courts of England and
Wales, the provisions of the Civil Procedure Rules must be complied with in respect of the
service of documents in connections with those proceedings.

COSTS OF THIS AGREEMENT
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101

10.2

103

10.4

105

10.6

11

On or before completion of this Agreement the Owner shall pay to the Council and the County
Council its reasonable and proper legal costs in connection with the preparation. negotiation
and completion of this Agreement together with the County Council's development control costs
of ane thousand seven hundred and ninety four pounds (£1,784).

DETERMINATION OF DISPUTES

Subject to clause 106, if any dispute arises relating to or arising out of the terms of this
Agreement, either party may give to the other not less than 10 Working Days written notice
requiring the dispute to be determined under this clause 10. The notice shall propose an
appropriate Expert and specify the nature and substance of the dispute and the relief sought in
relation to the dispute

Any dispute over the appointment of the Expert appropriate to resolve the dispute may be
referred at the request of either party to the President or next most senior available officer of
the Law Society of England and Wales who will have the power, with the right to take such
further advice as he may require, to determine the appropriate Expert and to arrange his
nemination.

The Expert shall act as an independant expert and

a) each party may make written representations within ten Working Days of the Expert's
appointment and will copy the written representations to the other party,

b each party shall have a further ten Warking Days to make written comments on the
other's representations and will copy the written comments to the other party,;

c) the Expert shall be at libarty to call for such written evidence from the parties and to
seak such legal or other expert assistance as they may reascnably require,

d) the Expert shall not take oral representations from the parties without giving both parties
the opportunity to be present and to give evidence and to cross examine each other,

e} the Expert shall have regard to all representations and evidence before them when
making their decision, which shall be in writing, and shall give reasons for their decision,
and

f) the Expert shall use all reasonable endeavours to publish their decision within 30

Working Days of his appointment.

Respansibility for the costs of referring a dispute to an Expert under this clause 10, including
costs connected with the appointment of the Expert and the Expert's own costs, but not the
legal and other professional costs of any party in relation to a dispute, will be decided by the
Expert.

This clause 10 does not apply to disputes touching or coencerning the construction or
interpretation of this Agreement which will be subject to the jurisdiction of the courts.

The provisions of this clause 10 shall nat affect the ability of the Council or the County Council
to apply for and be granted declaratory relief, injunction. specific performance, payment of any
sum. damages or any other means of enfarcing this Agreement and consequential and interim
orders and relief.

CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 1999

4140-8527-2889. v. 1
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13

131

14

141

15

15.1

15.2

For the purposes of the Contracts (Rights of Third Parties) Act 1989 this Agreement is not made
for the benefit of nor shall any of its provisions be enforceable by any person other than the
parties to this Agreement and their successors in title.

INDEXATION
The Financial Contributions shall be Index Linked.

VWhere reference is made to an index and that index ceases to exist or is replaced or rebased
then it shall include referance to any index which replaces it or any rebased index (applied in a
fair and reasonable manner to the periods before and after rebasing under this dead) or in the
event the index is not replaced, to an alternative reasonably comparable basis or index as the
Council or the County Council {as appropriate) shall advise the Qwner in writing.

INTEREST

If any sum due under this Agreement is paid late Interest will be payable from the date payment
is due until the date of payment

WAIVER

Mo failure ar delay by the Council or County Council to exercise any right or remedy provided
under this Agreement or by law shall constitute a waiver (whether express or implied) for any
breach or default by the Owner in performing or cbseniing any of the covenants, restrictions or
obligation contained in this Agreemant. No single or partial exercise of such right or remedy
shall prevent or restrict the further exercise of that or any other right or remedy.

SPEND IN ADVANCE

The Council and the County Council are entitled at their sole discretion to:

aj enter into contractual arrangements,
b} incur expenditure, including but not limited to any design costs, and/or
c) commence works,

in respect of any Approved Matters at any time, even if the trigger point for the payment of the
relevant Financial Contributicns has not yet arisen

If the Council and/or the County Council exercises its right under clause 15.1 and if the trigger
point for the relevant Financial Contributions subsequently occurs:

a) the Council and/or the County Council (as appropniate) may immediately following
receipt of any Financial Contributions secured under this Agreement. deduct from that
Financial Contribution a sum equivalent to the amount of expenditure or liability incurred
in relation to the associated Approved Matters ("Deduction”),

b} the Council and/or the County Council shall not be required to repay any Deduction or
account for any interest accrued on it; and

c) any such Deduction or any interest accrued on it shall be and remain the property of
the Council and/or the County Council,

4140-892T-2869, v. 1



15.3

16

16.1

17

17

17:2

18

181

18.2

FOR THE AVOIDAMCE DOUET nothing in this clause 15 shall require the Ownar to pay any
Financial Contributions prior to the trigger dates for paymeant as set out in the Schedules o this
Agresment.

TERMINATION

The ohbligations in this Agreement (with the exception of clause 9) shall cease to have effect if
before Commencement of Development, the Planning Parmission:

a) expires:
b) 15 revoked; or
c) is quashed following a successful legal challenge.

FUTURE PERMISSIONS

Nothing in this Agreement shall prohibit ar limit the right to develop any part of the Land in
accordance with a planning permission (other than the Planning Permission) granted (whether
or not on appeal) after the date of this Agreement.

This Agreement shall apply to any planning permission subsequently granted under section 73
or 73A of the Act which permits non-compliance with any of the conditions attached to the
Planning Permission (a "Subseguent Permission”} and the Flanning Permission shall be
construed to include the development as stated in the Subsequent Permission unless otherwise
required by the Council.

JURISDICTION

This Agreement shall be governed by and interpreted in accordance with the laws of England.

The Courts of England shall have jurisdiction in relation to any dispules between the parties
arising out of or related to this Agreement.

10
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SCHEDULE ONE

Travel Plan

The Owner covenants with the County Council as follows:

1

1.1

21

2.2

2.3

24

31

3.2

4.1.

4.2

43

TRAVEL PLAN APPROVAL FEE

Mo later than three months prior to QOccupation of the Industrial Land to pay the Travel Plan
Approval Fee to the County Council

TRAVEL PLAN

Three months prior to Ocoupation of the Industnal Land, to submit to the County Council the
Travel Plan for approval by the County Cauncil.

Mot to Occupy nor permit Ocecupation of the Industnial Land unless and until is has secured the
written approval of the County Council to the Travel Plan.

Mot to Occupy nor permit Occupation of the Industrial Land or any part thereof unless and until
it has implementad and complied with the Travel Plan in accordance with the requirements and
timetable of the appraoved Travel Plan.

Without prejudice to the approved Travel Plan the Owner shall not Occupy nor permit
Occupation of the Industrial Land (or any part thereof) unless and until it has appointed a travel
plan co-ordinator for the whale of the Industrial Land to implement the Travel Plan and has
notified the County Council in writing of such appointment

TRAVEL PLAN MONITORING FEE

To pay the Travel Plan Menitoring Fee to the County Council in five equal instalments of three
thousand pounds (£3,000) with the first instalment payable prior to first Occupation of the
Industrial Land (or any par thereof} and thereafter four futther instalments each of three
thousand pounds (£3,000) payable on each subsequent anniversary up to and including the
fourth anniversary of first Occupation of the Industrial Land

Mot to Occupy nor permit Occupation of the Industrial Land (or any part thereof) unless and
until it has paid to the County Council the sum of three thousand pounds (£3.000) being the
first instalment of the Traval Plan Manitoring Fee

TRAVEL PLAN BOND

Mot to Occupy, nor permit Occupation, of the Industrial Land unless and until it has provided to
the County Council the Travel Plan Bond.

If notified by the County Council that the Travel Plan is not being complied with or that the
targets in the Travel Plan are not being met, the Owner shall within 28 Working Days of being
so notified use reasonable endeavours to either comply with the Travel Flan or to identify and
implement remedial measures agreed in writing with the County Council

If in the opinion of the County Council acting reasonably the Owner unreasonably fails at any
time within five years of first Qccupation of the Industrial Land:

al to deliver the agreed measures/ targets: and/or

11
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52

5.3

b} to comply with any/all of the measuresftargets contained within the Travel Plan
or any remedial measures agreed thereafter in writing and the Council has notified
the Owner to that effect

the County Council shall be entitled to use or call upon the Travel Plan Bond as appropriate in
arder to remedy & failure to achieve and implement the agreed measures/targets contained
within the relevant Travel Plan or such alternative measures as agreed between the Owner
and the County Council in order to achieve the overall aims of that Travel Plan or such
alternative measures as the Directar in his absolute discretion determines will at no greater
cost to the Owner achieve the overall aims of the relevant Travel Plan.

COMPLIANCE WITH TRAVEL PLAN

That if it or its successors in title Occupy the Industrial Land or any part thereof it ar they will
implement the Travel Plan relating to the Industrial Land or such part of the Industrial Land to
be Occupied and shall use all reasonable endeavours to achieve the targets set therein,

That following Commencement of Development of the Industrial Land it will include in any
tenant's lease or occupier's license of any part or parts of the Industrial Land a covenant that
the tenant or occupier will implemant the Travel Plan in respect of such part or parts of the
Industrial Land and further that it will use all reasonable endeavours to enforce such obligations
against any such tenant.

That following Commencement of Development of the Industrial Land within 20 Working Days
of the grant of any tenancy, letting or licence of an industrial unit within the Industrial Land or
any part or parts thereof it will procure the delivery to the County Council of a notice giving the
following details:

a) the name and address of the tenant,

b a description of the premises demised,

c) the length of the term; and

) a sufficient extract of the lease, licence or tenancy agreement as the case may be

setting out the terms of the covenant expressed in favour of the County Council in
relation to the Travel Plan.

12
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SCHEDULE TWO

SIGNAGE AND OTHER HIGHWAY RELATED OBLIGATIONS

The Owner covenants with the County Council as follows:

1

1.1

12

1.3

1.4

21

31

4.1

42

43

ACCESS ROAD SIGNAGE WORKS

Three maonths priar to Qccupation of any part of the Land to supply to the County Council for
approval detailed plans setting out the design and positioning of the Access Road Signage
Works

Mot to Qceupy or permit Occupation of the Land unless and until the Access Road Signage
Works has been approved in writing by the County Council.

That it shall complete the Access Road Signage Works to the written satisfaction of the County
Council no later than twenty eight days following the date that the County Council notifies the
Owner of the completion of the Footpath 51 Improvement Warks,

That the Access Road Signage shall remain in place and that the Owner shall not remave or
permit the removal of the Access Road Signage unless and until otherwise agreed in writing
with the County Council.

That it shall carry out regular maintenance of the Access Road Signage Works as required by
the County Council,

RIGHT TURN AND ROUNDABOUT SIGNAGE WORKS CONTRIBUTION

Mot to Commence or permit Commencement of Developmant of the Industrial Land unless and
until the Right Turn and Roundabout Signage Contribution has been paid to the County Council

BUS INFRASTRUCTURE CONTRIBUTION

Mot to Occupy nor permit Occupation of any part of the Development unless and until the Bus
Infrastructure Contribution has been paid to the County Council.

NORTHERN FOOTPATH CONNECTION WORKS

To natify the Council and the County Council on commencement of the Northern Footpath
Connection Works.

To carry out the Marthern Footpath Connection Works to the satisfaction of the County Council
prior to Occupation.

Mat to Occupy or permit Occupation of any part of the Development unless and until the
Northern Footpath Connection Works have been carried out to the satisfaction of the County
Council.

13
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SCHEDULE THREE
COUNTRYSIDE OBLIGATIONS

The Owner covenants with the County Council as follows:

T To pay the Footpath 51 Contribution on Commencement of Development of the Industrial
Land.
2 Mot to Commeance or permit Commeancement of Development of the Industrial Land unless

and until the Footpath 51 Contribution has been paid to the County Council

14
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SCHEDULE FOUR

The Owner covenants with the County Council and/or the Council as follows:

1

1.1

1.2

21

COMMENCEMENT OF DEVELOPMENT

To give ta the Council and the County Council not less than ten (10} Working Days written
notice of their intention to Commence Development.

Ta give to the Council and the County Council not less than five (5) Working Days’ nctice prior
to Occupation.

SUBMISSION OF DOCUMENTS

To provide when submitting documents or details to the Council andf/or County Council pursuant
to the Schedules of this Agreament a reference to the relevant Planning Permission, the date
and parties to this Agreement, and the paragraph and Schedule under which approval is sought,
together with a statement of the date by which a decision is requested from the relevant council.

15
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SCHEDULE FIVE

THE COUNTY COUNCIL'S COVENANTS WITH THE OWNER

The County Council covenants with the Owner

1

1.1

2

2.1

3

34

3.2

3.3

4.1

COUNTY COUNCIL APPROVAL

That no approval required under this Agreement shall be unreasonably withheld or delayed
FOOTPATH IMPROVEMENT WORKS NOTIFICATION

Ta notify the Owner in writing upon completion of the Footpath 51 Improvement Works.
REPAYMENT OF FINANCIAL CONTRIBUTIONS

To use the Financial Contributions for the purpeses specified in this Agreament or such other
purposes for the benefit of the Development as the Owner and the County Council shall agres
in writing.

Following receipt of a written request to do so from the Owner to repay to the Owner such
amount of the Bus Infrastructure Contribution andfor the Right Turn and Roundabout Sianage
Contribution which remains unspent ar uncommitted by the letting of a contract an the tenth
anniversary of the date of receipt by the County Council of the last instalment (where
applicable) of such contribution together with interest accrued thereon {if any) from the date
of payment until the date of written request for refund

The parties agree that any portion of the Footpath 51 Contribution not used for the Footpath
51 Improvement Warks will not be subject to the repayment provision at paragraph 3.2 of this
Schedule Five and the County Council covenants to use such unused paortion for maintenance
of the route,

TRAVEL PLAN BOND

Upon receipt of the Travel Plan Bond, if such bond is received by way of a cash deposit to
deposit the sum as a separate and identifiable sum in an interest bearing account and all
interest shall be credited to the account and the Travel Plan Bond shall be held on account
for the Owner,

That if the Travel Plan Band comprises a cash deposit then the Travel Plan Bond together
with any interest accrued shall be released and returned to the Owner upon the expiry of
five (5) years following first Occupation of the Industrial Land, except in the event of a
default by the Owner to secure the obligations set out in Schedule One within the timetable
specified in the Travel Plan or as otherwise agreed in writing. In the event of such a default
the County Council shall be entitled to retain an amount of the Travel Plan Bond equivalent
to the reasonable costs incurred by the County Council in undertaking such obligations
itself.

1o
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1.1

1.2

1.3

1.4

INTRODUCTION

This Travel Plan has been prepared by David Tucker Associates (DTA) on behalf of AG

Langstone BY and Trinity Investment Management in respect of redevelopment

employment proposals at Langstone Technology Park, Havant.

A Travel Plan is a term used for a package of measures aimed at promoting sustainable

transport within an organisation, with the main aim of reducing travel by single

occupancy vehicles.

The Park is located to the south of Havant Town Centre, south of the A27 and west of

the A3023 Langstone Road as shown on Figure 1. 1t was originally developed by [EM

in the 1960s.

Figure | 8ite Locaiian

el
= Brockhampton! |

. “ 1 Cd e

i il == ]I/
=7 Bl
. Lang“‘".’:f'

s . oy __-_-.,-a="’f$. :, 1y ..
TS S HAVANT o / gl S80) 5,
R G T e, By B et B
] | T ey T W Y :
b= :r,'-,'.\-{':w'al'nﬂ: 1 " .(Ir- i ;= *D"d f:r = -
Gl Ii, DS et T
i s e
o i N 3 | -
J'-- oy TR ..-'"_::'r.';;".i“_ P gy
; Vi A TR LT OV S o Rogg

T e ALl

The Park currently comprises 58,412m? of employment floorspace, which has been

occupied by forty enterprises with provision for 1,854 parked cars.
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1.5 In building floorspace terms, the redevelopment proposals on the Park include
demolition of part of the existing floorspace and erection of new buildings comprising
a combined area of 12,575m" in flexible Blc, B2 and BS uses in the south-west corner

of the site.

1.6 Following the redevelopment, the Park will comprise the following:

« Bla Offices 39,233m?2
s« Blb Labs 2,183mz2
s Blc/BZ Industry 2,302m?
« B8 5,568m?2
« MNew Bic, B2, B8 12,575m?
» Nursery/Creche 288m=

« Plant 1,551m?

1.7 The Development masterplan is attached at Appendix A.

1.8  This Framewark Travel Plan is presented for the new Blc, B2, B8 employment units.
This document is prepared on behalf of the developer to set the Framework for the
travel planning for the new employment units based upon which the end user or users

will prepare their own bespoke Travel Plans to suit their operation and staff.

1.9 This Framework will therefore act as a quide for occupiers to produce a more detailed
Travel Plan tailored to their organisation, which will outline specific measures and
timescales for their implementation. Subsequent implementation of each detailed
Travel Plan will commence on or prior to occupation of the relevant unit and shall be

monitored and reviewed annually for 5 years.

SKP/20428-05¢ Framework TP - 2
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1.10  The Travel Plan includes:

« A strategy for setting target modal share for staff access to the site;
s A strategy for achieving the target; and

« A process for monitoring progress towards achieving the target.

1.11  The strategy includes:

» Public transport use encouragement;
s Cycling incentives and facilities;
« Walking incentives; and

« Car sharing encouragement.

SKP/20428-05¢ Framework TP 3
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2.0

il

2.2

23

2.4

POLICY CONTEXT

Mational Planning Policy Framework (2019)

In February 2019, the government published a revised National Planning Policy

Framework (NPPF). Paragraph 110 that applications for development should:

"a) give priority first to pedestrian and cycle movements, both within the scheme
and with neighbouring areas; and second — so far as possible - to facilitating
access to high quality public transport, with layouls that maximise the
catchment area for bus or other public transport services, and appropriate

facilities that encourage public transport use;

bh) address the needs of people with disabilities and reduced mobility in relation to

all modes of transport;

¢] create places that are safe, secure and attractive - which minimise the scope for
conflicts between pedestrians, cyclists and vehicles, avoid unnecessary street

clutter, and respond to local character and design standards;
d) allow for the efficient delivery of goods, and access by service and emergency
vehicles; and
) be designed to enable charging of plug-in and other ultra-low
Paragraph 111 of the NPPF states that: "All developments that will generate
significant amounts of movement should be required to provide a travel plan, and

the application should be supported by a transport statement or lransport

assessment so that the likely impacts of the proposal can be assessed".

In April 2009 the Department for Transport published '‘Good Practice Guidelines:
Delivering Travel Plans through the Planning Process’. The Guidelines aim to bring
together some of the best practice from around the country, drawing upon recent

research.

TPs have become an integral element of the planning process:

SKP/20428-05¢e Framework TP 4
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"They are critical to ensure that the use of sustainable modes is maximised, the
finite capacity of the transport network is used effectively and the need for some

costly highway infrastructure is avoided as far as is practical.”

Paragraph 1.7. Good Practice Guidelines: Delivering Travel Plans through
the Planning Process. April 2009

2.5 The Guidance defines a TP as:

“a long-term management strategy for an occupier or site that seeks to deliver
sustainable transport objectives through positive action and is articulated in a

document that is reguiarly reviewed”

Paragraph 2.1. Good Practice Guidelines: Delivering Travel Plans through
the Planning Process. April 2009

2.6 The Guidance sets out that a TP involves:

"the development of agreed explicit outcomes limited to the appropriate package
af measures aimed at encouraging move sustainable travel with an emphasis on

reducing single occupancy car use. Each travel plan should be unigue to a site”

Paragraph 2.1. Good Practice Guidelines: Delivering Travel Plans through
the Planning Process. Aprl 2005

2.7  The Guidance sets out the ultimate objective of the travel planning process whilst

identifying the additional aims and benefits:

“travel plans focus on achieving the lowest practical level of single occupancy
vehicle trips to or from a site and widening the use of other modes. They assist
in the wider aims of encouraging sustainable travel, improving health and
reducing congestion, energy consumption and poliution. Travel plans need to
address all journeys that may be made to and from a site, by anyone who may
have a need to visit or stay there. ”

Paragraph 2.4. Good Practice Guidelines: Delivering Travel Plans through
the Planning Process. April 2009

2.8  The Guidance focuses on an ‘outcomes’ approach to TPs, requiring that specific
outcomes or targets are established by agreement on what should be achieved through

the TP aver time,

SKP/20428-05e Framework TP 5
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2.9  The Department for Communities and Local Government (CLG) recently published the
Planning Practice Guidance (PPG), which reinforces the guidance contained within the
MNPFF.

2.10 In particular Paragraph 111 which states that:

Al developments which generate significant amounts of transport movement

should be required to provide a Travel Plan.

Travel Plans should identify the specific required oufcomes, targets and
measures, and set out clear future monitoring and management arrangements
all of which should be proportionate. They should also consider what additional
measures may be required to offset unacceptable impacts if the targets should
not be met. ”

This document also states some of the policies that Travel Plans should/ may include:

Benchmark travel data including trip generation databases;

- Information concerning the nature of the proposed development and the
forecast level of trips by all modes of transport likely to be associated with
the development;

Relevant information about existing travel habits in the surrounding area,

- Proposals to reduce the need for travel fo and from the site via all modes
af transport: and

- Provision of improved public transport services;
Parking strategy options (if appropriate); and

- Proposals to enhance the use of existing, new and improved public
transport services and fEcilities for cycling and walking both by users of the

development and by the wider community.

Travel Plans should set out explicit outcomes rather than just identify processes
to be followed (such as encouraging active travel or supporting the use of low

SKP/20428-052 Framework TP 6
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2.1

2.12

213

2.14

215

amission vehicles), They should address all journeys resulting from a proposed
development by anyone who may need to visit or stay and they should seek to
fit in with wider strategies for transport in the area.”

This document was adopted by the Hampshire County Council in 2009 and relates to
the importance of a Travel Plan and specific guidance needed for producing a TP
document relevant to the local area. The document includes; Basic information about
the function of a TP, how an effective TP can be secured through the planning process,
how a TP document should be produced and specific management and monitoring

which should be included,

This Travel Plan has been prepared in accordance with this local guidance document,
setting out all required elements including realistic targets and measures to achieve
these targets. These elements link directly to the outcome of the Transport Assessment

Document and are consistent with the Local Transport Plan.

IHT's Guidelines for Providing Journeys on Foot (2000)

The guidelines provide current best practice for providing for pedestrians in support of

policies to achieve sustainable travel patterns.

CIHT's Buses in Urban Developments (2018)

The guidelines emphasize the important role of buses in achieving sustainable travel
patterns and that in addition to enabling or providing for bus services there should be

targets or specific aspirations for their use.

Havant Borough Council Parking Supplementary Planning Document (2016 updated
2019}

The SPD sets out the car parking requirements within Havant.

SKP/20428-05e Framework TP 7
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& |

3:1:1

3.1.2

3.2

3.21

L

3:2:3

SITE ASSESSMENT
Site Location

The Park is located close to the edge of Havant town centre as shown on Figure 1.

The Park abuts the A27 linking destinations along the south coast.

The Park is served by two points of vehicular access; one to the west and one to the
east. Within the western boundary lies an internal roundabout which feeds into
Brookside Road, which links into a 4-arm roundabout with Harts Farm Way, running
towards the A3(M); Brockhampton Road; and an industrial access road, Southmoor

Lane.

To the east, the access onto the public highway is shared with a pub/restaurant and
hotel. The access onto the A3023 Langstone Road is an all-movements priarity

junction, with a right turn lane into the Park.
Walking and Cycling

Current best practice guidance suggests that walking and cycling are likely to be
practical for most people for journeys of 20-30 minutes. In terms of journey distance
this equates to around 2km and 5km respectively. These respective catchment areas

are shown in Figures 2 and 3 below.

The principal desire line to and from the Park is to the north into Havant town centre.
Public Footpath 51 provides for these journeys, running along the north-eastern
boundary of the site with connections into the north-east corner (Building 7000 car
park) and the eastern site access road. This is shown on DTA Drawing 20428-04b
in Appendix B.

From the north-east corner, PF51 also forms part of National Cycle Network Route 22,
and is a wide well maintained surface which initially runs through an equally well
maintained commodious underpass before emerging alongside Tesco just over 100m
from the site boundary. The route emerges onto Solent Road, where safe crossing is

enabled via a wide central splitter island with tactile paving.

SKP/20428-05¢ Framework TP 8
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3.25

3.2.6

3.2.7

3.2.8

328

3.2.10

The Park is served by a convenient and high quality network of footpaths, footways

and cycle routes,

The PF51 and NCN22 routes continue north along an off road link leading towards
Solent Retail Park before bending away to the east where NCN22 meets Park Road
South. This section is shared by cyclists and pedestrians with an approximate width of
3-4m. Generous footways on Solent Road also allow connection towards Park Road

South, as well as the remainder of the retail facilities in the area.

Park Road South contains wide shared footway/cycleways on both sides measuring
3.8-4.5m. Formal crossing facilities are provided at the junction with Solent Road and

at the pedestrian crossing immediately to the south of West Street.

The pedestrian crossing is the clear desire line to access the retail facilities within
Havant town centre via West Street, from which vehicles are prohibited. Cyclists are

permitted on part but not all of West Street.

Havant Bus Station is located on Elm Lane slightly further to the north, around 800m
from the edge of the site, a 10 minute walk. The entire route is therefore serviced via

wide well maintained footways and safe crossings.

The same route forms the bulk of the route to Havant Rail Station, around 1.1km from
the site on foot (13-14 minutes). The route between bus and rail station is again

characterised by direct, convenient good quality footways.

An alternative route from Park Road South across the A27 roundabout is available by
way of segregated ramps and steps, but it provides a less pleasant means of access
and hence is not likely to be well used by employees at the site. This is borne out by
observations during site visits, when PF51 was heavily used, whereas the routing via

the A27 roundabout was sparsely used.

3.2.11 To the south of the site, PF51 continues as a rural facility linking to the edge of

Langstone and the Bridge Lake estuary. The route is unpaved, appropriately reflective
of its primarily recreational function. During site visits, it has been lightly used. It does

not form a significant commuting desire line to the site for employees.

SKP/20428-05e Framework TP 10
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3.2.12 Pedestrian and cyclist journeys to work to the south onto Hayling Island are much
more likely to route via Langstone Road. Footways are wide and generally well
maintained, with shared footway/cycle way facilities present to the south of Langstone

Avenue,

3.2.13 Crossing facilities to the south of the site access on Langstone Road take the form of
a pedestrian refuge with tactile paving. The crossing facility has been upgraded since
May 2017,

3.2.14 NCN22 runs along the northern boundary of the site, the majority of which also

comprises Public Footpath 50, it is wide, tarmacked and well maintained.

3.2.15 At the western site access, NCN22 returns to an on carriageway facility along Brookside
Road, before returning to an off-carriageway shared footway/cycleway route on the

southern side of Harts Way Farm and beyond towards Cosham and Portsmouth.

3.2.16 In terms of pedestrian movements, Brookside Road contains two foobways of generally
standard width, with reasonable surfacing. The north sided footway is more relevant
to the site, with links to Brockhampton Road giving access to Bedhampton. The
Brockhampton Road roundabout comprises tactile paving crossing facilities on the key

desire lines.

3.2.17 The pedestrian and cyclist network pertinent to the Park is of a high standard, with

comprehensive coverage, with no evident deficiencies.

33 Bus Services

3.3.1 The closest bus stops to the site are located along Langstone Road which runs along
A3023 to the east of the site. These stops provide access to local bus services, No. 30
and Mo. 31, which link Hayling Island to the south with Havant town centre to the
north. These services operate every 20 minutes providing access to the town and the
local railway station. In the southbound direction there is a dedicated bus layby which
is equipped with a flag and information panel. The northbound direction the bus stop
also benefits from a shelter.

SKP/20428-05¢ Framework TP 11
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3.3.2

3.3.3

3.34

3.35

Slightly further away from the wider Park are stops on Park Road South. These stops
can be accessed via an existing pedestrian/cycleway which crosses beneath the A27
Havant Bypass and the slip roads from the adjacent junction. These stops provide
access to longer distance services including the Coastliner 700 services which runs
between Havant and large nearby population centres including Portsmouth, Chichester

and Bognor Regis.

The locations of the bus stops are shown on DTA Drawing 20428-03 in Appendix

B. The service summaries are shown in Table 1 below,

Table | - Summary of Bus Services

SOl Frequency )
Service Route Mon-Fri | Sat Sun
30,31 Havant - West Town - Beachlands - Every _ Every Every
; Eastoke - Mangham - Havanl | 20/30mins | 20/30mins | 30mins
700 Portsmouth — Havant — Chichester - Every 20 Every 20 Every 30
_ Coastliner | Bognor Regis mins mins mins

As demonstrated in Table 1, the bus services are regular providing a genuine
alternative to short car trips hence sits in line with the NPPF (2018) drive towards

sustainable travel to work methods.

The 2011 Census reports that circa 5% journey to work trips to Havant 014 MS0A
were undertaken by bus. The site itself is well located in relation to existing bus
services operating through the area. On the basis of the existing services and their

proximity, no enhancements to local services are required,

3.4 Train Station

3.4.1 Havant train station is located approximately 1.0km walking distance to the north of
the site which translates into an approximate walking/cycling time of circa 14 minutes.
As set out in Section 3.2 the route an foot or by cycle is commodious.

3.4.2 The station has secure sheltered storage for 92 cycle spaces.

SKP/20428-05e Framework TP 12
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3.4.3 The ticket office is open from 05:40 — 19:55 weekdays. Information is available from
staff between 05:00 - 22:30 weekdays. The station has a coffee shop, toilets on both

platforms, and waiting rooms.

3.4.4 There is level access to main entrance and Platform 2 (for trains towards Portsmouth
and Southampton). Entrance to Platform 1 (for trains towards Brighton and London)
is via a 12m long ramp with a gradient 1:10. Access between platforms is via a

footbridge with lifts, available when station is staffed (until 22:00).

3.4.5 There is an alternative step-free route between up-side and down-side entrances via
a local authority footbridge with long ramps at 1:11-1:12 gradient on each side. Total

round trip distance via ramps is 260m.

3.4.6 The station is at the junction of the West Coastway line and the Portsmouth Direct
line. The station is operated by South Western Rail and provides regular services to
and from local and national destinations. It has direct services to Portsmouth, London
Waterlop, London Victoria via Gatwick airport, Brighton, and Southampton. Direct

destinations are summarised in Table 2 below.

Ferlle 2« Swemeary of Local Train Services

Destination Journey Time Frequency
Brighton L hour 5 minutes i Every 30 minutes
London Waterloo 1 hour 20 minutes Every 10-30 minutes
London Victoria 1 hours 45 minutes | Every 10-30 minutes
Littlehampton 37 minutes Houwrly

| Portsmaouth Harbour 16 minutes Every 10 minutes
Portsmouth and Southsea 12 minutes Every 5-10 minutes

| Fratton 8 minutes Hourly

3.4.7 There is also a direct service to Great Malvern operated by Great Western Railway
calling at Southampton, Bath, Bristol, Gloucester and Worcester.

3.4.8 The 2011 Census reports that circa 4% journey to work trips to Havant 014 MS50A

were undertaken by rail. The rail services offer a genuine alternative to car trips.

SkP/20428-05e Framework TP 13
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3.5 Car & Cycle Parking

3.5.1 Havant Borough Council Parking Standards Policy Document (HBC SPD) adopts

minimum cycle parking standards which are set out as follows:
« Bla Office: Long Stay: 1 stand per 150m2. Short Stay: 1 stand per 500m?2.

« Bib/c/ B2 Industrial: Long stay: 1 stand per 250/350m?. Short Stay: 1 stand per
500m<,

« B8 Warehouse: Long Stay: 1 stand per 500m2. Short stay: 1 stand per 1000 m2,

3.5.2 The guidelines go on to say that long-stay cycle parking can also be based an the
number of staff using the site and in this case, spaces should be provided at a ratio of
1 cycle stand per 8 staff. A schedule of the proposed cycle parking for units 1-12 is
set out in Table 3. This has been calculated based on the Blc parking reguirements
as these are the highest. As shown on the site layout drawings the long stay cycle
parking will be provided within secure covered locations within the car parking areas
for each unit adjacent to the pedestrian access into the respective buildings. Visitor
parking will be provided in a nearby location (generally immediately adjacent). These
will be Sheffield stands and each stand will be able to take two bicycles (i.e. the overall
capacity in terms of cycle parking will be double the number of stands.

 Table 3 Proposed Cycle Parking

Unit Area m? | Long stay Short stay
SPD | Proposed |  SPD Proposed

Unit 1 _ 562 2.2 3 1.1 2

Unit 2 411 = 1.6 ) 0.8 1 |

Unit 3 482 1.9 2 1.0 1

Unit 4 415 17 2 0.8 1

Unit 5 i 805 3.2 3 1.6 2

Unit 6 1282 5.1 5 2.6 3 B

Unit 7 881 | 35 4 1.8 3

Unit 8 | 1068 4.3 4 2.1 2

Unit9 1496 6.0 5 3.0 3

Unit 10 927 3.7 4 1.9 2 |

Unit 11 1713 ) 6.9 F 3.4 4

Unit 12 2528 10.1 5 5.1 5

| 50.2 46 5.2 29

SKP/20428-05e Framework TP 14
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3.5.3 Overall the cycle parking requirements will be met within the development.

3.5.4 Car parking reflects the flexibility sought in terms of the potential land uses.

3.5.5 Havant Borough Council Parking Standards Policy Document (HBC SPD) sets minimum

standards as follows:

s Bla Office: 1 space per 30m?,;

« Bib/c/B2 Light Industry and General Industry: 1 space per 45m?,
« B8 Warehouse/Distribution: 1 space per 90m?.

3.5.6 A schedule of the proposed car parking spaces is set out in Table 4 below. These
have been calculated on the basis of the Blc parking requirements as these are the
highest. In practice is likely that there will be a broader mixed of uses in line with the
flexibility sought within the planning application.

Tahle 4 Proposed Cor Parking -
Unit Area | Car parking
A m2 SPD Proposed
Unit 1 562 12 12
Unit 2 B 411 g 8
| Unit 3 486 11 _ 11
Unit 4 415 9 8
Unit 5 805 18 21
Unit & _ 1282 28 19 1
Unit 7 881 20 13
Unit 8 1068 24 19
Unit 9 1496 33 26
Unit 10 927 21 20 |
| Unit 11 1713 38 41 .
Unit 12 2528 56 52
‘Unassigned - 32
Substation parking - 5
12574 279 287

3.5.7 There is an unassigned element within a car park immediately to the north of Unit 1.
These spaces provide flexibility to meet any shortfall in capacity within the site.
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3.5.8 There is a requirement for 5% spaces to be accessible. As shown on the site plans
the location of the accessible spaces are close to the pedestrian accesses to the

associated buildings.

3.5.9 Overall the car parking requirements for the new development will be met such that
there will be no displacement of demand onto access roads (other than where

designated) or into adjacent areas.

3.5.10 The wider Park has been operational for a long period of time. The Park currently
contains 1,854 parking spaces serving employment floorspace at a ratio of one space

per 32m?.

3.5.11 The new buildings will result in a loss of car parking that is currently available to users
of the existing buildings. In total 941 spaces will be lost. The majority of these
buildings will be retained and refurbished. To offset the spaces lost an additional 693
spaces will be provided such that there will be a total of 1,601 spaces maintaining the

existing ratio of one space per 32m-.

3.5.12 A comparison of the parking arrangement for the existing, refurbished and new units
is shown in Table 5. Overall there will be a small change in parking on the site (circa

2% increase).

Tabde 3 Car Parking Summary

| w | Current : Prpggged_‘
Existing 1854
Retained 913

| Lost. ) (941)
Replacement 693

New 282

' 1854 1888

3.5.13 There is existing long stay cycle parking within a dedicated cycle parking area which is
located immediately to the north of the créche. This is a secure covered location which

is available to employees on the Park.

3.5.14 Additional cycle parking will be provided for Unit 1000, It is proposed to provide an
additional 10 short stay stands adjacent to the new building entrance. It is proposed

SKP/20428-05e Framework TP 16
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to provide an additional 24 long stay stands within the northwest corner of the new

car parking area in front of the unit.

3.5.15 Additional cycle parking will be provided for Unit 4000. It is proposed to provide an
additional 9 short stay stands adjacent to the new building entrances. Long stay cycle

parking requirements will be allocated within the existing cycle park as existing.

3.5.16 There are currently 8 car parking spaces equipped with Tesla superchargers. These

will be retained.

SKP/20428-05e Framework TP ' 17
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4.0

4.1

41.1

4.1.2

4.1.4

TRAVEL PLAN OBJECTIVES AND TARGETS

Introduction

A Travel Plan is a living document that provides a strategy for managing travel demand
involving a continuing process of monitoring and review. The underlying aim of any
Travel Plan is to minimise the number of single occupancy vehicle trips generated by
a development, business or organisation. This is achieved by encouraging a shift to

more sustainable modes of transport and by reducing the need to travel.

This Travel Plan provides a framework for an occupier or occupiers to produce a Travel
Plan once they are known, to fit in with the measures implemented by the developer.
Whilst the Park is currently operating below full capacity, existing travel patterns are
discernible from the 2011 census. The redevelopment proposals will effect travel
pattern changes which will only be evident following occupation. However, the Travel
Plan should strive to achieve an ongoing reduction in car borne staff trips to/from the

new units over a 5-year period.

The occupiers will be required to break down the underlying target reduction into
specific modal shift targets, This will be done through a combination of a survey of
staff travel habits and an evaluation of the existing travel infrastructure in the vicinity
of the site. Since the implementation of a Travel Plan is related to the redevelopment,

these surveys would take place within 6 months of occupation.

The following sections detail the developer and occupier objectives and targets for the
proposed site. In summary, the key role of the developer is to ensure that the key
sustainable transport infrastructure is implemented prior to occupation and provide
this framework to guide occupiers in producing a Travel Plan that fits in with the vision
for the site. The occupiers will be responsible for encouraging, monitoring and

reviewing sustainable travel initiatives as defined through the detailed Travel Plan.
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4.2 Developer Objectives

4.2.1 Toensure the potential for access by sustainable travel modes, the developer, through
close liaison with the Local Authority, should ensure that the appropriate infrastructure

is implemented prior to occupation.
4.2.2 Key developer objectives are defined as follows:

« To provide the necessary transport and building infrastructure required
for the detailed Travel Plan to be effective;

» To enable efficient access to the development by a number of alternative
modes of transport; and

= To provide an attractive, secure environment for pedestrians, cyclists and

public transport users.

4.2.3 Table 6 summarises the preliminary design features aimed to give priority to those
arriving by sustainable modes to the proposed developments. Further consideration
will be given to the requirements of those arriving by sustainable means at the more

detailed design stage.

Tahie o Design Features

| Preliminary Design Description
| Feature |
Pedestrian Access Pedestrian footways are provided on the local road network., The

internal site layout will facilitate direct routes for pedestrian access,
B Staff entrances will be conveniently reached from the footways,
Cycle Parking Cycle Parking for the new units will be provided in line with
Guidance on Parking Standards issued by Hampshire County
Council on the full application site.  The oycle stands will be coveraed
and secure, Elsewhere, enhancements will be made to the cyde
parking.

4.3 Occupier Objectives

4.3.1 The occupier will encourage employees to travel by more sustainable modes than the

private car through the implementation of Travel Plan initiatives (see Table 6).

SKP/20428-05e Framework TP 19
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4.3.2 The Travel Plan will seek to;

« Promote the health, wealth and environmental benefits of cycling,
walking and using public transport;

s Provide clear information to all employees and visitors on the alternative
modes of travel to and from site;

« Enhance the safety and security of people travelling to and from site;

« Effectively manage the demand for staff car parking; and where possible

« Reduce the need to travel during peak hours

SKP/20428-05e Framework TP ' 20
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5.0 TRAVEL PLAN CONTENT

5.1 Introduction

5.1.1 This section sets out the framework for the occupier to produce the Travel Plan. It
sets out what will be required and also provides a selection of potential initiatives, a
Travel Plan "“toolkit” that could be used to achieve the objectives set out earlier. The
list of measures is not exhaustive and is only intended to act as a guide. Occupiers
may find that through operating the Travel Plan they find their own unique ways of
minimising the impact of transport by their organisation.

5.2 Travel Plan Co-ordinator

5.2.1 To implement the Travel Plan Framework, a Travel Plan Co-ordinator (TPC) will be
appointed by each operator. Where appropriate within the occupier's Travel Plan the
Co-ordinator will be responsible for:

«  Explaining and Marketing the Travel Plan;

« Produce all questionnaires, promoticnal and informative material;

« Setting up the Staff Travel Database;

s Setting up the Car Share database;

e Setting up Specific User Group meetings,

s Lobbying for any desired public transport service changes;

« Getting the annual survey analysed and presenting the results externally;
« Implementing promotional days.

5.2.2 The Co-ordinator will be appointed to provide the necessary resource for a minimum
of 5 years. Once this is achieved, the position will be reviewed with the appropriate
person recruited to administer the plan in the longer term.

5.2.3 The Travel Plan Co-ordinator will be allocated an annual budget for the implementation
of the Plan. The name and contact details of each Travel Plan Co-ordinator will be
provided to the Hampshire County Council.

SKP/20428-05e Framework TP 21
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5.2.4

In addition to individual TPC as appointed by each operator, there will be a Site Wide
TPC role. This Site Wide TPC will be appointed by the Developer prior to
commencement of the new development units to ensure that the Individual Travel
Plans are prepared and to oversee the Travel Plan process including ongaoing liaison
with HCC.

53  Travel Plan Implementation
5.3.1 Where appropriate within the occupier's Travel Plan, the individual company
responsibilities will be:
« Marketing the Plan to their employees and distributing the promaotional
material {ongoing);
« Ensuring guestionnaires are completed and returned for analysis;
« Providing flexible employee benefits to encourage non-private car travel;
and
« Guaranteed ride home in an emergency where alternative transport
modes are not available.
5.4 General Promotion
5.4.1 Below is a list of initiatives specific to each travel mode. As well as these the Travel
Plan should raise awareness of the enviranmental and health problems connected with
transport. To promote “greener” travel choices for all journeys, not just work-related
travel. Table 7 summarises a tool kit of measures which may be adopted by the TPC.
SKP/20428-05e Framework TP ' 37
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Table 7 Travel Plan Tool Kit

Potential Travel Plan Initiatives

Responsibility

Walking (best suited to journeys under 2 miles)

For the new build elements, provide cloakroom facilities within
the building with drying and storage locker facilities.

Under agreement betweean
developer and accupier, such
facilities could be included within
building design. For speculative
builds developer to provide.

Prowvision of pedestrian linkages through the site as set out within
the Transport Assessment. These will link between the new
buildings and the existing internal network of routes within the
established site and provide improvements o existing routes
where required.

Developer

Produce a maﬁu_strating safe walking routes fo common
destinations. Include reference to crossing points and public
transport facilities.

Kéeh'a store of pool umbrellas on site for use by staff who walk
to/from walk or for walking journeys during the day.

Provide staff with personal attack alarms.

Raise awareness of health benefits of walking, Through posters,
lzaflels and/or evenls.

Offer a guaranteed ride home to alleviate staff concerns of being
stranded at work in the event of unforeseen droumstances.

Arrange events to promote walking, such as a walk to work day,

Time allowance ta change.

Promaotion of free health apps

Cccupier to provide through TRC

Cycling (best suited to journeys under 5 miles)

For the new build elements, provide safe, secure and fully
weatherproof cycle storage.

Under agreement between
developer and occupier, such
facilities should be included within
site design. For speculative builds
developer to provide,

For the new build elements, provide changing rooms/areas within
the building.

Under agreement between
developer and occupier, such
facilities should be included within
building design. For speculative
builds developer to provide,

Provide lockers for cyclist safety gear

Raise awareness of health benefits of cycling through continual
publicity.

' Provide cycle route maps

Occupier to provide through TPC

SKP/20428-05e Framework TP
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Keep a supply of basic cyde maintenance equipment on site e.q.
pump, puncture repair kit, tools etc.

Offer a guaranteed ride home to alleviate staff concerns of being
stranded at work in the event of unforeseen circumstances.

Estahlish a bicycle user group (BUG) & bike buddy scheme,

Employers to cansider the provision of interest free loans for the
purchase of bicycles

Liaise with local cycle shops ta organise discounts and offers

Cycle to work scheme

Mileage allowance for cycle use

Arrange events to promote cycling to work such as "biker’s
breakfasts”, Possibly correspond with national events such as
“hike week” & "bike2work” in June.

Arrange adult cycle training sessions.

Public Transport

Disseminate up-to-date public transport infarmation on site.
Including routes, timetables and fares for local services.

Promote benefits of puhli'c_’ir"ér"{é'[:l‘(iff; _ééﬁi'ﬁgs etc

Consider the provision of interest free loans for the purchase of
seasan fickets

Arrange with local transport 'Operatﬂrs to buy tickets in bulk at a
discount and sall on to stafl on site,

Liaise witrﬁacél'uperatﬂrs?or improved services to site.

Occupier to provide through TPC

Car Sharing (provides a sustainable alternative when the car is the only option)

Establish & car sharing scheme to match employees with others
living in @ similar area or travelling the same route,

Provide a gLJérantEEr:l ride home scheme for car sharers in the
event of unfareseen circumstances.

Allocate priorty parking to car sharers

Devise a protocol/guidelines for car sharers to follow.

Occupier to provide through TRPC

SKP/20428-05¢ Framework TP
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6.0 MONITORING AND AUDIT

6.1 Staff and Visitor Surveys

6.1.1 Whilst the proposals reflect a redevelopment of the Park, the site is currently occupied.
Travel patterns have been obtained from the most recent travel to work Census 2011
data. This is directly applicable for staff at the site. The existing modal shares from
the census data (E00116635) within Middle Super Output Area Havant 014 have been
used to project the baseline and projected modal split that could be achieved over the
first 5-year period from completion of the redevelopment. In this case a 10% reduction
in the number of single occupancy vehicles over S-years is considered realistic. These

baseline and maodal shifts from years 1 to 5 are summarised in Table 8 below.

Tuhle 8 Targeted Modal Shares (Based on Census 207 Data from B0 186350

Mode of Transport | Baseline | Year1 | Year3 | Year5
Modal (%) (%) (%)
e Split (%)
Car Driver 71.1 £9.5 66,3 63.1
Car Passanger /.4 8.2 9.0 9.8
S0 N
e Offj;f?‘j;g Y| ez3 | 613 | 5723 | 533
Bus 4.5 5.0 6.0 7.0
Train 4.8 5.0 .4 5.8
(Walk 4.7 49 5.3 5.7
Cycle 4.4 42 | 53 59 |
Taxi 0.4 04 | 04 0.4 |
Motorcycle 1.5 15 | 15 || 15
Other 0.2 0.2 0.2 0.2
TOTAL 100 100 100 100

6.1.2 To achieve these targets it is proposed to:

« Increase the proposed of car share mode share by 2%. As set out in Table 7

this will be by promotion of car sharing

s Increase the proportion of cyclists by 1%. As set out in Table 7 this will be
supported by promotion of the benefits of cycling and ensuring that appropriate

cycle parking is provided within the development.
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6.1.3

6.1.4

6.1.5

= Increase the proportion of pedestrians by 1%. As set out in Table 7 this will
be supported by promotion of the benefits of walking.

s Increase the proportion of public transport users by 3.5%. As set out in Table
7 this will be supported by promaotion of the benefits of bus and rail services

including discounted tickets.

Staff and visitor surveys will be undertaken upon occupation of the new units on site
in order to determine the actual baseline modal shift. The survey data gathered from
this will provide a base for monitoring of the suggested modal split targets (Table 8)
and allow the above targeted modal split to be adjusted accordingly.

It is proposed that the initial survey should not be undertaken any earlier than 6
months after first occupation of the new units to ensure that travel patterns are
established. As a consequence, it will take some time for the whole Park to be
included. The surveys will target a minimum response rate of 35%. The surveys will
be advertised on staff noticeboards, and/or via an item on stalf meeting agendas, with
consideration given to prize draws for those who complete the survey. A draft example
of a staff survey is attached at Appendix C. An example visitor survey has also been

provided at Appendix D.

Further to this initial survey, further surveys will be undertaken in years 3 and 5. In
the intervening years snapshot surveys will be undertaken. Table 9 summarises

individual Travel Plan targets and their individual performance indicators.

. Level of usage of cycle/motorcycle stands to determine demand

. Feedback from bus operators to establish demand for local bus services

. Other feedback e.g. comments received by the Travel Plan Co-ordinator

. Survey of a sample number of staff to record the modal shift of people
driving alone, people car sharing, using public transport, people cycling and

walking.

6.1.6 The results of the surveys will be analysed and reparted to Hampshire County Council

within three months of the survey being undertaken. The Performance of the Plan in
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meeting individual targets will be assessed as indicated in Table 9. The survey results
will be compared against the baseline and previous years' survey results and used to

assess whether targets have been met.

Fakle 9 Tarpets and Thew Performance Indicaiars
Target Performance Indicator
Public transport modal share, Annual survay modal share,
| Feedback from operators/users.
Cycle / motorcycle modal share. | Annual survey madal share.
Usage of cycle stands,

Walking ‘modal share. Annual survey modal share.
Car-Sharing modal share and Annual survey modal share.
s0l0 occupancy cars Car-share database matching.
6.2 Securing the Travel Plan
6.2.1 As part of the 5106 Agreement a Travel Plan monitoring fee is sought by HCC. A
Travel Plan Bond shall be in place and maintained throughout the full 5 year lifetime
of the Travel Plan.
6.3  Plan Performance Audits
6.3.1 The results will be reported within three months of the survey date to the Council.
The report should take the following format:
Chapter 1 — Introduction and Background. This will detail the site to which
the report relates and provide details of occupier, name, date of occupation,
number of staff employed, working hours, number of parking spaces etc.
Chapter 2 — Results of Surveys. This section will detail the results of the
surveys that have been undertaken against the indicators set out above. It will
include details of current travel situation and target levels. The original data from
the surveys will be included as an appendix.
Chapter 3 — Initiatives Undertaken. This will provide details of the work and
initiatives undertaken over the previous 12 months, with supporting evidence as
necessary.
SKP/20428-05e Framework TP 27
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Chapter 4 — Problems and Issues. This section will detail any problems
encountered in implementing the Travel Plan and any issues which remain

unresolved or require progress in future,

Chapter 5 — Specific Measures from Travel Plan. This section will detail how
all measures from the travel plan have been implemented in terms of
infrastructure, policy and promotion of each specific travel mode and strategy
(walking, cycling public transport, car sharing, general measures, working
practises, etc). This will include evidence of how each measure has been
implemented and a completed checklist of measures agreed at the planning

application stage.

Chapter 6 — Summary. This will set out whether the Travel Plan is on track to

meet targets and if not why not.

Chapter 7 — The Plan for the next 12 months. This will include any specific

outcomes and desired results and any additions to the Travel Plan.

6.3.2 The recommendations of the review shall be implemented as soon as possible (as
appropriate dependant on type of measures). Should any meetings between the
parties be necessary to discuss the contents of the submissions then these shall be

raised in accordance with the above highlighted timescales,

6.3.3 Discussions will be held as to how any failed targets might be better achieved.
Through consultation with the Council, the Plan and its targets will be readdressed
annually. It may be, for example, that the targets are made less ambitious on one
mode, while tightened up on ancther to compensate. Through agreement with the

Council, the Co-ordinator will join and attend local community forums if required.
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7.0

ACTION PLAN

7.1.1 The Action Plan for the site is set out in the Table 10 and 11 below.

Tatle 10 dction Plan

Years

Years 1 -5

Years 1 — 5 Total

Travel Plan Measures

Coordinator

Independent monitoring

on public transpart, info on
events, bicyde user groups,
health bensfits etc

Cycling

Cycle Parking

changing rooms

SKP/20428-05e Framework TP

Cost from Timeframe Approx. Budget
Hﬁfketing and '!'ravel Plan Co-ordinators S
Prior to £0
: ite Wide Travel Pl: Occupation of | Cost borne at source
Appoint @ Site Wide Travel Plar Developer full with appointment of
application management
site campany
(expipnéf; sto Ongoing £ 2,5(_1{_1
Marketing and Promation, ind.
. inf
walking and cyding maps, infa — -~ o
TRPC) Ongaing :
Provided as part of
Devel development
el infrastructure
_l_'wlu cost
Provided as part of
iliti : development
Cloakroom facilities, lockers and DevalbgEr de P
infrastructure
MNo cost
£6,000
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Tuhle 1) Action Plan

Years

Years 1-5

Travel Plan Measures

Appaint Individual Occupier
Travel Plan Coordinators

transport use and cycling

| meetings to inform staff of

sustainable travel allernatives

farums

Walking

Pool umbrellas

Cycling

Basic cycle maintenance
equipment (e.g. pumps)

Public Transport

Car sharing/ Car clubs

Deveﬂ;spment of personalised
journay planning

| Reducing the need to travel

through flexible working

Cost from Timeframe Approx. Budget
Total per unit
Marketing and Travel Plan Co-ordinators
I . Undertaken Prior to £0
within an Occupation of
existing work individual
role new Linits.
.MarkEFing and Pmmﬂtion, ir‘i'r,:l.. Im;ivl dual Gt £2,000
incentives for car sharing, public Occimiers Srgeifg
Holding events and focus group Individual Snaoiha Mo cost
Occupiers
Creating user groups and staff ”Iritji'-.fid.u-al G oing Mo cost
Occupiers
Indwlt?ual KEoteet £30
Occupiers
Ir‘lldi'-.-'tt.‘!ua| Pra— £20
Qccupiers
Individual Within TPC role
: Lang term _
Occupiers |
Réducing Car Use/ Reducing the Need to Trave
Individual Long Within TPC role
Occupiers term/Ongoing
ND cost
Individual Lang
Occupiers term/Ongoing

practice: teleworking and home
warking

Years 1 — 5 Total per unit

12 units@£2,050
=£24,600 (Total) |

SKP/20428-05¢ Framework TP
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Appendix B — Walking, Cycling and Bus stop plans
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Appendix C — Staff survey



Coeneral information Ceenersl teavel information

e O e PO O i i i v s
. How do vou usoally mrave] e work?

d Car {on your own)
2. Boovou have adisability which affects vour travel a Car (with others)
arrangements? O Bus
O s d Train
I Mo d  Muotorhike
O Walk
d Cycle
O Taxi
3. What time do o vou usually arrive ol work? 7. Why do vou choose to travel in this way?
itick all that apply)
d  TA0 TAbam
W 70— 800 am O Convenicnce
O 8 — &30 am a Cosl
O B30 90am O Health reasons
O 900 —-u30am O Adternative not available
O TR0 — 1 30am O Meed w for work purpuses
By iMher(please apeeify) a ey it B (her{please SPeciiy) s i s e
4, What time do you usually leave for home? . Do v ever wse a different mode of transport’?
O Yes
O 000 - 12,00 pm 0o Na
O 12 AN
o100 - 200 pm I ves. how
O 2.00-300pm :
O 300 400 pm O Carfon sour own}
O D0 - 5.00 pm U Car {with others)
500 600 pm O Bus
O 600 7.00 pm Q  Truin
U 700 - 8.00 pm d Motorhike
a  B00 900 pm o Walk
a Cwele
Chther (please specity ) O Tuaxi

3, Do vou work:

B Fadime e e s R R A R
QO  Full time

Onher {please specify)



S o wouled you prefer o travel o work? 3. Howw wonrld vew et toowork Gf your car broke down or il was

{please tick only onep heing serviced?
O Car {on yvour myng O Car (with others)
a Cur fwith others) a Bus
d  Bus 0 [rain
3 Train g Motorbike
1 Motorhike d Walk
g  Walk u Cyele
a  Uyele o [axi
3 Taxi o Other {please specifyh........
10, Do yowever work rom home? 4. What are your main reasons lor driving 1o work (tick no more than 3)2
< res g Progfendlect a child off al school on the way
d Mo u Meed car Tor other activities aller work eg shopping. gym
o [hstance rom home oo great to walk or evele
) Meed the car for work during the day
TE s, how ollen? d Moome o gar share with
d Mo public transport or it would take oo long
O more than onee a week u Personal safery
O Onee o week o Car needed because of health (eg physical disability
O Unce a fortnight o Cheaper than public ransport
U Unee o month o More reliable than public trimsport
O Oecasionally ] (Mher (please specify):
2. How far do you travel to work? I3 Would vou be prepared o car share?
O Less than one mile | s
O 1 -2miles u Mo
o 2 -5 miles o] Adrcady do
O 6 1 miles
o125 miles 16, Are vou preparcd o pay for parking?
W 26 mmiles or more
Measespectfysummacansnnmiis i Wes
................................................... a Mo
 F LA T o] P R PP per diy
17. How long does vour journey generally take
v 149, Oin average how often do you use vour car alone for work purposes?
i Less than 15 minules o Lss than onee a menth
Q 16 30 minutes J One day per week or less
1 30— 45 minutes d At least 2 days per week
| 45 - Bl minutes a Al Jeast 4 days per week
. Chver an hour

Howw many miles for work purposes do vou travel on average per
|5, Are yvou aware that this Organisation has a otth e miles
Travel I"lan?

| Yes
= M



Car Driving specific information

I youw de not regularcly drive to work, please go
directly to Question 20



20, Do vou use any other transport for work travel?

O Passcnger in carvan or car sharing

U Taxi

O Train

U Bus

O Pool vehicle

a  Bicvele

O Motor evele

0 Cither (pleasespecifv) o nianaii s i aia

Other travel ideas

210 Below is alist of other possible ideas that could be

implemented in sour workplace o redoce the mumber of journeys
made commuting to and from work, and for work during the duy,

Please tick one box in each row 1o indicate how useful vou find

each idea.

Wery Fairly Mo very
Ulzetul Liseful Hselul
Car Share Scheme 1 1 [

Flexitime fone day oft per muenth fo
ovier time hours worked)

Lease or loan system for hicycles 1
Chegper bicveles (company discount)

Llse of tax) o rraon staton |
Pusiness jourmeysh

l.case or Ii:l:'.l'l b Convern carta
alerpaiive fuel

Cur parking charges

[

[Hasounted bus/lram trave]

[
OO O googoo O

O
O

Extra holidays tor those not driving

to waork

Showers [ [] L]
Lisckers [ 1 |
Cwele stands O O 1
Cyele amd pedestrian paths ] [ [
Persomalised journey planners [ (I O

il at all
[RETRI]

L
O

OO0 0Ood4ga

O o

I1 v hink personalised journey planners would be very
or lairly wsetul and would tike o receive information,
please enter vour contact details below,

Mame- 0 sescidioos R R R e s
Address ot R e et et e L S

(nher incentives (please specily)
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Coeneral travel information

T Why do vou choose to travel in this way?
(tick all that apply)

O Convenicnee
2, Do vou have adisability which affects vour travel o Cost
arrangemuen s’ 0 THealth reasons
ey ] .-’*tllurnulltv'u ol avadlable
O o O Mewd o for work s
O Ocher (please Spetili) .. i i
3. How regolarly do yvou visit the site? T, D osvow ever use 2 ditferent mode of transpor?
O Yes
Evervday 3 No

-

d  Weeklvil am
< Fornightly I ves. how
a  Monthly g

o Decasional]s

- 0 Cur fom vour i)

Oither (pleasespoaiPyle e O Cariwith others)
............................................................................. 0 Bus

) ) ) 2 Train

4. What time of day do you usaally visil the sie? O Motorhike
a4 Walk

o Morneng 0720431 1:00 a Cycle
d .'ﬂl.Jli:L'r..l'll'll.l'll 11 ;[E-Iti;['lﬂ 2 f":nci
O Evening |6:00-X00 Chther {please :\']'}L'Cj[.} T I D M R

{iher {please speciiv)

8. How would vou peefer to travel to the site?

3. How do you usually trvel 1o the site? [pleasy ok only ane}
O Car (on your own) 0 Clar (on vour own)
O Car fwith others) a  Car iwith others)
O Bus J Bus
O Train Q  Train
0  Motorhike 1 Maotorhike
a0 Walk o wWalk
O Cyole a Cycle
O Taxi O Taxi
CHEEE { el B et TR s voimn i s m s w95
................................................................ 9. How far have vou travelled o the site woday?

3 Less than one mile

10, Floww Tong does the journey to the site take vou? O -2 miles
2 5 miles
Qg Less than 15 minules O a-HMmiles
[ [0~ 30 minutes Q- 23 miles
| A - A5 minutes 26 miles or more
4 45 060 minutes Please speeify.. o,

Q Over an hour



david tucker associates
Forester House

Doctor's Lane

Henley-in-Arden

Warwickshire B95 5AW

Tel: +44{0)1564 793598

Fax: +44(0)1564 793933
inmail@dtatransportation.co.uk
wiww_dtatransportation.co.uk
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Fublic Service Plaza T 023 22&1 ;‘g?
ava n Civic Centre Road F 073 7247 8L
Havant

BOROUGH COUNCIL Hampshire PO? 2AX www. havant.gov.uk
Mr H Asson Far: A.G Langstone BV and Trinity Investment

Fapleys LLP tManagement

33 Jermyn Street

London

SWIY 6DN

The Town and Country Planning {'Development Managementhrocedure} fEngEand] Order
2015
Grant of Planning Permission

Application Number: APF/M19/00703

Site Address: Langstone Technaology Park. 2B Langstone Road, Havant, PO9 15A

Proposal: Part-demolition of Building 1000 and associated works; the erection of new
flexible use industrial units: and a new parking layout with associated works to layout
and access and felling of two trees subject to a Tree Preservation Order (Norway
Maples).

Further to your application received on 11 July 2019, which was valid from 02 August 2018
Havant Borough Council, as Local Flanning Authority Grants Planning Permission for the
above proposal in accordance with the submitted plans and particulars as detailed below.

This permission is subject to compliance with:

(1) The plans and other documents submitted with regard to your application; and

{ii) The following conditions:

Conditions:

1 The development must be begun not later than three years beginning with the date

of this permission,

Reason: To comply with the requirements of Section 91 of the Town and Country
Planning Act 1990 as amended by Section 51 of the Planning and Compulsory
Purchase Act 2004.

2 The development hereby permitted shall be carried out in accordance with the
following approved plans:

Plans

Site Location Plan Drawing No.0100 Rev C

Site Plan Drawing No. 0110 Rev F

Site Plan with Footpaths Drawing MNo. 0111 Rev A
Proposed Layout Plan Opt 02 Drawing No.0152 Rev N
Car Park Layouts Sheet 1 Drawing No. 0155 Rev E
Car Park Layouts Sheet 2 Drawing No. 0156 Rev E
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Parking Access and Management Drawing Mo, 0158 Rewv A

Froposed Ground Floar Plan {B1000) Drawing Mo, 40464 200 Rev F

Units 01-05 Floor Plans Drawing Mo, 40460 0200 Rev O

Units 01-05 Elevations and Typical Section Drawing No. 0205 Rev E

Units 06-09 Floor Plans Drawing No. 0210 Rev F

Units 06-09 Roof Plan Drawing No, 0211 Rev E

Units 06-09 Elevations and Typical Section Drawing No. 0215 Rev D

Units 10-12 Floor Plans Drawing No. 0220 Rev F

Units 10-12 Roof Plan Drawing MNo. 0221 Rev D

IUnits 10-12 Elevations and Typical Section Drawing No. 0225 Rev D

Sit Section and Elevation Analysis Drawing Mo, 0230

Proposed Elevations Drawing Nao. 300 Rev A

Drainage Strategy General Arrangement Sheet 1 of 2 Drawing No. 4400 Rev P1
Drainage Strategy General Arrangement Sheet 2 of 2 Drawing No. 4401 Rev P1
Summary of Existing Surface Water Drainage for Proposed Development Areas
Drawing Mo, 4600 Rev P1

100 Year Modelled Flood Levels — Created 16 September 2019

Indicative Drainage Details Sheet 1 of 2 Drawing No. 400410 Rev P1

Indicative Drainage Details Sheet 2 of 2 Drawing No. 400411 Rev P1

Documents

Design and Access Statement July 20189

Design and Access Statement Addendum October 2019

Flanning Statement Ref 18-02501 dated 5 July 2019

Transport Assessment 20428-04c¢ 3rd July 2019

Framework Travel Plan SKP/20428-05e Framewark TP 11th December 2019
Response to Consultees on transport and highways matters 237d October 2019
RJM20428-06e Response

Further Response to Hampshire County Council re Highways Matters 20428-07b 4th
March 2020

Non Technical Summary (Highways) 20428-08a 7th April 2020

Phase 1 Habitat and Species Survey Praject No P3133 Rev 01 2810 June 2019

Bat Emergence Survey Repart Project No.: P3133 28t June 2019

Biodiversity Enhancement Plan Project No: P3133 Rev 1 dated 22"d Octaber 2019
Heritage Impact Assessment Ref: edp5537_r002b June 2019

Preliminary Geo-Environmental Risk Assessment Project No. 18-0687.01 Issue No,
2 July 2019

Flood Risk Assessment and SUDS Stratagy Ref 8/1982 Rev C 2nd July 2019
Drainage and Flood Risk Assessment Parts 2, 3and 4

Clancy Consulting Letter Ref. 8/1982/LLFA dated 237d September 2019

Clancy Consulting Letter Ref. 9/1982/FLOOD2 dated 7th October 2019

Clancy Consulting Letter Ref. 8/1982/FLOOD dated 20th August 2019

Calculation Package and Design Philosaophy for Drainage Ref, 81982 Rev B 25th
October 2019

Manhole Schedule Area 1 Drawing No. 4415 Rev P1

Manhaole Schedule Area 2 Drawing No. 4416 Rev P1

Manhaole Schedule Area 3 Drawing No. 4417 Rev P1

Manhole Schedule Area 4 Drawing No. 4418 Rev P1

BREEAM Pre-assessment (New Industrial) Ref: 5548-CEBC-RGV-RP-Z-001-P02 Rev

2 26t June 2019
BREEAM Pre-Assessment (Building B1000) Ref: 5548-CBC-RGV-RP-2-002-P02

Rev. 2 26th June 2019

BREEAM Rating Doc Ref. 5548 Design note — BREEAM rating Rev 2 237 October
2019

Air Quality Assessment Ref AQ107578R1 October 2019

Acoustic Report — Preliminary Planning Compliance Review Report 18980 PPCR.01
Rev D
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Arboricultural Method Statement Ref. 1087 .bjh.Sept19

Tree Removal Note 2Nd august 2019

Iree Protection Plans

Tree Constraints Plans

Rapleys |etter Ref HJOA/18-02501 (Parking/Access and Protected Trees ete) 19th
December 2019

The Following were considered in relation to the application:

Industrial Park Signboard Drawing No. SK (Signage likely to require Advertisement
Consent)

Artistic Impression Drawing Na, 301

Marketing Strategy Report Area 1, 2 and 3 Building 1000 Ref ANH/cec

Reason: - To ensure provision of a satisfactory development,

3 Mo development shall take place until plans and particulars setting out a phased
programme for implementation of the development have been submitted to and
approved in writing by the Local Planning Authority. The development shall
thereafter be carried out in accordance with the approved phasing programme
unless an alternative is first agreed in writing with the Local Planning Authority.
Reason: To ensure adequate parking is provided on site in advance of the first use
of the proposed new flexible use industrial units and that adequate foul drainage
capacity is available having due regard to policies C515 and DM14 of the Havant
Boreugh Local Plan {Core Strategy) 2011 and the MNational Planning Policy
Framework.

4 Mo development shall take place on a phase of the development until details of

existing and finished floor and site levels relative to previously agreed off-site datum
point{s) for that phase have been submitted to and approved in writing by the Local
Flanning Authority. The development shall be undertaken in accordance with the
approved details.
Reason: To ensure that the developmenl has an acceptable impact on the
character and appearance of the area having due regard to policies C516 of the
Havant Borough Local Plan {Core Strategy) 2011 and the National Planning Pelicy
Framework.

5 No development shall take place on a phase of the development until all trees that

are to be retained within or adjacent to the part of the site subject to that phase have
been enclosed with temporary protective fencing in accordance with BS:5837:2012
"Trees in relation to design. demolition and construction. Recommendations’. The
fencing shall be retained throughout the period of works relative to that phase and
no activity prohibited by BS:5837:2012 shall take place within such protective
fencing during the construction period.
Reason: To safeguard the continued health and presence of such existing
vegetation and protect the amenities of the locality and having due regard to paolicies
C511 and C516 of the Havant Borough Local Plan (Core Strategy) 2011 and the
National Planning Policy Framewark.

] No development shall take place on a phase of the development until plans and
particulars specifying the following matters relative to that phase have been
submitted to and approved in writing by the Local Planning Authority (in consultation
with Hampshire County Council Highways Authority):

() A Construction Traffic Management Plan. This shall include
construction traffic routes and their management and contral, parking
and turning provision to be made on site, measures to prevent mud
being deposited on the highway, adequate provision for addressing
any abnormal wear and tear to the highway, and a programme for
construction.
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(il The provision to be made within the site for contractors’ vehicle
parking during site clearance and construction of the development;

{iii} The pravision to be made within the site for a material storage
compound during site clearance and construction of the development.

Thereafter. throughout such site clearance and implementation of the relevant
phase of develapment, the approved construction traffic management plan shall be
complied with and the approved parking provision and storage compound shall be
kept available and used only as such.

Reason: To safeguard the amenities of the locality and in the interests of highway
safety and having due regard to policies CS16, C520, DM10 and DM12 of the
Havant Borough Local Plan (Core Strategy) 2011 and the National Planning Policy
Framewaork.

7 With the exception of demolition works, no development hereby permitted shall

commence on a phase of the development until plans and particulars specifying the
layout. depth and capacity of all foul and surface water drains and sewers proposed
to serve the same, and details of any other proposed ancillary drainage works/plant
{e.g. pumping stations) for that phase have been submitted to and approved in
writing by the Local Planning Authority. The surface water drainage scheme for each
phase shall specify the measures for ensuring that patential pollutants from the site
do not impact the wider water environment. Unless agreed otherwise in writing by
the Local Planning Authority, the relevant phase of the development hereby
permitted shall not be brought into use prior to the completion of the implementation
of all such drainage provision for that phase in full accordance with such plans and
particulars as are thus appraved by the Authority.
Reason: To safequard the amenities of the locality and ensure that all such
drainage provision is constructed to an appropriate standard and guality to reduce
flood risk and protect the wider water environment having due regard to policies
CS15, C516 and DM10 of the Havant Borough Local Plan (Core Strategy) 2011 and
the Mational Planning Policy Framewaork,

] The development hereby permitted shall be carried out in accordance with the

Biodiversity Enhancement Plan (The Ecology Co-op, October 2018). In addition,
prior to the commencement of developing the new industrial units full details of the
transplantation of the species-rich grassland containing orchid species and the long
term management and maintenance of the translocation area shall be submitted to
and approved in writing by the Local Planning. The translocation shall take place in
accordance with timing provisions as may be approved as part of the details. The
translocation process itself and subsequent management and maintenance of the
translocation site shall thereafter take place in accordance with the approved
management and maintenance details. The details of the translocation area and its
management and maintenance shall also be shown on the detailed landscaping plan
required in accordance with condition No.13.
Reason: In the interests of biodiversity and the protection of habitat having due
regard to policies CS11 and DM8 of the Havant Borough Local Plan (Core Strategy)
2011 the Wildlife and Countryside Act 1981 (as amended) and the National Planning
Folicy Framewark.

g Prior to the commencement of any specific phase of development approved by this
planning permission {other than demolition, site clearance, ar any other date or
stage in development as may be agreed in writing with the Local Planning Authority),
an assessment of the nature and extent of contamination at the relevant part of the
site, whether originating from within or outside the curtilage, shall be submitted to
and approved in writing by the Local Planning Authority.

The assessment may comprise separate reports as appropriate, but shall be
undertaken by competent parsons and unless specifically excluded in writing by the
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Local Planning Authority, shall include,

1) An intrusive site investigation based on the proposals outlined within the
Preliminary Geo-Environmental Risk Assessment Re'-19-0687.01 (section
6.0); to provide sufficient data and information to adequately identify &
characterise any physical contamination on or affecting the site, and to
inform an appropriate assessment of the risks to all identified receptors.

2) The results of an appropriate risk assessment based upon (1). and where
unacceptable risks are identified, a Remediation Strategy that includes;
= appropriately considered remedial ohjectives,
« an appraisal of remedial &/or risk mitigation options, having due
regard to sustainability, and;
« clearly defined proposals for mitigation of the identified risks, and.

3) A verification plan providing details of the data that will be collected in
order to

demonstrate that the works set out any Remediation Strategy required under
(2) are

complete, identifying any requirements for longer-term maonitoring of
pollutant

linkages, maintenance of engineered mitigation measures, and
arrangements far

contingency action.

All elements shall be adhered to unless agreed in writing by the Local Planning
Autharity.

Reason: Having due regard to policies C511 and DM10 of the Havant Borough
Adopted Core Strategy (2011) and DMA7 of the Havant Borough Local Plan
{Allocations) {2014) and the National Planning Framework, Contamination may be
present at the site as a result of previous land uses (& / or activities) on site and in
the vicinity, that could pose a risk groundwater & local surface waters {(ecology), to
the proposed buildings, and future occupiers of the site.

10 Prior to the commencement on a phase of the development {excluding demolition
and temparary works), a Draft Design Stage Assessment demonstrating that the
relevant part of the development will achieve at minimum "“Very Good’ against the
BREEAM Standard, shall be submitted to and agreed in writing by the Local
Planning Authority. The development shall be carried out in accordance with the
approved details.

Reason: To ensure the development contributes to sustainable construction in
accardance with policy C54 of the Havant Borough Local Plan (Care Strategy) 2011,

1 Prior to the commencement of the new industrial units full details of the Electrical
Vehicle (EV) Charging points, shall be submitted to and approved in writing by the
Local Planning Authaority. The details shall demenstrate that EV charging points are
provided for the new car parking areas and that the development will accommodate
24 EV charging points. The details shall include the location of the EV charging
paints and a full specification of the materials to be used externally on the Charging
points. Only the materials so approved shall be used, in accordance with any terms
of such approval.

Reason: To ensure that the development provides appropriate facilities for Electric
‘ehicles in the interests of the environment, air quality and that the appearance of
the development is satisfactory having due regard to policies CS518 and DM10 of the
Havant Borough Local Plan (Core Strategy) 2011 and Palicy IN3 of the
Pre-Submission Havant Borough Local Plan 2036 and the National Planning Policy
Framewaork
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12 Prior to the commencement of any phase of the development measures relative to
that phase for the protection of public sewers within 5 metres of any work being
carried out shall be submitted to and approved in writing by the Local Planning
Autharity in consultation with Southern Water. The development shall thereafter be
carried out in accordance with the approved measures,

Reason: To ensure the protection of drainage apparatus having due regard to
policies CS15 and DM10 of the Havant Borough Local Plan (Core Strategy) 2011
and the National Flanning Paolicy Framewaork.

13 With the exception of demalition and temporary works, no development hereby
permitted shall be commenced an any phase until a more detailed soft landscaping
scheme for all open parts of the relevant phase not proposed to be hardsurfaced
has been submitted to and approved in writing by the Local Planning Authority.
Such scheme shall specify the proposed finished ground levels in relation to the
existing levels, the distribution and species of ground cover to be planted, the
positions, species and planting sizes of the trees and shrubs to be planted and/or
retained, bulbs and any areas of turfing and seeding and timing provisions for
completion of the implementation of all such landscaping works,

The details shall also specify the transplantation area of the species-rich grassland
containing orchid species and the long term management and maintenance
proposed.

The implementation of all such approved landscaping shall be completed in full
accordance with such approved timing provisions. Any tree or shrub planted or
retained as part of such approved landscaping scheme which dies or is otherwise
remaved within the first 5 years shall be replaced with another of the same species
and size in the same position during the first available planting season.

Reason: To ensure the appearance of the development is satisfactory and having
due regard to policies CS11, CS16 and DM8 of the Havant Borough Local Plan
{Core Strategy) 2011 and the National Flanning Policy Framewark.

14 With the exception of demalition and temporary works, no development hereby
permitted shall commence on any phase until a specification of the materials to be
used for the surfacing of all open parts of the site within that phase proposed to be
hardsurfaced has been submitted to and approved in writing by the Local Planning
Authority. The submitted details shall include:

fully annotated plans at sufficient scale that comprise the proposed range of
coloured and textured surfacing treatments, which identify:

- hard surfacing material type / product reference and colour

- laying bond

- edging or kerb detail / type

- Further details on building material specification for the development requiring
submission including material type, product reference and colour

The development hereby permitted shall not be brought into use until the
implementation of all such hardsurfacing has been completed in full accordance with
that specification,

Reason: In the interests of the amenities of the locality and having due regard to
policies C516, and DMB of the Havant Borough Local Flan (Core Strategy) 2011
and the Mational Planning Paolicy Framework.
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15 Notwithstanding any description of materials in the application, with the exception of
demalition and temparary works, no development shall take place until samples or a
full specification of the materials to be used externally on the building{s) within that
phase have been submitted to and approved in wrting by the Local Planning
Authority. Such details shall include the type. colour and texture of the materials.
Only the materials so approved shall be used, in accordance with any terms of such
approval,

Reason: In the interests of the amenities of the locality and having due regard to
policy CS516 of the Havant Borough Local Plan (Core Strategy) 2011 and the
Mational Planning Policy Framework,

16 Prior to the occupation of any relevant phase of the permitted development, any
verification report for that phase required in accordance with condition 9 shall be
submitted to and approved in writing by the Local Flanning Authority.

The report shall include results of sampling and monitoring carried out in
accordance with the approved verification plan, and must demonstrate that site
remediation criteria have been met, Where longer-term monitering of pollutant
linkages is identified as being necessary, the report shall clearly set out plans for
monitaring, provision for maintenance, relevant triggers and contingency actions (a
"long-term manitoring and maintenance plan').

The long-term monitoring and maintenance plan shall be implemented as approved.

Reason: Having due regard to policies C511 and DM10 of the Havant Borough
Adopted Core Strategy (2011) and DM17 of the Havant Borough Local Plan
{Allocations) (2014), Contamination may be present at the site as a result of
previous land uses (&for activities) on site and in the vicinity, that could pose a risk
groundwater & local surface waters {ecology), to the proposed buildings, and future
occupiers of the site.

17 The new industrial units shall not be accupied and the new parking spaces in front of
Bay 3 of Building 1000 shall not be used until:

« Details of the design of the proposed barriers; and
« A Management Plan for the proposed traffic barriers within the site;

have been submitted to and approved in writing by the Local Planning Authority. The
approved details shall be implemented before any of the new industrial units are
ocoupied, or the new parking spaces in front of Bay 3 of Building 1000 are used,
whichever is the earlier, and retained in perpetuity.

The traffic barriers shall prevent the new industrial units and parking accessed to the
west of the barriers being utilised by vehicles from Langstone Road between
07.30am and 09.00am.

Reason: In the interests of highway safety and operation and having due regard to
policies C520 and DM12 and the National Planning Palicy Framework.

18 The new industrial units shall not be brought into use unless and until signage to
direct HGY maovements as depicted on DTA drawing 20428-05 HGY Routing
restrictions has been erected in accordance with the details shown. The signage
shall thereafter be retained and maintained unless otherwise agreed in writing by the
Lacal Planning Autharity,

Reason: To ensure that HGW movements are directed to limit access from
Langstone Road in the interests of traffic flow and highway safety having due regard
to policies CS20 and DM12 of the Havant Borough Local Plan (Core Strategy) and
the Mational Planning Policy Framework,
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19 Each phase of the development hereby permitled shall not be brought into use
unless and until details of cycle storage, in the quantum and position illustrated on
drawings 4046C-0110_F and 4046A-200_F. with the exception of thase shown
for unit 12 are submitted to and approved in writing by the Local Planning Authority.

In relation to unit 12, details of 12 lang stay and 5 short stay cycle parking spaces
shall be submitted to and approved in writing by the Lacal Planning Autharity.

[he approved cycle parking provision shall thereafter be provided prior to the
relevant phase of the development being brought into use and thereafter maintained
in accardance with the approved details.

Reason: To ensure the provision of sustainable transport options and having due
regard to policy DM14 of the Havant Borough Local Plan (Core Strategy) 2011
Havant Borough Parking Standards SPD 2016 (as amended) and the National
Flanning Policy Framewark,

20 The Morway Maple trees shown to be felled on the Tree Protection Plan as T41 and
T42 and listed in the Arboricultural Method Statement Ref. 1087.bjh Sept 19 shall
not be removed until full details and specifications of replacement tree planting for
the Norway Maple trees to be felled has been submitted to and approved in writing
by the Local Planning Authority. The approved replacement planting shall be carried
out in the first planting season following approval of the details. Any trees or shrubs
planted or retained in accordance with this condition which are removed, uprooted,
destroyed, die or become severely damaged or become seriously diseased within 5
years of planting shall be replaced within the next planting season by trees or
shrubs of similar size and species to those originally required to be planted.

Reason: To conserve and safeguard the visual amenities of the locality and having
due regard to policies CS11 and CS16 of the Havant Borough Local Plan (Core
Strategy) 2011 and the National Planning Policy Framewark.

21 Within 8 manths of any phase of the development first becoming occupied, written
documentary evidence praving that the relevant phase has achieved at minimum
Very Good against the BREEAM Standard in the form of post construction
assessment and certificate as issued by a legitimate BREEAM certification body
shall be submitted to the Local Planning Autharity for its approval,
Reason: To ensure the development contributes to sustainable construction in
accordance with policy CS4 of the Havant Borough Local Plan (Core Strategy) 2011,

22 The car parking, servicing and other vehicular access arrangements shown on the
approved plans to serve the development hereby permitted shall be made fully
available for use prior to the new industrial units being first brought into use and
shall be retained thereafter for their intended purpose, unless alternative
arrangements are approved by the local planning authority in the context of a
phasing plan pursuant to condition 3.

Reason: In the interests of highway safety and having due regard to policy DM14 of
the Havant Borough Local Plan (Core Strategy) 2011 and the National Planning
Policy Framewaork,

23 The external sound level emitted from plant, machinery or equipment at the
development shall be equal or lower than the representative background sound
level, with noise levels assessad (if necessary) in accordance with B54142:2014 at
the nearest and/or most affected noise sensitive premises.

Reason: To protect the amenity of the nearest residential receptors having due
regard to policy DM10 of the Havant Borough Local Plan (Core Strategy) 2011 and
the Mational Planning Folicy Framewark.
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26

No externally visible or audible plant, machinery or structures required for ventilation
or filtration purposes shall be installed at the premises until and unless details of the
external appearance and acoustic and odour prevention performance of the same
have been submitted to and approved in writing by the Local Planning Authority
Reason: To safeguard the amenities of the locality and occupiers of nearby
property and having due regard to policies CS16 and DM10 of the Havant Borough
Local Plan (Core Strategy) 2011 and the National Planning Folicy Framework.

Motwithstanding the provisions of the Town and Country Planning (Use Classes)
Order 1987, (as amended) and any Town and Country Planning (General Permitted
Development) Order, the new industrial buildings hereby permitted shall only be
used as flexible B1(c), B2 and BB uses; and for no ather purposes within the Use
Classes Order 1987 (as amended).

Reason: To accord with the terms of the application in the interests of amenity and
having due regard to Policies CS16 and DM10 of the Havant Borough Local Plan
{Core Strategy) 2011 and the National Planning Policy Framewark.

Motwithstanding the provisions of the General Permitted Development Order (As
Amended) no additional first floor mezzanine floorspace shall be created within the
development hereby permitted.

Reason: To ensure that adequate car and cycle parking provision is provided on
site having due regard to policy DM14 of the Havant Borough Local Plan (Core
Strategy) 2011, Havant Barough Council Parking SPD 2016 {partly updated 2019)
and the National Planning Policy Framewark

Other Important Information:

(1)

(2}

(3)

(4)

This notice anly relates to the decision of Havant Borough Council as Local Planning
Authority under the Town and Country Planning Acts. It does not relate to any other
application that may be required under the Building Regulations or under any other
Act, Regulation, Byelaw ar Order where the Council's approval may be neaded. For
further guidance as to the need for consent under the Building Regulations please
phone 023 9244 6571,

Your attention is drawn to the attached information regarding firstly your right to
appeal to the Planning Inspectorate, if you are aggrieved by the Council's decision,
and secondly the rights of an owner to. in certain circumstances serve a purchase
notice on the Council. See www.planningportal.gov.uk/pcs.

Any failure to adhere to the details of the approved plans, and other documents or to
comply with any conditions listed above may lead to enforcement action being taken
by the Council. If you wish to depart from the approved details or conditions in any
way you should contact the Planning and Development service at the Plaza or by
telephoning 023 9244 6015,

In accordance with paragraphs 38-50 of the NPPF Havant Borough Council (HBC)
takes a positive and proactive approach and works with applicants/agents on
development proposals in a manner focused an solutions by:

« Offering a pre-application advice service, and

« Updating you of any issues that may arise in the processing of your
application and where possible suggesting solutions, and,

In this instance:

* You sought and were provided with pre-application advice,
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¢ Youwere updated about issues after the initial site visil.

(5 This permission was granted subject to a planning obligation agreement made
under Section 106 of the Town & Country Planning Act 1990 dated ............. which
requires the following:

Travel Plan requirements

Access Road and Signage Works

Right Turn and Roundabout Signage Works Contribution
Bus Infrastructure Contribution

MNorthern Footpath Connection Warks

Footpath 51 Contribution and requirements

(6) The applicant is advised that the Environment Agency have provided the following
comments:

Planning permission does nat remove the requirement for an Environmental Permit.
The Environmental Permitting (England and Wales) Regulations 2016 require a
permit to he oblained for any activities which will take place!

an or within 8 mefres of a main river (16 metres if tidal)

on or within 8 metres of a flood defence structure or culvert (16 metres if tidal)
on or within 18 meltres of a sea defence

involving quarrying or excavation within 16 metres of any main niver, flood
defence {including a remate defence} or culvert

= in a floodplain more than 8 metres from the river bank, culvert or flood defence
structure {16 metres if it's a tidal main river) and you don't already have planning
Permission.

For further guidance please visit https /lwww. gov, uklguidance/Mood-risk-activities-
environmental-permits or contact our National Customer Contact Centre on 03702
422549 The applicant should not assume that a permit will automatically be
forthcoming once planning permission has been granted, and we advise them to
consult with us at the earliest opportunity.

{7} You are hereby requested to ensure that no works or ancillary operations associated
with any demolition, excavation, clearance and construction works at the
development, which are audible at the site boundary, shall take place on any
Sunday or Bank / Public Holiday, nor on any other day except between the following
times: Maonday to Friday: 08.00 - 18.00 and Saturday: 08:00 - 13.00.

This is in arder to protect the occupants of nearby residential properties from noise
and vibration nuisance

(8) You are hereby requested to ensure that the Environmental Health Pollution team,
at Havant Borough Council are advised in writing as to what measures are to be put
in place far the cantrol of any dust that might emanate from the development site.
This is in order to protect the occupants of nearby residential properties from dust
pallution,

(9 You are hereby requested to ensure that any external lighting that may be installed
on this site, within the grounds or attached to the building, is so positioned so as not
to cause nuisance to neighbouring properties.

This is in order to protect the occupants of nearby residential dwellings from light
pollution.

{(10)  The applicant is advised of the comments received from Hampshire Fire and
Rescue which can be viewed on the Councils Website at the following address:

https://planningpublicaccess havant.gov ukfonline-applications/applicationDetails.do
?activeTab=documents&keyWVal=DCAPR_246448

Our Ref: APP/M9/00703



(1)

(12}

(13)

The applicant is advised that Hampshire County Council as the Local Lead Flood
Authority have provided the following advice:

We would also recommend that the applicant is directed fo our websile
hitp:fwww3 hants gov. ukifloading/hampshireflooding/drainagesystems htm for
further information on recommended surface water drainage techniques.

The applicant is advised of the comments of Southern Water in relation to the
proposed development. The consultation responses can be viewed on the Councils
website at the following address:

https://planningpublicaccess havant. gov.uk/online-applications/applicationDetails.do
activeTab=documents&keyVal=DCAPR_246448

The applicant is advised that Hampshire County Council Countryside Access Team
have advisad that;

i. Nothing connected with the development or its future use should have an
adverse effect on the right of way, which must remain available for public use
at all times.

ii. There must be no surface alterations to a public right of way withou! the
consent of Hampshire County Council as Highway Authority. To carry out any
such works without this permission would constitute an offence under s131
Highways Act 1980.

In relation to the above conditions 'Temporary Works' are defined as "Works that
are required between the demaolition contractor completing their works and the main
contractor cammencing their works, including temporary weather protection and
support,”

Bimon Jenkins

Simon Jenkins
Director of Regeneration and Place

Our Ref: APPMS/00703



TOWN AND COUNTRY PLANNING ACT 1990

NOTIFICATION TO BE SENT TO AN APPLICANT WHEN A LOCAL
PLANNING AUTHORITY REFUSE PLANNING PERMISSION
OR GRANT IT SUBJECT TO CONDITIONS

These notes are for information only and do nat purpart to set out the law on the subject.
Only the applicant possesses the right of appeal.

Appeals to the Secretary of State

L]

If you are aggrieved by the decision of yaur local planning autharity to refuse permission for the
propased development or to grant it subjact to conditions, then you can appeal ta the Secretary of
State under saction 78 of the Town and Country Planning Act 1880

If this i1z a decision on a planning application relating to the same or substantially the same land and
development as is already the subject of an enforcement notice and you want to appeal against your
local planning authority's decision on your application, then you must do so within 28 days of the date
of this notice.

If an enforcement notice is served relating to the same or substantially the same land and
development as in your application and if you want to appeal against your local planning authonty's
decision on your application, then you must do so within 28 days of the date of senvice of the
enfarcement notice, or within & months [12 weeks in the case of a householder appeal] of the date of
this notice, whichever period expires earlier,

If this is a decision to refuse planning permission for a householder application and you want to appeal
against your local planning authority's decision then you must da so within 12 weeks of the date of this
natice.

If this is a decision to refuse planning permission for a minor commercial application and you want to
appeal against your lacal planning authaority's decision then you must do so within 12 weeks of the date
of this natice.

If this iz a decision to refuse express consent for the display of an advertisement and you want to
appeal against your local planning autharity's decision then you must do so within 8 weeks of the date
af receipt of this notice.

If this is a decision to refuse consent ta wark on a tree which is subject to a Tree Preservation Order
and yau want to appeal against your local planning authority's decision then you must do so within 28
days of the date of this notice.

If this is a decision to refuse any other type of application and you want to appeal against your local
planning autharity's decision then you must do so within & months of the date of this natica.

Appeals can be made online at; hitps:/www gov uk/planning-inspectarate.
If you are unable to access the online appeal form, please contact the Planning Inspectorate to
obtain a paper copy of the appeal form on tel: 0303 444 5000,

The Secretary of State can allow a longer period for giving netice of an appeal but will not normally be
prepared to use this power unless there are special circumstancas which excuse the delay in giving
notice of appeal,

The Secretary of State need not consider an appeal if it seems to the Secretary of State that the local
planning autharity could not have granted planning permission for the proposed development ar could
not have granted it without the conditions they imposed, having regard to the statutory requirements, to
the provisions of any development order and to any directions given under a development arder.

If you intend to submit an appeal that you would like examined by inquiry. then you must notify the Local
Planning Autharity and Planning Inspectorate (inquiryappeals@planninginspectorate.gov.uk) at least 10
days before submitting the appeal. Further details are on GOV.UK.

Our Ref: APP/MS/00703



IMPORTANT NOTICE FOR
APPLICANTS WITH REGARD TO
BUILDING REGULATIONS

This notice only relates to the decision of Havant
Borough Council under the Town and Country
Planning Acts. It does not relate to any other
application that may be required any other Act,
Regulation, Byelaw or Order where the Council’s
approval may be needed.

For further guidance as the need for consent under

the Building Regulations, please telephone Havant
Borough Council's Building Control team on:

023 9244 6571

Our Ref: APP/19/00703
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IN WITNESS of which this document has bean duly executed as a deed and deliverad on the date
stated at the beginning of this document

EXECUTED as a DEED by affixing

THE COMMON SEAL of
THE COUNCIL OF THE BOROUGH OF HAVANT

in the presence of;

Authorised Signatory

EXECUTED as a DEED by affixing
THE COMMON SEAL of
HAMPSHIRE COUNTY COUNCIL

in the presence of

Authorised Signatary
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cuted as a
LANGSTONE B Y. by,

Marme: Robert W Tieskens

litle:  Authonsed Signatory





