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Date
1

25 June
Parties

2026

1.1 Hampshire County Council of The Castle Winchester Hampshire SO23

8UJ ('the County Council')
1.2 Havant S.A.R.L. a private limited company (societe a responsabilite limitee)

incorporated under Luxembourg law, registered in Luxembourg with
registration number 829032 and registered in the UK with registration

number OE002688, whose registered address is situated at 11, Rue

Aldringen, L-118, Luxembourg ('the Developer')
2 Background
2.1 The County Council is the Highway Authority for Hampshire

2.2 The Developer is desirous of entering into this Agreement for the purposes

of securing the carrying out of the highway works ('Works') defined in
Schedule 1 and the Developer has agreed that it will pay the cost of

construction and maintenance of the Works
2.3 The Developer is the registered proprietor of the land shown edged red

("the Land") on drawing "11392_PL008 Site Location Plan" attached

hereto under title number SH19416 and agrees that the Works are for the

benefit of the Land.
2.4 The County Council is satisfied pursuant to Section 278 of the Highways

Act 1980 that it will be of benefit to the public for the County Council to
enter this Agreement for the execution of the Works at the expense of the

Developer which Works the County Council is authorised to execute

pursuant to the Highways Act 1980 or are the subject of the Planning
Permission APP/22/00172 dated 22nd December 2023 as amended by

non-material amendment with reference APP/24/00058 and granted by

Havant Borough Council ("the Planning Permission") may be carried out

by the Developer subject to the terms and conditions set out beneath

Agreed terms
3 Statutory powers
3.1 This Deed of Agreement is made pursuant to Section 278 of the Highways

Act 1980 Section 111 of the Local Government Act 1972 and Section 33 of
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the Local Government (Miscellaneous Provisions) Act 1982 and all other
enabling powers including the Localism Act 2011

4 Prior to construction of the Works
4.1 The Developer shall obtain prior approval for proposed dates to work on the

highway from the County Council and comply with any statutory notices

and notice periods. Unless otherwise agreed in writing the Developer shall
give the County Council 12 weeks written notice of its intention to

commence work on the highway and complete the Works within a period of

3 weeks, using a contractor the County Council (acting reasonably) deems

to be appropriately qualified.

4.2 Before commencement of construction of the Works the Developer shall

obtain such consents, licences or permissions as may be required for

carrying out the Works and shall comply with these and for the avoidance
of doubt these include but are not limited to the usual requirements of the

New Roads and Street Works Act 1991 and consulting with statutory

undertakers further the Developer shall if necessary obtain any consents

and permissions from any railway, canal, inland navigation, dock or harbour
undertakers.

4.3 The Developer shall not carry out any works except in accordance with the
approved drawings ('the Drawings') approved in Schedule 1.

4.4 The Developer shall prior to commencing construction of the Works pay all
current outstanding costs incurred by the County Council in relation to

design check fees, project management and inspection, legal fees, and

costs in respect of approval of the design and certification of street lighting
and illuminated equipment by the County Council's PFI provider.

5 Cash deposit and fees
5.1 The Cash Deposit ('Cash Deposit') in the sum of fourteen thousand nine

hundred and thirty three pounds and twenty pence (£14,933.20) shall be

paid by the Developer to the County Council on the date hereof and

returned to the Developer in phases with 70% being returned on the issue
of the Certificate of Completion ('Certificate of Completion') or with a

minimum of ten thousand pounds (£10,000) retained, whichever is greater

of the two, and the remaining balance being returned on the issue of the
Certificate of Maintenance ('Certificate of Maintenance') together with any
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accrued interest. If the Developer fails at any time to carry out or observe
any of the terms of this Agreement or a Default Event occurs (as set out in
Schedule 2) the County Council shall initially use the Cash Deposit to fully

reimburse the County Council in respect of any fees costs and expenses it

has incurred further any fees costs and expenses incurred over and above
the Cash Deposit limit shall be recoverable from the Developer and any

costs monies fees due to the County Council shall be paid by the

Developer within 21 days of written demand.

6 Indemnity and insurance
6.1 The Developer shall indemnify the County Council in respect of any third

parties actions claims fees charges expenses proceedings or demands
which may arise out of or in connection with or incidental to the carrying out

of the Works and until the County Council assumes responsibility for the

Works following issue of the Certificate of Maintenance.

6.2 The Developer shall also indemnify the County Council in respect of all
costs associated with its responsibilities and all claims under the Land

Compensation Act 1973 and regulations made thereunder (including claims
the County Council determine should be met under the Noise Insulation

Regulations 1975) arising out of the use of the Works.
6.3 The Developer shall be insured against public liability risks for a sum of at

least £10 million in respect of any one claim and shall ensure that any

person or persons carrying out the Works on its behalf is similarly insured

against public liability risks and a copy of the insurance policy and receipts

for the premiums paid shall on request by the County Council be produced

for inspection.

7 Construction of the Works
7.1 The Developer shall minimise obstruction to vehicle and pedestrian traffic

and sign and guard the Works in accordance with chapter 8 (Parts 1 and 2)

of the Traffic Signs Manual 2009 and chapter 8 (Part 3) of the Traffic Signs

Manual 2016 as modified extended amended supplemented or revised

including any replacement thereof.

7.2 The Developer shall provide a traffic management plan if required by the

County Council.
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7.3 The Developer shall not interfere with any drain, culvert, gully, bridge, wall

or other highway structure without the consent of the County Council and
shall not close any part of the highway unless the County Council has

agreed previously.

7.4 The Developer shall carry out the Works as contractor for the County
Council in a good and workman like manner and in accordance with the

Drawings and any agreed specification within the period specified and to

the satisfaction of the County Council. The Developer shall comply with all

relevant legislation.
7.5 The Developer shall during the carrying out of the Works give access at

any time to the County Council and any authorised officer for the purposes

of inspections.

8 Completion of the Works
8.1 The Developer shall notify the County Council of completion of the Works

and if these have been completed to the County Council's satisfaction, a
Certificate of Completion shall be issued and from that date the

maintenance period ('Maintenance Period') of at least 12 calendar months

shall commence during which time the Developer shall be responsible for

the correction of any defects and maintaining the Works.
9 Prior to issue of Certificate of Completion
9.1 Prior to issue of the Certificate of Completion the Developer shall ensure all

outstanding fees have been paid including design check fees, project

management and inspection and further provide to the County Council all

necessary drawings, health and safety certificates, street lighting

certificates, site road safety audits, CCTV Drain Survey, and any other

documentation the County Council requires.

1 O Completion of Maintenance Period
10.1 On completion of the Maintenance Period, the Developer shall notify the

County Council who shall re-inspect and notify the Developer of any

required remedial works. Once these have been carried out to the County

Council's satisfaction and all outstanding fees have been paid including

design check fees, project management and inspection the County Council

shall issue a Certificate of Maintenance and from that time the County

Council shall assume responsibility for maintenance of the Works.
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11 Payments due
11.1 Where any payment due to the County Council under this Agreement is

outstanding the Developer covenants with the County Council that the
Developer shall pay all outstanding payments to the County Council within

ten working days of the County Council's written demand ('the Demand') as

well as the interest at a rate of 4% per annum above the base lending rate

of the HSBC at the date of the Demand on the sum outstanding from the
due date under this Agreement until the actual date of payment to the

County Council.

12 General
12.1 In no event shall any delay, neglect or forbearance on the part of the

County Council in enforcing (in whole or in part) any provision of this

Agreement be or be deemed to be a waiver of that provision or any other

provision or shall in any way prejudice the right of that party under this

Agreement.
12.2 This Agreement shall be registered as a Local Land Charge.
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This Agreement including any Schedules and Appendices and Drawings has
been executed as a Deed by the parties and is delivered and takes effect on the

date stated at the beginning of it.

Executed as a Deed by affixing the
Common Seal of Hampshire
County Council in the presence of

Authorised Signator
Name p z/
Position Cs, ,0

TC t

Executed as a Deed by
Havant S.a.r.I,.
a company incorporated in
Luxembourg acting Kad
by ~-µndjirv
who, in accordance with the laws of that territory,
is acting under the authority of the company

Signature in the name of company
Havant S. a.r.l.,

Signature:

..............
Authorised Signatory/Manager

Legal/CWN/ENVAG/0324N280824
Page 10 of 13



Schedule 1--The Works

The Works shown on Drawing "2305047-S278-0102-P0S Section 278 Highway

Works - RHT Lane General Arrangement" attached hereto shall comprise:

Reducing the existing hatched road markings of the right hand turn lane on

Langstone Road from the southbound exit from the roundabout.

Together with such ancillary works as may be required by the County Council which

ancillary works may include inter alia the provision of street lighting traffic signs
carriageway markings footways street furniture and drainage and any necessary

alterations to statutory undertakers equipment provided that if the Department for
Transport Technical Design Standards, Advice or the County Council's Technical

Guidance is amended after the date of this Agreement the County Council shall be at

liberty to review the Works and require any amendments deemed necessary to

ensure that the Works comply with the revised standards and advice
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Schedule 2 - Default Event
A Default Event shall mean any of the following events or occurrences where the
Developer is a:

1 Corporation:
1.1 it has an administrative receiver or receiver appointed over the whole or

part of the Developer's assets or suffers the appointment of an

administrator; or

1.2 any step is taken in connection with any voluntary arrangement or any

other compromise or arrangement for the benefit of any creditors of the
Developer; or

1.3 an application is made for an administration order in relation to the
Developer; or

1.4 an administrator is appointed or documents are filed with the court for the

appointment of an administrator or notice is given of an intention to appoint

an administrator by the Developer or its directors, or by a qualifying floating
charge holder (as defined in paragraph 14 of Schedule B1 to the Insolvency

Act 1986); or

1.5 a receiver or manager is appointed in relation to any property or income of

the Developer; or

1.6 a liquidator is appointed in respect of the Developer; or

1.7 a voluntary winding-up of the Developer is commenced, except a winding­

up for the purpose of amalgamation or reconstruction of a solvent company

in respect of which a statutory declaration of solvency has been filed with

the Registrar of Companies; or

1.8 a petition is made for a winding-up order for the Developer; or

1.9 the Developer is struck-off from the Register of Companies; or

1.10 the Developer otherwise ceases to exist; or

1.11 any other event that occurs in relation to the Developer that is analogous to

those set out above under the laws of Luxembourg or any other applicable

jurisdiction.

2 An individual:
2.1 the taking of any step in connection with any voluntary arrangement or any

other compromise or arrangement for the benefit of any creditors of the

Developer; or
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2.2 the making of an application for a bankruptcy order, the presentation of a
petition for a bankruptcy order or the making of a bankruptcy order against

the Developer; or
2.3 any other event that occurs in relation to the Developer that is analogous to

those set out above under the laws of Luxembourg or any other applicable

jurisdiction.
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f Road Mar~ng Schedule (Traffic Signs Regulations and General Directions 2016)

- t-1-------+------~--l
-

Type of Marking Comment TSRGD Reference Notes

Carriageway Centre Line 100mm ()x 4000mm (L) x Diagram 1004, Schedule 11,
2000mm (gap) Part 4, Item 2

Direction arrows 4000m(L) Diagram 1038, Schedule 11, Ahead and Right Turn arrows
Part 4, Item 20

Carriageway no entry zone 100mm (W) x 4000mm (L) Diagram 1040, Schedule 11,
unless safe with 2000mm (gap) Part 4 Item 27

TSRGD 2016 Road
Sign Schedule

Hayllng Is I
Langstone Langstone
A3023 I Park

%}t
Sign Reference RS01

Schedule Reference Schedule 12, Part 2, Item 3

Diagram Number

Sign Face Dimensions WxH
(mm) 2300x1400

x-Height (mm) 100

1
Sign Material Class

Background
RA2

As Shown

-

:::: ------=---B-o-rd~e-r+----------A-s_s_ho_w_n----------~" Symbol As Shown
Route Number As Shown

Legend As Shown

Sign Post Type Jerol Passively Safe Post

Sign Post Passive Safety Yes
Number of Posts

Illuminated No

Sign Post Size (mm) 114

Sign Post Thickness (mm)
Sign Post Length (mm) 3900

r Sign Post Foundation

I")]"""I} Sign Post Factor of Safety

[

Windloading (kN/m2)
~.. r---'---,-L_a_t_e_ra_l_C_le_a_r_a_n_c_e___:(_m_m~)+ 4s_o_m_l_n ~f} Sign Mounting Height (m)] 1.so0

1.09

Sign Location Refer to drawing

Notes
1, Do not scale

2. All levels and dimensions are to be checked on site before
any work commences, Al dimensions are in metres unless
stated otherwise,

3, This drawing is based on 0S mapping and Motion cannot
guarantee the accuracy of the data,

4, Any discrepancies should be reported to the engineer
immediately, so that clarification can be sought prior to the
commencement of works,

5, This drawing should be read in conjunction with all other
relevant engineering details, drawings and specification,

6, All works to be in accordance with the Specification for
Highway Works,

7, All works are to be carried out in accordance with Highway
Design Guide and Design Manual for Roads and Bridges
(DMRB).

8, Refer to Statutory Undertakers records for details of
apparatus present within the construction areas, Chambers
are to be adjusted where required to match new levels,
The main contractor is to coordinate al diversionary works,

9, The contractor is to complete the Section 278 Works within
the existing highway boundary, There is no agreement with
adjacent landowners for use of their property,

10. On completion the contractor is required to carry out an
as-built survey of the completed highway works,

Legend

Existing Hampshire Highway Boundary

Existing National Highway Boundary

Po5 ForConstruction $T $c $c 1/02/2026
4 Road sign smodd $T $c $c 23/09/2025
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P0I Frtlue $C CM 29/05/2025
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