
2021DATED

(1) THE COUNCIL OF THE BOROUGH OF HAVANT

and

(2) HAMPSHIRE COUNTY COUNCIL

and

(3) HAYLING ISLAND BUILDERS LIMITED

and

(4) BDW TRADING LIMITED

and

(5) THE ROYAL SOCIETY FOR THE PROTECTION OF BIRDS

AGREEMENT

Under Section 106 Town and Country Planning Act 1990

relating to land at Sinab Lane, Hayling Island

Ref: RB/012813



2 2021THIS AGREEMENT is madfi on

BETWEEN:

THE COUNCIL OF THE BOROUGH OF HAVANT of Public Service Plaza Civic Centre Road

Havant P09 2AX (Council);
1.

HAMPSHIRE COUNTY COUNCIL of The Castle, Winchester , Hampshire, S023 BUJ (County
Council);

2.

HAYUNG ISLAND BUILDERS LIMITED incorporated and registered in England and Wales with
company number 00677957 whose registered office is at Unit 2 Castle Business Village, 36
Station Road, Hampton. TW12 2BX; (Owner)

3.

BDW TRADING LIMITED incorporated and registered in England and Wales with company
number 03018173 whose registered office is at Barratt House Cartwright Way, Forest Business
Park, Bardon Hill, Coalville, Leicestershire, LEO7 1UF (Developer); end

4.

THE ROYAL SOCIETY FOR THE PROTECTION OF BIRDS registered charity with number
207076 and Scottish Registration Humber SC037654 of The Lodge, Potton Lane, Sandy
Bedfordshire, SG19 2DL (RSPB).

5.

BACKGROUND

For the purposes of the Act, tho Council and the County Council are the local planning authorities
for the area within which the Land is situated.

(A)

The County Council is also the Local Highway Authority for Hampshire (save for trunk roads and
special roads) and the Transport Authority for Hampshire for the purpose of the Transport Act
1935 and 2000.

m

The County Council is also the Education Authonty for Hampshire,(G)

The County Council owns and maintains the northern part of the Hayling Billy Trait under title
number SH33792 that abuts part of the Land ( Billy Trail North").

m

The Council owns and maintains the southern part of the Hayiing Billy Trail under title number
SH28lG0 ( Bilty Trail South").m
The Hayiing Billy Trail is not on the definitive map as a public right of way footpath/cycle route
only permissive rights exist over the footpath/cycle route.

(F)

The Owner is the freehold owner of part of tine Land which is registered under title number
HP33369.

(G)

The Developer is the beneficiary of a unilateral notice registered under title number HP36369 in
respect of a purchase agreement dated 6 July 2016 made between the Owner and the Developer
for part of the Land conditional on the grant of the Planning Permission.

(H>

The RSPB is the freehold owner of part of the Land which is registered under title numbers
HP12737 and HP16365.

(I)
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(J) The Developer has submitted the Application to the Council for permission to develop the Land
in accordance with the Planning Permission.

(K) The Owner and the Developer enter into this Agreement in anticipation of the grant of Planning
Permission being made subject to the Owner and the Developer entering into this Agreement
which makes provision for regulating the Development and securing the matters referred to in
this Agreement,

(L) The parties have agreed to enter into this Agreement with the intention that the obligations
contained in this Agreement may be enforced by the Council and the County Council against the
Owner and the Developer and their successors in title.

The parties agree as fallows:

1 DEFINITIONS

From the date of this Agreement unless the context otherwise requires, the following definitions
apply to this Agreement and Background:

"Access Date” means in relation to the Owner's Bird Mitigation Area ten
Working Days after the date of this Agreement and in
relation to the RSPB Bird Mitigation Area ten Working Days
after the date of this Agreement.

"Act” means the Town and Country Planning Act 1990.
"Affordable Dwellings11 means 53 Dwellings to be constructed on the Land and

provided as units of Affordable Housing as part of the
Development and in accordance with the Affordable
Housing Mix and the Affordable Housing Plan and any
reference to "Affordable Dwelling" will be interpreted
accordingly,

means Dwellings that:“Affordable Housing”

(a) meets the needs of Eligible Persons including
availability at a cost low enough for them to afford
determined with regard to the local incomes local
house prices and local rents; and

(b> includes provisions for the housing to remain at an
affordable cost for future Eligible Persons.

"Affordable Housing
Contribution”

means the sum of £14,927 to be paid by the Owner to the
Council in lieu of the provision of 0.5 of a unit of Affordable
Housing as a contribution towards the provision of off-site
affordable housing in accordance with Policies CS9 and
CS21 of the Havant Borough Local Plan (Core Strategy).

'Affordable Housing Mix3 ' means the mix of Affordable Dwellings, in terms of the
number, size and tenure and set out at paragraph 1 of
Schedule 1 or such other number, size and tenure as
agreed in writing with the Council.

“Affordable Housing Plan” means the plan titled Affordable Housing Plan with drawing
number PL-08 Revision P11 identifying the siting of the
Affordable Dwellings at Appendix 2 to this Agreement or
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such alternative plan as may be agreed in writing with the
Council.

means either one or a combination of:

(a) a body registered as a provider of social housing with
the Regulator of Social Housing under Part 2 of the
Housing and Regeneration Act 2008 or such other
class of body approved by the Council as may be
constituted under any legislation replacing that
provision; or

(b) such other body eligible to receive grant monies from
the Council or Homes England and able lawfully to own
or manage housing for Eligible Persons and approved
by the Council; or

(c) any company or organisation specialising in the
delivery of Affordable Housing and approved by the
Council

means rent inclusive of service charge which does not
exceed:

“Affordable Housing
Provider”

“Affordable Rent”

a) 80% of the local gross open market rent; and

b) the local housing allowance rates, unless otherwise
agreed in writing with the Council ,

and shall only be increased annually in accordance with
arrangements made for such rent increases established by
Homes England

means any Affordable Dwellings let on a fixed term tenancy
agreement at an Affordable Rent

“Affordable Rented
Dwellings”

tit is deed of Agreement“Agreement”

means the application submitted by the Developer to the
Council for planning permission to carry out the
Development and given the Council’s reference number
APP/20/01093.

“Application”

means the permissive Footpath/cycle route that travels along
the Billy Trail South Furniss Way North to Langstone Road.

“Billy Trail”

means the sum of £8,835.00 payable to the County Council
towards the maintenance and improvement of the surface
of the Billy Trail North.

“Billy Trail North
Contribution”

means a 26 metre permissive footpath route connection to
he constructed by the County Council between points A and
B on drawing N81:2517 PL-06 Rev P 10 annexed at
Appendix 11 that connects the Land to the Billy Trail North

“Billy Trail North Connection"

means the sum of £30,000.00 payable to the County
Council towards the cost of the Billy Trail North Connection
this contribution includes path surface construction
replacement and maintenance of the footpath route
connection and fencing between points A and B and

“Billy Trail North Connection
Contribution”

3
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conservation works of the Hayling Billy Local Nature
Reserve.

“Billy Trail South Connection” means the construction of approximately 1 metre
permissive footpath/cycle route connection at point C on
drawing N81:2517 PL-06 Rev P 10 that connects the Land
to the Billy Trail South annexed at Appendix 11.

means the sum of £5,000 payable to the Council as a
contribution towards the management and maintenance of
the Billy Trail South which shall include path surface and
maintenance of the footpath connection as a consequence
of the increased usage of the footpath due to the
Development.

“Billy Trail South
Contribution"

means a bond issued by a Surety in the form annexed at
Appendix 8 to this Agreement (or such other form as the
Council shall approve) for the Bond Amount.

“Bond”

means 10% of the open book construction costs for the
SuDs as approved in accordance with Schedule 2

“Bond Amount"

means a lump sum payment in cash of a sum being 10% of
the open book construction costs for the SuDs as approved
in accordance with Schedule 2.

“Cash Deposit”

means the date on which any material operation (as defined
in Section 56(4) of the Act) forming part of the Development
is begun other than (for the purposes of this Agreement and
for no other purpose) operations consisting of, the Wintering
Bird Mitigation Area Works, site clearance, demolition work,
archaeological and ecological investigations investigations
for the purpose of assessing ground conditions, remedial
work in respect of any contamination or other adverse
ground conditions, diversion and laying of services, and
"Commence” and similar expressions shall be construed
accordingly,

“Commencement”

means the parts of the Land which are intended to benefit
the occupiers of the Dwellings as a whole or to enhance
their occupation and shall without prejudice to the generality
thereof include the Permissive Paths, communal parking
areas, footways, footpaths, landscaped areas, street
lighting and amenity spaces;

but excluding:
(a) a Dwelling or the curtilage of a Dwelling;
(b) internal communal areas forming part of any

residential block of flats, such as stairwells lifts,
lighting etc; and

(c) the RSPB Bird Mitigation Area and that part of the
Owner's Bird Mitigation Area to be transferred to
the RSPB

“Common Parts”
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means approximately 0.1Oha forming part of the Residential
Development Land and shown edged green and marked
"Area 3" on the Open Space Plan which is to be laid out and
intended for use as a community orchard for the planting of
fruit and nut trees in accordance with the details approved
in writing by the Council and made available for use by
members of the public and Occupiers of the Dwellings.

"Community Orchard One"

means approximately 0,25ha forming part of the Residential
Development Land and shown edged purple and marked
"Area 1" on the Open Space Plan which is to be laid out and
intended for use as a community orchard for the planting of
fruit and nut trees in accordance with the details approved
in writing by Council and made available for use by
members of the public and Occupiers of the Dwellings,

‘"Community Orchard Two"

means the sum of £48,750 as a contribution towards the
provision of a suitably qualified and experienced person
employed by the Council to assist in the establishment of a
successful and cohesive local community within the
Development and to promote integration with existing
communities in the vicinity of the Development

“Community Project Worker
Contribution1'

means the consumer prices index published by the Office of
National Statistics

"CPI”

means a certificate to be issued by the Council pursuant to
paragraph 2.5 of Schedule 7 certifying that it is satisfied that
the Wintering Bird Mitigation Area Works have been
completed in accordance with the approved Wintering Bird
Mitigation Strategy.

" Completion of Mitigation
Works Certificate" '

means the contribution to the County Council for

A) Billy Trail North Contribution

"Countryside Service
Contribution”

B) Billy Trail North Connection Contribution.

means the erection of 195 Dwellings and associated open
space, pumping station, sub-substation and formation of
new vehicular access off Sinah Lane including the change
of use of land from agriculture to use as a Wintering Bird
Mitigation Area in accordance with the Planning Permission

“Development"

the Director of Economy Transport and Environment at the
County Council or his appointed representative for the time
being or successor

"Director1

means in relation to each Dwelling:
(a) the first Occupation by anyone permitted or suffered

to Occupy the Dwelling whether by:

I. a person who has acquired or has contracted
to acquire any of the estates further defined in

"Disposal”

r.



this definition at (b) (c) and (d) below in the
Dwelling; or

II. who otherwise Occupies the Dwelling;

(b) the creation of a legal term of years in respect of
the Dwelling; or

(c) the transfer of a freehold interest in respect of the
Dwelling; or

(d) the creation of a freehold interest in the Dwelling by
constituting the Dwelling as commonhold land for
the purposes of the Commonhold and Leasehold
Reform Act 2002;

and/or whichever shall first occur;

and "Dispose" and "Disposed of shall be construed
accordingly

means a self-contained unit of residential accommodation
(including houses, flats and maisonettes) constructed on the
Residential Development Land pursuant to the Planning
Permission and "Dwellings" shall be construed accordingly.

means the sum of £860,550 Index Linked in accordance
with Clause 14 and payable to the County Council as a
contribution towards the proposed expansion of Mengham
Infant and Junior Schools.

means persons with a Local Connection who are unable to
afford housing accommodation on the open market
(whether by renting or purchasing) within the administrative
area of the Council and the expression "Eligible Person"

shall be construed accordingly.

means an independent and suitable person holding
appropriate professional qualifications and of at least
10 years' post qualification experience in the area of
expertise relevant to the dispute and appointed in
accordance with the provisions of clause 12 to determine a
dispute.

“Dwelling"

"Education Contribution”

"Eligible Persons11

"Expert"

means the travel plan prepared by Paul Basham
Associates dated November 2020 and attached as
Appendix 9 to this Agreement.

' Full Travel Plan”

means the sum of £31,200 payable to the Council as a
contribution towards increasing the capacity of existing
health care facilities in the vicinity of the Land to
accommodate the increased demand for such services as a
result of the Development .

“Health Contribution11

means the body nominated by Homes England to be
responsible for Low Cost Home Ownership nominations
within the administrative area of the Council or in the event
that nobody has been nominated such other body or
organisation as the Council shall first approve in writing

“Help to Buy Agent”
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means an agreement made under section 278 and/or
section 38 of the Highways Act 1980 to secure the Highway
Works

“Highways Agreement”

means the contribution to the County Council for the sum of
£679,800.00 index linked in accordance with clause 14 of
this Deed for off site highway works towards improvements
along the A3023 corridor up to, and including, the A27
roundabout.

“Highway Contribution”

means completion of the Highway Works to the reasonable
satisfaction of the County Council as evidenced by the issue
of a certificate of completion for the Highway Works
performed under a section 278 agreement or the issue of a
part 2 certificate for Highway Works performed under a
section 38 agreement.

"Highway Works Completion
Standard”

means the highway works to provide site access works as
detailed in principle on drawing number 041.0031.003 Rev J
attached at Appendix 3 to this Agreement.

“Highway Works”

means the body corporate charged under the Housing and
Regeneration Act 2008 with the functions of regulating the
provision of Affordable Housing within the Council's
administrative area by any registered provider or if such
body ceases to exist or is superseded any such successor
body or organisation and including the Regulator of Social
Housing where the context so requires

“Homes England11

“Index” means either;

{a) CPI; or
(b) as specified in accordance with clause 14:

and where no index is specified CPI shall apply

means increased in accordance with the following formula;

Amount payable = the payment specified in this deed x
(A/B) where:

A = the last figure published for the Index that applied
immediately preceding the date that payment was due

B - the last figure published for the Index that applied
immediately prior to the date of this Agreement

“Index Linked'1

means interest at 4% above the base tending rate of the
Barclays Bank PLG from time to time

“Interest”

means the freehold property known as land at Sinah Lane
and shown edgedred on the Plan andregistered at the Land
Registry with title numbers HP38369, HP16365 and
HP12737.

“Land”

means the local area of play to be provided as part of the
Development having an area of 0.13 hectares and shown

“LAP11
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edged orange and marked "Area 4" on the Open Space
Plan.

means a connection to the administrative area of the
Council by virtue of;

(a) existing or previous residence;
(b) employment;
(c) close family links through parents, siblings or offspring;

"Local Connection"

or
(d) any other connection as agreed with the Affordable

Housing Provider and the Council.

means Help to Buy products as defined by Homes England
including Shared Ownership Dwellings

“Low Cost Home Ownership
Dwellings”

means an agreement made between the Owner and the
Management Company setting out the terms of appointment
of the Management Company with respect to the
Development, including the Management Company's
responsibilities in implementing and performing the
obligations as contained within the Management Plan

"Management Agreement”

means a company limited by guarantee or by shares and
established or appointed in accordance with the provisions
of Schedule 2 to be charged with implementing and
performing the obligations as contained within the
Management Plan

"Management Company"

means a plan for the maintenance and management of all
of the following:

(a) the Common Parts;
(b) the Open Space Land
(c) the LAP; and
(d) the SuDs

for the lifetime of the Development including details of how
the costs of maintenance and management shall be met by
owner-occupiers of the Dwellings to be proposed by the
Owner and approved by the Council in accordance with the
provisions of Schedule 2 and includes any variation to the
approved Management Plan as may be agreed in writing
between the Owner and the Council from time to time

"Management Plan”

means the sum of £10,000 as a contribution towards the
costs incurred by the Council in the provision of a suitably
qualified and experienced person whose function is to
monitor, coordinate and enforce the obligations contained
within this Agreement

“Monitoring Fee”

means occupation for the purposes permitted by the
Planning Permission but not including occupation by
personnel engaged in construction, fitting out or decoration
or occupation for marketing or display or occupation in

“Occupation”
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1

relation to security operations and “Occupy’1 shall be
similarly construed

means Dwellings which are not Affordable Dwellings“Open Market Dwellings”

means the 0.19ha of the Land edged blue and marked "Area
T and 0,05ha of the Land edged red and marked "Area 5”

on the Open Space Plan to be provided as public open
space land as part of the Development

“Open Space Land”

means the plan with drawing number BDWS20660-13C
attached as Appendix 4 to this Agreement.

“Open Space Plan”

means that part of the Land having an area of approximately
1.8 hectares and shown on drawing number N81:2517_012
Revision D3 at Appendix 7 to this Agreement

“Owner’s Bird Mitigation
Area”

moans the person or persons that paid the relevant
contribution required under the terms of this Agreement and
if there are multiple persons then the returned amount shall
be proportioned between them according to the percentage
that the relevant person paid

“Payer’

means any unadopted road, footpath/cycle route, footway
or other means of access constructed on the Land to serve
the Development and the public

“Permissive Paths”

means that part of the development coloured pink and
labelled “Phase 1" on the Phasing Plan.

“Phase 1”

means that part of the development coloured purple and
labelled “Phase 2" on the Phasing Plan.“Phase 2”

means that part of the development coloured blue and
labelled "Phase 3" on the Phasing Plan,

"Phase 3”

means that part of the development coloured green and
labelled "Phase 4" on the Phasing Plan.“Phase 4”

means the plan with drawing number PL-14 Revision P4 at
Appendix 5 to this Agreement.

"Phasing Plan”

means the site location plan attached at Appendix 1 to this
Agreement with drawing number PL-01 dated June 2018.

“Plan"

means the conditional planning permission that may be
granted in pursuance of the Application

"Planning Permission"

means the issue of a certificate of practical completion of
the Dwellings by the Owner's architect or in the event that
Dwellings are constructed by a party other than the Owner
the issue of a certificate of practical completion by that other
party's architect.

“Practical Completion"
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means that part of the Land excluding the Wintering Bird
Mitigation Area and shown edged red on drawing number
013 at Appendix 6 to this Agreement

“Residential Development
Land”

means that part of the Land having an area of approximately
4.3 hectares and shown on drawing number 011 at
Appendix 7 to this Agreement

“RSPB Bird Mitigation Area”

means the contribution to the County Council in the sum of
£35,000 towards improvements on the walking route from the
Development to Mengham Infant School and Junior School

"Safe Route To School
Contribution”

means Affordable Housing leased to Eligible Persons who
purchase a percentage of the equity of the Affordable
Dwelling and pay a rent in relation to the share of the equity
retained by the Affordable Housing Provider

“Shared Ownership
Dwellings”

means the partnership of local planning authorities
bordering the Solent formed to develop the Solent
Recreation Mitigation Strategy.

"Solent Recreation Mitigation
Partnership”

means the framework to mitigate potential impacts on the
Solent Special Protection Area from increased visitor
pressure arising from housebuilding adopted by the Solent
Recreation Mitigation Partnership in December 2017,

"Solent Recreation Mitigation
Strategy”

means the Special Protection Areas {designated under the
Wildlife and Countryside Act 1981) in the Solent covered by
the Solent Recreation Mitigation Strategy.

"Solent Special Protection
Areas”

means the sum of £131,507.15 payable to the Council as a
contribution towards measures to mitigate against the
impact of the Development to the Solent Special Protection
Areas in accordance with the Solent Recreation Mitigation
Strategy.

“SRMS Contribution”

means a sustainable drainage system for the Development
in accordance with the specification agreed in writing by the
Council and County Council.

“SuDs”

means a bank or other financial institution as may be
nominated by the Owner and approved by the Council for
the Bond,

“Surety”

means the draft transfer of the Owner's Bird Mitigation Area
to the RSPB at Appendix 12 to this Agreement

“Transfer”

means the final and full form travel plan based on the Full
Travel Plan Tor the Development such travel plan to be
approved by the County Council in accordance with this
Agreement

“Travel Plan”

means the sum of £1,500X10 payable by the Owner and
Developer to the County Council towards the costs incurred

“Travel Plan Approval Fee"
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or to be incurred by the County Council in approving the
Travel Plan

means a cash deposit in the sum of £66,000 being the sum
of the cost of implementation and compliance with the

targets/measures of the Full Travel Plan (as estimated by

the County Council) plus 10% thereof

''Travel Plan Cash Deposit"

means the travel plan co-ordinator to be appointed pursuant

Schedule 3 of this Agreement"Travel Plan Co-ordinator"

means the sum of £15,000.00 payable by the Owner and
Developer to the County Council in accordance with the
provisions of Schedule 3 towards the costs to be incurred
by the County Council in monitoring a Travel Plan

"Travel Plan Monitoring Fee”

moans a traffic regulation order made pursuant to the Road
Traffic Regulation Act 1984

“TRO”

means the sum of £5,000 payable to the Council to be
applied towards the implementation (which reference shall
include all connected administration, supervision and the

carrying out) of a road traffic regulation order(s) imposing
parking restrictions or other measures as necessary to
mitigate the impact of the Development and allow the safe
operation of the local highway network.

“TRO Contribution"

means the land comprising the RSPI3 Bird Mitigation Area
and the Owner's Bird Mitigation Area and shown on the

Wintering Bird Mitigation Plan to be provided as a bird
refuge area in order to mitigate the impact of the
Development on the Wader and Brent Geese population.

"Wintering Bird Mitigation
Area”

means the sum of (three hundred and twenty six thousand
one hundred and forty seven pounds (£326,147.00) to be
paid to the RSPB and used towards measures and
initiatives to maintain and protect the Wintering Bird
Mitigation Area (other than that part of the Owner's Bird

Mitigation Area which contains the SuDs) which may include

the following, as referred to in Sections 5.0 and 6.0 of the
Wintering Bird Mitigation Strategy (:

Creation of wet grassland for wintering waders and
wildfowl

• Management of wet grassland for wintering waders
and wildfowl

• Management of hedgerow on 3-year rotation

• Maintenance of fencing, including replacement as
required in the life of the Strategy
Replacement of two boards and 1 x viewpoint bench
twice in the life of the Strategy

"Wintering Bird Mitigation
Area Commuted Sum"

means drawing number BDWS20660 22J at Appendix 7 to

this Agreement.
“Wintering Bird Mitigation
Plan”
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Mitigation means the the Sinah Lane, Hayling Island Wintering Bird
Mitigation Strategy (February 2021) approved as part of the
planning application (or subsequent updates, as agreed in
writing with the Council).

"Wintering Bird
Strategy11

means the works shown on the Winter Bird Mitigation Plan"Wintering Bird Mitigation
Area Works”

a day other than a Saturday or Sunday or public holiday in

England
"Working Day”

INTERPRETATION2

The clause headings in this Agreement are for reference only and do not affect its construction
or interpretation.

2.1

References to clauses and Schedules are to the clauses and Schedules of this Agreement,

unless stated otherwise.
2.2

A reference to a paragraph is to the paragraph of the Schedule in which the reference is made
unless stated otherwise.

2.3

Words importing one gender include any other genders and words importing the singular
include the plural and vice versa.

A reference to a person includes a reference to a firm, company, authority, board, department

or other body and vice versa.

Unless this Agreement states otherwise, any reference to any legislation (whether specifically

named or not) includes any modification, extension, amendment or re-enactment of that
legislation for the time being in force and all instruments, orders, notices, regulations, directions,

byelaws, permissions and plans for the time being made, issued or given under that legislation
or deriving validity from it.

2,4

2.5

2.6

References to the Land include any part of it.2.7

References to any party in this Agreement include the successors in title of that party and any
references to the Council and County Council include any successor local planning authority
exercising planning powers under the Act and any successor to the Local Highway Authority.

2.8

References to "including' mean "including, without limitation'.2,9

2.10 Any covenant by the Owner and the Developer not to do any act or thing includes a covenant

not to permit or allow the doing of that act or thing.

Where two or more people form a party to this Agreement, the obligations they undertake may
be enforced against them all jointly or against each of them individually.

2.11

If any provision is held to be illegal, invalid or unenforceable, the legality, validity and
enforceability of the remainder of the Agreement shall be unaffected.

2.12

Whenever this Agreement requires the agreement approval confirmation or consent of the
parties such approval or consent is not to be unreasonably withheld or delayed and the parties
shall take a reasonable approach.

2.13

STATUTORY PROVISIONS3
• 2



1

3,1 This Agreement is made by deed pursuant to sections 106 of the Act, section 111 of the Local
Government Act 1972 and section 1 of the Localism Act 2011.
To the extent that they fall within the terms of the Act, the obligations contained in this
Agreement are planning obligations for the purposes of those sections of the Act and are
enforceable by the Council and the County Council.

3,2

3.3 To the extent that any of the obligations contained in this Agreement are not planning
obligations within the meaning of the Act, they are entered into pursuant to the powers
contained in section 111 of the Local Government Act 1972, section 1 of the Localism Act 2011
and all other enabling powers.
Nothing in this Agreement restricts or is intended to restrict the proper exercise at any time by
the Council or the County Council of any of its statutory powers, functions or discretions in
relation to the Land or otherwise.

3,4

COMMENCEMENT OF AGREEMENT4

This Agreement shall have effect from the date hereof.
5 COVENANTS

The Owner and the Developer covenant with the Council and the County Council to comply,
observe and perform the obligations in this Agreement where they are identified as the
covenantors as set out in this Agreement.

5,1

5.2 The RSPB covenants with the Council to comply, observe and perform the obligations where
they are identified as the covenantors as set out in this Agreement.

The Council and the County Council covenant with the Owner the Developer and the RSPB to
comply, observe and perform the obligations where they are identified as the covenantors as
set out in this Agreement.

5.3

The Owner RSPB and the Developer covenant with and for the benefit of each other to comply,
observe arid perform the obligations where they are identified as the covenantor as set out in
this Agreement and indemnify and keep indemnified each other from and against all liability
actions proceedings costs claims losses demands damages and expenses incurred in
connection with any breach non observance or non-performance of the obligations arising
directly or indirectly as a result of the obligations or any breach or alleged breach of the terms
of this covenant

5.4

6 THE COUNCIL'S COVENANTS

The Council covenants with the Owner and the Developer to use the Affordable Housing
Contribution, the Billy Trail South Contribution, Health Contribution the Community Project
Worker Contribution, the SRMS Contribution and the TRO Contribution for the purposes
specified in this Agreement or such other purposes for the benefit of the Development as the
Owner and the Developer and the Council shall agree in writing

6.1

The Council covenants with the Owner and the Developer that following receipt of a written
request to do so from the Payer to repay to the Payer the contributions as referred to in clause
6.1 such amount of the contributions which remains unspent oris not committed for expenditure
in accordance with the provisions of this Agreement and (the contributions shall be deemed to
be expended if the Council has properly entered into a contract for the expenditure of the
contributions for the purpose which it is paid and which is reasonably likely to result in the
fulfilment of that purpose) on the tenth anniversary of the date of receipt by the Council of the

6.2
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1

last instalment (where applicable) of such contribution together with interest accrued thereon {if
any) at the Bank of England base rate from time to time for the period from the date of payment
until the date of written request for refund.

THE COUNTY COUNCILS COVENANTS7

The County Council covenants with the Owner and the Developer

To use the Education Contribution,,Highway Contribution, Safe Route To School Contribution,
and the Countryside Service Contribution for the purposes specified in this Agreement or such
other purposes for the benefit of the Development as the Owner and the Developer and the
County Council shall agree in writing,

7.1

Following receipt of written request to do so from the Payer to repay to the Payer such amount
of the clause 7.1 contributions (except for the Countryside Service Contribution) which remains
unspent or uncommitted by the letting of a contract on the tenth anniversary of the date of
receipt by the County Council of the last instalment of such contribution together with interest
accrued thereon (if any) at the rate from time to time prescribed under section 32 Land
Compensation Act 1961 from the date of payment until the date of written request for refund.

7.2

8 REGISTRATION

This Agreement shall be registered by the Council as a Local Land Charge in the Register of
Local Land Charges maintained by the Council,

9 RELEASE

No party shall be liable for any breach of a covenant, restriction or obligation contained in this
Agreement after parting with all of its interest in the Land or the relevant part thereof except in
respect of any breach subsisting prior to parting with such interest.

9.1

No planning obligation contained in this Agreement shall be binding on any land held by any of
the statutory undertakers for their statutory functions.

9,2

10 NOTtCES

The Owner., the Developer and the R3PB agree with the Council and the County Council to
give the Council and County Council written notice within 10 Working Days of any change in
ownership of any of its interests in the Land occurring before all the obligations under this
Agreement have been discharged and such notice shall give details of the transferee's full
name and

10.1

10.1.1 registered office where the transferee Owner is a company

10.1.2 usual address where the transferee is not a company

together with details of the area of the Land or unit of occupation transferred by reference
to a plan.

Any notice, demand or any other communication to be given under or in connection with this
Agreement shall be in writing and will be effective only if delivered by hand or sent by recorded
delivery to the party due to receive the notice, demand or communication.

10,2

Any notice, demand or any other communication served shall be sent to the address of the
relevant party set out at the beginning of this Agreement or to such other address as one party
may notify in writing to the others at any time as its address for service and in the case of

10,3
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service upon the Council and the County Council shall be marked for the attention of the Head
of Legal.

10.4 Unless the time of actual receipt is proved., a notice. demand or communication sent by the
following means shall be treated as having been served:

10.4.1 if delivered by hand, at the time of delivery; or

10.4.2 if sent by recorded delivery, at the time delivery was signed for.

10.5 If a notice, demand or any other communication is served after 4,00pm on a Working Day, or
on a day that is not a Working Day, it shall be treated as having been served on the next
Working Day.

10.6 For the avoidance of doubt, where proceedings have been issued in the Courts of England and
Wales, the provisions of the Civil Procedure Rules must be complied with in respect of the
service of documents in connections with those proceedings,

11 COSTS OF THIS AGREEMENT

Upon completion of this Agreement the Owner shall pay to the Council and the County Council
their reasonable and proper legal costs, in connection with the preparation, negotiation and
completion of this Agreement together with the County Council's development control costs of
£4,535.00.

12 DETERMINATION OF DISPUTES

12.1 Subject to clause 12.6r if any dispute arises relating to or arising out of the terms of this
Agreement, either party may give to the other not less than ten Working Days' written notice
requiring the dispute to be determined under this clause 12. The notice shall propose an
appropriate Expert and specify the nature and substance of the dispute and the relief sought in
relation to the dispute.

12.2 Any dispute over the appointment of the Expert appropriate to resolve the dispute may be
referred at the request of either party to the President or next most senior available officer of
the Law Society of England and Wales who will have the power, with the right to take such
further advice as he may require, to determine the appropriate Expert and to arrange his
nomination.

12.3 The Expert shall act as an independent expert and:

12.3.1 each party may make written representations within ten Working Days of his
appointment and will copy the written representations to the other party;

12.3.2 each party shall have a further ten Working Days to make written comments on the
others representations and will copy the written comments to the other party;

12.3,3 the Expert shall be at liberty to call for such written evidence from the parties and to
seek such legal or other expert assistance as he or she may reasonably require;

12.3.4 the Expert shall not take ora! representations from the parties without giving both
parties the opportunity to be present and to give evidence and to cross examine
each other;
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12.3.5 the Expert shall have regard to all representations and evidence before him when
making his decision, which shall be inwriting, and shall give reasons for hisdecision;
and

12,3.6 the Expert shall use all reasonable endeavours to publish his decision within thirty
Working Days' of his appointment.

Responsibility for the costs of referring a dispute to an Expert under this clause 12, including
costs connected with the appointment of the Expert and the Expert's own costs, but not the
legal and other professional costs of any party in relation to a dispute, will be decided by the
Expert.

12.4

This clause 12 does not apply to disputes touching or concerning the construction or
interpretation of this Agreement which will be subject to the jurisdiction of the courts .

12.5

The provisions of this clause 12 shall not affect the ability of the Council or the County Council
to apply for and be granted declamatory relief injunction specific performance payment of any
sum damages or any other means of enforcing this Agreement and consequential and interim
orders and relief,

12.6

CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 199913

For the purposes of the Contracts (Rights of Third Parties) Act 1999 this Agreement is not made
for the benefit of nor shall any of its provisions be enforceable by any person other than the
parties to his Agreement and their successors in title.

INDEXATION14

All contributions payable pursuant to this Agreement shall be Index Linked.14.1

The SRMS Contribution shall be Index Linked in accordance with the figures supplied to the
Council by the Solent Recreation Mitigation Partnership.

14.2

Where reference is made to an index and that index ceases to exist or is replaced or rebased
then it shall include reference to any index which replaces it or any rebased index (applied in a
fair and reasonable manner to the periods before and after rebasing under this deed) or in the
event the index is not replaced, to an alternative reasonably comparable basis or index as the
Council or the County Council (as appropriate) shall advise the Owner in writing.

14.3

The Highway Contribution to be paid to the County Council by the Owner and the Developer
hereunder is required to be index linked and each relevant payment shall be increased by the
percentage by which the Retail Price index ("RPI") published by the Office for National Statistics
{or amendment or replacement thereof) increased from and including the 1st December 2019
to the date that the payment is paid to the County Council

14.4

The Safe Route To School Contribution and the Countryside Service Contribution are to be
paid to the County Council by the Owner and the Developer hereunder is required to be index
linked and each relevant payment shall be increased by the percentage by which the Retail
Price Index ("RPI") published by the Office for National Statistics (or amendment or
replacement thereof) increased from and including the date of this Agreement to the date that
the payment is paid to the County Council;

14, 5

The Education Contribution to be paid to the County Council (in its capacity as Education
Authority) by the Owner and the Developer hereunder is required to be index linked and the
relevant index shall be the BCIS All-in TPI from 4Q 2016 to the date that the payments is paid
to the County Council

14.6
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15 INTEREST

If any financial contribution due under this Agreement is paid late Interest wifi be payable from
the date payment is due until the date of payment.

16 VAT

The parties to this Agreement acknowledge and agree the Financial contributions in this
Agreement are not subject to VAT and no VAT shall be charged or recoverable in addition to
the amount of the financial contributions specified in the Agreement.

17 WAIVER

No failure or delay by the Council or County Council to exercise any right or remedy provided
under this Agreement or by law shall constitute a waiver (whether express or implied) For any
breach or default by the Owner in performing or observing any of the covenants, restrictions or
obligation contained in this Agreement. No single or partial exercise of such right or remedy
shall prevent or restrict the further exercise of that or any other right or remedy.

18 TERMINATION

The obligations in this Agreement (with the exception of clause 11) shall cease to have effect if
before the Commencement of Development, the Planning Permission:

18,1

18,1,1 expires;

18.1.2 is varied or revoked other than at the request of the Owner; or

18.1.3 is quashed following a successful legal challenge.

19 FUTURE PERMISSIONS

19.1 Subject to Clause 19.2 nothing in this Agreement shall prohibit or limit the right to develop any
part of the Land in accordance with a planning permission (other than the Planning Permission)
granted (whether or not on appeal) after the date of this Agreement.
This Agreement shall apply to any planning permission subsequently granted under section 73
or 73A of the Act which permits non-compliance with any of the conditions attached to the
Planning Permission or any subsequent permission granted under such powers (a "Subsequent
Permission") and the Planning Permission shall be construed to include the development as
stated in the Subsequent Permission unless otherwise required by the Council or the
circumstances in clause 18.1.2 arise.

19.2

20 SPEND IN ADVANCE

If prior to the receipt of any of the contributions payable pursuant to the terms of this Agreement
the Council and or the County Council incurs any expenditure in providing additional facilities
to which it was intended to apply any such contribution (or in consequence of arranging for the
provision thereof) by the letting of a contract or otherwise including any design costs whether
in anticipation of or as a result of the Development then the Council and or the County Council
may immediately following receipt of such contribution deduct there from a sum equivalent to
such expenditure incurred and for the avoidance of doubt it is hereby further agreed that such
proportion of any such contribution shall not be the subject of any requirement to repay or
account for it or any interest accrued thereon pursuant to the terms of this Deed and that such
monies shall be and remain the property of the Council and or County Council and shall not be
bound by the terms of this Agreement

17



21 JURISDICTION

21.1 This Agreement shall be governed by and interpreted in accordance with the laws of England.
21.2 The Courts of England shall have jurisdiction in relation to any disputes between the parties

arising out of or related to this Agreement,

IN WITNESS of which this document has boon duly executed as a deed and delivered on the date
stated at the beginning of this document

IS



SCHEDULE 1

AFFORDABLE HOUSING

The Owner and the Developer covenant with the Council in respect of the Residential Development
Land as follows:

1. AFFORDABLE HOUSING MIX

To provide Ihe Affordable Dwellings as part of the Development in accordance with the

Affordable Housing Mix.
1.1

1.2 That the Affordable Housing Mix shall consist of:

1.2.1 40 Affordable Rented Dwellings; and

1.2.2 18 Shared Ownership Dwellings; or

such other mix of type, tenure and numbers as may be agreed in writing with the
Council at its absolute discretion.

1.2.3

2. AFFORDABLE DWELLINGS

Not to Occupy nor permit Occupation of more than 69 Open Market Dwellings until 29

Affordable Dwellings:
2.1

are completed and are ready for Occupation; and2.1.1

2.1.2 have been transferred to an Affordable Housing Provider;

by either a transfer or transfers of the freehold interest or the creation of long leasehold interests
with a term of not less than 125 years.

Not to Occupy nor permit Occupation of more than 127 Open Market Dwellings until 100% of

the Affordable Dwellings have been:
2.2

completed and are ready for Occupation; and2.1.1

2.1.2 have been transferred to an Affordable Housing Provider:

by either a transfer or transfers of the freehold interest or the creation of tong leasehold interests
with a term of not loss than 125 years.

Not to allow or permit Occupation of any Affordable Dwellings for any purpose other than as
Affordable Housing for Occupation by Eligible Persons,

2.3

Not to let or transfer any Low Cost Home Ownership Dwellings to persons other than persons
nominated by the Help to Buy Agent.

2.4

Not to let any Affordable Rented Dwellings to persons other than persons nominated by the
Council.

2.5
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2.6 That the deed of transfer or lease {as applicable} to the Affordable Housing Provider of the
Affordable Dwellings shall contain the following {or such other alternative provisions as the
Council may agree in writing);

2.6.1 a covenant not to use the Affordable Dwellings otherwise than for the provision of
Affordable Housing; and

2.6.2 a covenant not to Dispose of any of the Affordable Dwellings other than for the purpose
of providing Affordable Housing to Eligible Persons; and

2.6.3 a covenant requiring the Affordable Housing Provider to enter into an agreement with
the Council granting the Council the right to nominate 100% of the Occupiers of the
Affordable Rented Dwellings when initially let and all subsequent true voids.

100% EQUITY SHARE3,

The provisions in paragraph 2 of Schedule 1 shall cease to have effect in respect of any
Affordable Dwelling where a leaseholder of an Affordable Dwelling (or its mortgagee) held as a
Low Cost Home Ownership Dwelling has purchased 100% of the equity in the Dwelling or in
respect of any Dwelling where the occupier has exercised a statutory right to buy or a right to
acquire in respect of such Dwelling.

4. CHARGEE IN POSSESSION

4.1 For the purpose of this paragraph Chargee means;

any mortgagee or chargee;
* any receiver, administrative receiver or administrator appointed under the Law of Property

Act 1925 or any other statutory enactment; or
* any other person appointed under any security document to enable a chargee to realise

its security

of the Affordable Housing Provider of the whole or any one or more of the Affordable Dwellings.
For the purposes of this paragraph “Disposal”, "Dispose" and "Disposed" means the transfer of
a freehold or leaseholds interest in respect of an Affordable Dwelling by a Chargee.

4,2

4.3 The provisions of this Agreement relating to Affordable Dwellings shall not be binding on a
Chargee PROVIDED THAT the Chargee will have;

4.3.1 given written notice to the Council of its intention to exercise its powers of sale to
Dispose of any of the the Affordable Dwellings (“Notice"): and

4.3.2 used reasonable endeavours over a period of three months from the date the Notice is
served to complete a Disposal of the relevant Affordable Dwelling(s) to either;

(a) another Affordable Housing Provider; or
(b) to the Council.

Any Disposal referred to in paragraph 4,3.2 shall be for a consideration not less than the amount
properly due and outstanding under the terms of the Chargee's relevant security documentation
including all accrued principal monies, interest andthe Chargee’s reasonable costs and
expenses.

4.4
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In the event that a Disposal referred to in paragraph 4,32 shall not have been completed within
the period of three months referred to in paragraph 4.3.2, the Chargee will be entitled to Dispose
of the relevant Affordable Dwelling(s) free from the provisions of this Agreement relating to
Affordable Housing which provisions shall determine absolutely.
For the avoidance of doubt the release referred to in paragraph 4.5 only applies to the
Affordable Dwelling(s) whichi$/are the subject of the Disposal in accordance with the provisions
of this paragraph 4.

4.5

4.6
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SCHEDULE 2

MANAGEMENT COMPANY AND MANAGEMENT PLAN

The Owner and the Developer in respect of the Residential Development Land and that part of the
Owner's Bird Mitigation Land which contains the SuDs and is not to be transferred to the R3PB (and
tiie Council where relevant) covenant as follows:

Within three months of Commencement of Development on the Residential Land to submit and
obtain approval of the Council in writing to the Owner’s proposal for the formation of the
Management Company. Such proposals to include full details of the proposed structure and
voting rights of the Management Company.

1.1

The Council covenants that it will notify the Owner that it either approves or rejects the proposal
referred to in paragraph 11 of Schedule 2 within one month of receipt. If notification is not
received within that time, the proposal/s will be deemed to be approved. If notification of a
refusal is received by the Owner within the aforementioned time period, the Owner shall
continue to comply with the obligation at paragraph 11 of Schedule 2 until such time as the
Council approves the proposal or deemed approval applies.

12

Not later than three months following Commencement of the Development on the Residential
Land to submit to the Council in writing the Owner’s proposal for the Management Plan, which
shall include details of how the SuDs falling within the Wintering Bird Mitigation Area shall be
managed and maintained in a manner which accords with the Wintering Bird Mitigation
Strategy.

13

The Council covenants that it will notify the Owner that it either approves or rejects the proposal
referred to in paragraph 13 of Schedule 2 within two months of receipt. If notification is not
received within that time, the proposal/s will be deemed to be approved. If notification of a
refusal is received by the Owner within the aforementioned time period, the Owner shall submit
a further proposal or proposals until such time as the Council approves the proposal or deemed
approval applies.

14

Not later than six months from Commencement of the Development of the Residential
Development the Owner shall take all necessary stops to secure the formation and registration
of the Management Company at Companies House (taking into account any modifications
reasonably required by the Council) and to notify the Council accordingly within Fourteen days
of the completion of the registration of the Management Company.

15

Not to allow nor permit Disposal of any Dwelling until:16

the Management Company has been formed in accordance with the approved or
deemed approved proposal: and

1.6.1

the Management Plan has been approved in writing or deemed approved by the
Council.

16.2

To secure the proper maintenance of the Common Parts and SuDs to the reasonable
satisfaction of the Council until such time as:

17

the Management Company is registered and the Management Plan has been approved
or deemed approved by the Council: and

17.1

1J.2 in respect of the Common Parts:
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(a) the maintenance arrangements for the Common Parts in accordance with the
Management Plan have been implemented; and

(b) the transfer or the granting of a long leasehold interest of the Common Parts to
the Management Company is completed; and

in respect of the SuDs: such SuDs are transferred to the Management Company or
adopted by a statutory undertaker.

1.7.3

That if the Management Company ceases to exist as a company or if the Management
Company at any time defaults in the performance of any of its covenants or obligations on its
part as contained in the Management Plan and/or Management Agreement then the Owner
shall (without prejudice to any other right or remedy of the Owner against the Management
Company or any other person) perform the said covenants and obligations until the

appointment by the Owner of a successor to the Management Company.

1.8

SUDS3.

Not to Commence the Residential Development until the Owner has submitted to the Council
and the Council has approved the bill of quantities detailing the open book construction costs

for the SuDs.

3.1

The Council covenants that it shall within ten Working Days’ notify the Owner that it either
approves the bill of quantities for the SuDs as submitted or proposes such reasonable
amendments as are considered necessary. In the event that the Council fails to respond to the
bill of quantities for the SuDs within ten Working Days of receipt, the bill of quantities as
submitted is to be deemed approved.

3.2

Where reasonable amendments to the open book construction costs for the SuDs are proposed
by the Council the Owner shall not more than ten Working Days' after receiving the Council's
proposed amendments revise the bill of quantities for the SuDs in accordance with the
proposed amendments.

3.3

On or before Commencement of Development to;3.4

3.4.1 provide to the Council a Bond for the Bond Amount; or

3.4.2 pay the Cash Deposit.
the Bond shall endure, or the Cash Deposit shall be retained by the Council until:3.5

the SuDS are adopted by a statutory undertaker; or3.5.1

the SuDs are transferred to a Management Company; or3.5.2

if earlier the date of completion of construction, of the SuDS to the reasonable
satisfaction of the Council and County Council.

3.5.3

3.6 If:

the Owner fails to construct the SuDs in accordance with the details as approved by
the Council in writing; or

0

prior to completion of the SuDs the Owner is adjudicated bankrupt or goes into
liquidation voluntarily or otherwise; or

H)
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has executed a deed of assignment for the benefit of or otherwise compounds with its
creditors (except for the purpose of reconstruction or amalgamation)

iii)

the Council may (without prejudice to the Council's other rights remedies and powers against
the Owner):

* by written notice require the Surety to pay for; or

* the Cash Deposit may be applied to:

any reasonable and proper expenditure (including legal costs} which the Council may incur in
carrying out the construction of the SuDs to its own design provided it has been approved by
the County Council in writing or the Owner s design to return the Land to the level of hydrological
response as existed before the Commancement of the Development.

Not to construct or permit the construction of that part of the SuDs falling within the Wintering
Bird Mitigation Land during the months of October to March, unless otherwise agreed in writing
with the Council

3.6
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SCHEDULE 3

Full Travel Plan

The Owner and Developer covenant in respect of the Residential Development Land as follows with
the County Council:

Not to Occupy nor permit Occupation of any Dwelling on the Land or any part thereof unless
and until it has implemented and complied with the Full Travel Plan in accordance with the
requirements and timetable of the Full Travel Plan,

1.1

Without prejudice to the FullTravel Plan the Owner and Developer shall not Occupy nor permit
Occupation of the Residential Development Land (or any part thereof) until it has appointed a
Travel Plan Co-ordinator for the Land to implement the Full Travel Plan and has notified the
County Council in writing of such appointment.

1.2

Prior to Commencement of Development to pay to the County Council the Travel Plan
Approval Fee.

1.3

Not to Occupy nor permit Occupation of the Residential Development Land (or any part
thereof) until it has paid to the County Council the Travel Plan Monitoring Fee.

1.4

Not to Occupy nor permit Occupation of the Residential Development Land until it has
provided to the County Council the Travel Plan Cash Deposit to the effect that if in the opinion
of the County Council acting reasonably the Owner unreasonably fails at any time within five
years of Occupation of the Development to deliver the agreed measures/ targets and/or
comply with any/all of the measures/targets contained within the Full Travel Plan then either:

1.5

the Owner shall pay to the County Council within 20 working days of written demand
such sum as may be certified by the Director to be reasonably required up to the
amount of the Travel Plan Cash Deposit; or

1.5.1

the County Council shall use the Travel Plan Cash Deposit in order to remedy the
failure to achieve and implement the agreed measures/targets contained within the
Full Travel Plan or such alternative measures as the Director in his absolute
discretion determines will achieve the overall aims of the full Travel Plan.

1.5.2

That if it or its successors in title Occupy the Residential Development Land or any part thereof
it or they will implement the Full Travel Plan relating to the Land or such part of the Land to
be Occupied and shall use all reasonable endeavours to achieve the targets set therein

1.6

1hat it will in relation to the Development include in any tenants lease or occupier’s license of
any part or parts of the Land a covenant that the tenant or occupier will implement the Full
Travel Plan in respect of such part or parts of the Land and further that it will use alt reasonable
endeavours to enforce such obligations against any such tenant or occupier

1.7

That within 20 Working Days of the letting of the Residential Development Land or any part
or parts thereof procure the delivery to the County Council of a notice giving the foIlowing
details:

1.8

1.8.1 the name and address of the tenant;

a description of the premises demised;1,8.2

1.8.3 the length of the term; and
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a sufficient extract of the lease setting out the terms of the covenant expressed in
favour of the County Council in relation to the Full Travel Plan

1.8,4
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SCHEDULE 4

CONTRIBUTIONS

The Owner and the Developer covenant with the Council in respect of paragraphs 1 to 6 and 8 and
the County Council in respect of paragraphs 7, and 9 to 11 in respect of the Residential Development
Land as follows:

1 MONITORING FEE

Not to Commence or permit Commencement of Development until the Monitoring Fee has been
paid to the Council.

2 SRMS CONTRIBUTION

Not to Commence or permit Commencement of Development until the SRMS Contribution has
been paid to the Council.

AFFORDABLE HOUSING CONTRIBUTION3

Not to Commence or permit Commencement of Development until the Affordable Housing
Contribution has been paid to the Council.

COMMUNITY PROJECT WORKER CONTRIBUTION4

4.1 To pay the Community Project Worker Contribution to the Council in the following instalments:

25% payable prior to Commencement of Development4.1.1

4.1.2 25% payable 6 months from Commencement of Development

4.1.3 25% payabIe 12 months from Commencement of Development

4.1 4 25% payable 18 months from Commencement of Development

4.2 Not to Commence or permit Commencement of Development until 25% of the Community
Project Worker Contribution has been paid to the Council.

4.3 Not to Occupy or permit Occupation of more than 240 Dwellings until 100% of the Community
Project Worker Contribution has been paid to the Council.

5 TRO CONTRIBUTION

5.1 To pay the TRO Contribution to the Council on Commencement of Development

5.2 During the period beginning with the date of Commencement of Development and ending 3
years from Practical Completion of the Development to pay to the Council such sum as the
Council shall notify the Owner in writing as being reasonably required for the purpose of
implementing or amending (which expression shall include all connected administration,
supervision and the carrying out of) such traffic management measures as the Council
considers appropriate to ensure that any overspill parking from the Development or operation
of any existing parking restrictions does not interfere with the capacity, operation or safety of
the adjoining local highway network PROVIDING THAT such sum shall not exceed £2,000.
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6 HEALTH CONTRIBUTION

Not to Occupy or permit Occupation untir the Health Contribution has been paid.

7 EDUCATION CONTRIBUTION

Not to Dispose or permit Disposal of any Dwellings until the Education Contribution has been
paid to the County Council.

8 BILLY TRAIL SOUTH CONTRIBUTION

Not to Occupy or permit Occupation of any Dwellings until the Billy Trail South Contribution has
been paid to the Council.

9 COUNTRYSIDE SERVICE CONTRIBUTION

Within 12 months of this Agreement to pay the Countryside Service Contribution to the County
Council

10 HIGHWAY CONTRIBUTION

101 Not to Commence or permit Commencement of Development unless and until 10% of the
Highway Contribution has been paid to the County Council

Not to Occupy or permit Occupation of any Dwellings until 45% of the Highway Contribution
has been paid to the County Council.

Not to Occupy of permit Occupation of more than 50 Dwellings until 45% of the Highway
Contribution has been paid to the County Council.

10,2

10.3

11 SAFE ROUTE TO SCHOOL CONTRIBUTION

Not to Occupy or permit Occupation of any Dwellings until the Safe Route To School
Contribution has been paid to the County Council
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SCHEDULE 5

OPEN SPACE

The Owner and the Developer covenant in respect of the Residential Development Land with the
Council as follows:

1 COMMUNITY ORCHARD

1.1 Not to Occupy or permit Occupation of more than 30 Dwellings forming part of Phase 3 of the
Development until Community Orchard One has been provided In accordance with the details
approved by the Council.

1.2 Not to Occupy or permit Occupation of more than 70 Dwellings forming part of Phase 4 of the
Development until Community Orchard Two has been provided in accordance with the details
approved by the Council.

1.3 Not to Occupy or permit Occupation of more than 114 Dwellings until Community Orchard
One has been provided and not Occupy or permit Occupation of more than 184 Dwellings
until Community Orchard Two has been provided in accordance with the details approved by
the Council.
To include in any transfer or lease of the Community Orchard One and Community Orchard
Two covenants to restrict its use as a community orchard and to ensure the Occupiers and
the public at large have access to the Community Orchards in perpetuity.

1.4

LAP2

Not to Occupy or permit Occupation of more than 82 Dwellings until the LAP has been
provided in accordance with the details approved by the Council.

2.1

OPEN SPACE LAND3

3.1 Not to Occupy or permit Occupation of more than 10 Dwellings forming part of Phase 1 of the
Development until the Open Space Land forming part of Phase 1 has been completed in
accordance with the details approved in writing by the Council.
Not to Occupy or permit Occupation of more than 70 Dwellings forming part of Phase 4 of the
Development until the Open Space Land forming part of Phase 4 has been provided in
accordance with the details approved by the Council. To include in any transfer or lease of
the LAP and Open Space Land covenants to restrict the use of the LAP and Open Space
Land to the purposes of public recreation by the Occupiers of the Dwellings and by the public
at large and to ensure future access for the public to the Open Space Land in perpetuity.

3.2
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SCHEDULE 6

Miscellaneous covenants

The Owner and the Developer covenants with the Council and the County Council in respect of the
Residential Development Land as follows:

1 COMMENCEMENT OF DEVELOPMENT

To give to the County Council and the Council not less than ten Working Days written notice of
(heir intention to Commence Development

SUBMISSION OF DOCUMENTS2

To provide when submitting documents or details to the Council and/or County Council
pursuant to the Schedules of this Agreement a reference to the Planning Permission, the date
and parties to (his Agreement, and the paragraph and Schedule under which approval is
sought, together with a statement of the date by which a decision must be given by the Council
and/or the County Council.

3 HIGHWAY WORKS

3.1 Prior to Commencement of Development to enter into a Highways Agreement with the County
Council for the Highway Works.

3.2 Not to Commence or permit Commencement of Development until the Owner and or the
Developer has entered into a Highways Agreement with the County Council for the Highway
Works.

That it shall carry out and complete the Highway Works in accordance with the Highways
Agreement.

3,3

Not to Occupy, or permit Occupation of any Dwelling on the Landuntil the Highway Works have
been completed in accordance with the Highways Works Completion Standard.

3.4

4 PERMISSIVE PATHS

Not to Occupy or permit Occupation of any Dwellings until the Permissive Path(s) serving that
Dwelling have been laid out, constructed and made available for use in accordance with the
details approved by the Council in writing.

4.1

To ensure that the Permissive Paths following construction are available for use by owner-
occupiers of the Dwellings and the public at large and to include in any transfer or lease of the
Permissive Paths covenants requiring the Permissive Paths to be made and kept available for
use by the public in perpetuity.

4,2

BILLY TRAIL SOUTH CONNECTION5
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No to Commence or permit Commencement of the Residential Development until the Owner
or Developer has entered into an agreement with the Council in respect of the works to create
the Billy Trail South Connection.

5 1

5.2 The Owner or Developer to pay the Council's reasonable legal fees in respect of the preparation
and completion of the legal agreement referred to ir. paragraph 5.1.

5.3 Not to Occupy or permit Occupation of any Dwelling until the Billy Trail South Connection has
been completed to the Council1*. reasonable satisfaction and in accordance with the agreement
referred to in paragraph 5.1.

6 BILLY TRAIL DITCH CONNECTION WORKS

6.1 The Developer to agree in writing with the County Council a suitable design for the ditch
crossing permissive footpath route that wiil connect to the Billy Trail North Connection within 13
months of the date of this Agreement ( "Billy Trail Ditch Connection Works’).

The Developer to enter into any necessary legal agreements with the County Council for the
Billy Trail Ditch Connection Works including any licence to carry out works and or easement
necessary for the Developer and their successors in title to obtain access to the Billy Trail North
Connection.

6.2

The Developer to pay the County Council's reasonable legal fees in respect of the preparation
and completion of the legal agreements referred to in paragraph 6.2.

6.3

6.4 The Developer to complete the agreed Billy Trail Ditch Connection Works within 26 months of
this Agreement.

BILLY TRAIL NORTH CONNECTION7

The County Council will provide to the Developer a copy of the design of the Bill Trail North
Connection within 15 months of the date of this Agreement.

7.1

7.2 The County Council will construct the Bill Trail North Connection within 26 Months of this
Agreement in accordance with the design provided in accordance with paragraph 7.1.

3 BIRD AND BAT BOXES

5.1 To agree exact locations in writing with the Council and County Council before placing the bird
and bat boxes as detailed in Appendix 10 on the east boundary of the Land
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SCHEDULE 7

WINTERING BIRD MITIGATION AREA

The Developer, RSPB and the Owner covenant with the Council in the manner stated as follows;

1. ACCESS TO THE WINTERING BIRD MITIGATION AREA

1.1 The Owner will on the Access Date grant a licence to the Developer to enter onto the Owner's
Bird Mitigation Area for the purposes of carrying out the Wintering Bird Mitigation Area Works
affecting that area and will allow the Developer to remain on the Owner's Bird Mitigation Area
until such time as the Council have certified that the Wintering Bird Mitigation Area Works have
been completed to its satisfaction by issuing a Completion of Mitigation Works Certificate
pursuant to paragraph 2.5r

1.2 The RSPB will on the Access Date grant a licence to the Developer to enter onto the RSPB
Bird Mitigation Area for the purposes of carrying out the Wintering Bird Mitigation Area Works
affecting that area and will allow the Developer to remain on the RSPB Bird Mitigation Area until
such time as the Council have certified that the Wintering Bird Mitigation Area Works have been
completed to its satisfaction by issuing a Completion of Mitigation Works Certificate pursuant

to paragraph 2,5.

1.3 In the event that the Developer does not purchase the Residential Development Land, the

RSPB and the Owner covenant to grant a licence to the Owner of the Residential Development
Land to enter the RSPB’s/Gwnef s Bird Mitigation Area (as appropriate) for the purposes of
carrying out the Wintering Bird Mitigation Area Works affecting that area and will allow the
Owner of the Residential Development Land the right to remain on the RSPB's/Owner's Bird
Mitigation Area until such time as the Council have certified that the Wintering Bird Mitigation
Area Works have been completed to its satisfaction by issuing a Completion of Mitigation Works
Certificate pursuant to paragraph 2.5.

1.4 If prior to the issue of the Completion of Mitigation Works Certificate the Owners Bird Mitigation
Area is transferred, then such transfer or lease shall be granted subject to a covenant requiring
the purchaser to grant a licence to the owner of the Residential Development Land the right to

enter onto the Owner's Bird Mitigation Area for the purposes of carrying out the Wintering Bird
Mitigation Area Works and to allow the Owner of the Residential Development Land the right
to remain on the Owner's Bird Mitigation Area until such time as the Council have certified that
the Wintering Bird Mitigation Area Works have been, completed to its satisfaction by issuing a
Completion of Mitigation Works Certificate pursuant to paragraph 2.5

WINTERING BIRD MITIGATION AREA WORKS2'
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2.1 The Owner covenants not to Commence or permit Commencement of Development on the
Residential Development Land until the Wintering Bird Mitigation Area Works have been
completed.

2.2 Subject to paragraph 2.4 below, the Developer and the Owner covenant to carry out the
Wintering Bird Mitigation Area Works prior to Commencement of Development on the
Residential Development Land.

2,3 Subject to paragraph 2.4, the RSPB covenants in respect of the RSPB Bird Mitigation Area

to permit or otherwise allow the carrying out of the Wintering Bird Mitigation Area Works
prior to Commencement of Development on the Residential Development Land.

2.4 The Developer, the Owner and the RSPB covenant not to carry out or permit the carrying
out of the Wintering Bird Mitigation Area Works during the months of October to March,

2.5 On completion of the Wintering Bird Mitigation Area Works the Developer will serve notice
on the Council confirming that such works have been completed and the Council covenants

to issue to the Developer, the Owner and the RSPB a Completion of Mitigation Works

Certificate as soon as it is satisfied that the Wintering Bird Mitigation Area Works have been
completed in accordance with the Wintering Bird Mitigation Strategy.

3. TRANSFER OF THE OWNER S BIRD MITIGATION AREA

3.1 On the date being 20 Working Days after the date of the issue of a Completion of Mitigation
Works Certificate the Owner covenants with the Council and the RSPB that it will complete
the transfer of the freehold of the Owner's Bird Mitigation Area (other than that part of the
Owner's Bird Mitigation Area which contains the SuDs) to the RSPB in exchange for
consideration not exceeding in total the sum of one pound sterling (£1) in the form of the
Transfer and the RSPB covenants with the Council and the Developer that it will accept
such transfer.

3,2 On completion of the transfer referred to in paragraph 3.1 the Developer covenants with
the Council and the RSPB that it will pay to RSPB the Wintering Bird Mitigation Area
Commuted Sum

4. MANAGEMENT OF WINTERING BIRD MITIGATION AREA

4.1 The Owner covenants in respect of the Owner's Bird Mitigation Area (insofar as they are the
owners of that land) and the RSPB covenants in respect of the RSPB Bird Mitigation Area as
follows:

4.1.1 To maintain the Wintering Bird Mitigation Area in accordance with die approved

Wintering Bird Mitigation Strategy.
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4,1.2 Not to use or permit the use of the Wintering Bird Mitigation Area for any purpose other
than for the purpose described in this Agreement and in accordance with the Wintering

Bird Mitigation Strategy

4 =1,3 To use reasonable endeavours not to allow or permit access to the Wintering Bird

Mitigation Area other than where access is required for the purposes of fulfilling the
requirements of the Wintering Bird Mitigation Strategy and for the maintenance of the
SuDS.
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EXECUTED as a DEED by affixing

THE COMMON SEAL of the COUNCIL OF THE

BOROUGH OF HAVANT

in the presence of:

Authorised Signatory

EXECUTED as a DEED by affixing

THE COMMON SEAL of

HAMPSHIRE COUNTY COUNCIL

in the presence of

Authorised Signatory

Authorised Signatory Name

Authorised Signatory Posrlion^y1^!^!^
SIGNED as a DEED by

Hayling Island Builders Limited

:-

Director
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Signed as a deed (but not delivered until
dated) by j AA^J^ ]

and [ ’Tf̂ v^n-̂ r^ C&wytA Cfyr 'in J

as attorneys for BDW TRADING LIMITED
under a power of attorney dated
in the presence of:

SSIGNATURE OF WITNESS

1 as attorney
for BDW Trading Limited

Name:

Address:

SIGNATURF OF AT I GRNEYSIGNATURE OF WITNESS

:i6



[ as attorney
for BDW Trading Limited

N

Addres

Executed as a deed by

affixing the seal of

THE ROYAL SOCIETY

FOR THE PROTECTION

OF BIRDS

(Director )
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J



APPENDIX 1

SITE LOCATION PLAN

PL-01 June 2018
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APPENDIX 2

AFFORDABLE HOUSING PLAN

PL-08 Revision P11

f:

replaced by PL-08 P17 June 26
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eC* BÂ RATTSOUTHAMPTON

T»' A *rlr3 11'
CVWLH5 SlFi:L' M I GAUCN AREA. PLAS

.v ; . KD H i i i

NS1:2517
LCP D3iLv r—. 012n : -i.i FĈ
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Wintering Birds Mitigation Area Works

Major Works - works required to create the refuge (fencing, grassland, scrapes etc. ).
Maintenance - a maintenance period during the construction phase when the developer will be
responsible for ongoing maintenance including overseeding of grassland to make sure there are no
hare patches, watering and maintenance of hedgerow plants {and replacement if necessary) and the
like.
Monitoring monitoring phase will commence with installing decoys and monitoring usage over this
coming winter. Next spring, there will be a final maintenance phase (if needed) before a final audit
and sign-off' with RSPB for the transfer.

Monitoring and transfer
Timescale Operation Undertaken Additional

SupervisionBy

April / May 21 (1
week)

install boundary fencing (post & rail with
livestock fencing).

A Developer's
contractor

Sign-off by
developer's
ecologist, agreed
by RSPB / LPA / ME

April / May 21 (1
week}

B Flail of arable areas of mitigation area to
remove vegetation growth.

Developer's
contractor

Sign-off by
developer's
ecologist, agreed
by RSPB / LPA / NE

Prepare arable areas using disc harrow
(or similar ) to maximum oT ISO mm with
chain harrow {if necessary) to remove
arisings.
Sow seed mix {perennial rye grass &
white clover) using broadcast seeding at
c.18 kg/ha.
Fertiliser application is not considered
necessary due to the inclusion of nitrate-

fixrng crover within the mix,

Consolidate seed bed via rolling.

C May 21 (1week) Install boundary hedgerow (using root -
trainers suitable outside bare root
planting season).

Sign -off by
developer's
ecologist, agreed
by RSPB / LPA / NE

Developer’s
contrador

May 21 (1 day) Create wader scrapes (x 6) within
mitigation area using medium-sized
excavator.

Developer's
contractor

Developer's
ecologist to agree
locations with
RSPB then guide
contractor.

D

May 21 (1 week) Install acoustic barrier along southern
boundary of mitigation area. To remain
in place until completion of
development

Developer's
contractor

Sign - off by
developer's
ecologist, agreed
by RSPB / LPA / NE

E

May 21- April 22 Maintenance of Refuge in accordance
with Strategy, including planting
aftercare {watering, replacement of
failed plants etc.)

Developer 's
contractor

Monitored by
developer's
ecologist.F

September 21 Over-seed bare areas i f necessary. Developer's
contractor

n/aG

September /
October 21

H Cut grassland to 60 mm fn height. Developer's
contractor

Sign-off by
develoser's



ecologist, agreed
by R5FB / LPA / ISfE

September /
October 21

I Install goose decoy (x b) within
mitigation area.

Developer's
contractor

Sign off by
developer's
ecologist, agreed
by RSPB / LPA / NE

J October 21-
Marc.h 22

Monitoring of mitigation area for use
and establishmerit .

Developer's
ecologist

in consultation
with RSP6 / LPA /
NE

April 2? Over-seed bare areas if necessary. Developer's
contractor

n/aK

n/aL April 22 (indicative) Dispose of mitigation area to future
owner / manager - RSPB.

Developer /
Management
Body
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APPENDIX 8

FORM OF BOND

Ilie (piui-anice Bond is made as a deed hch* een Hie following parties whose names ami addresses are set

mil in the Schedule to this Bond ( the 4Schedule')>

The ‘Contractor as principal
I lie '< iuarontoi as gunranlor, and
I lie ‘Employer'

( l )
(2 )

( a )

Whereas

By a contract (die Tontract ' } entered into or to be entered into between the I inplover and the

Oonriiietoi particulars oI which are set out in 1he Schedule ihe Contractor has agreed with die Employer
to execute works ( the " Work'.) upon and subject to the terms and conditions therein set out

( I)

Ihe f ntar - mioi has agreed with the Employ ei ai Hie request of the Contractor to guarantee the
performance oftlie obligations of die C nntraetoi under Ihe Contract tipun the terms and conditions ol

this Guarantee Bond subject to the limitation se! oul in clause 2.

< 2>

Now this deed witnesses as lbIlows

Ihe Guarantor guarantees to the IEmployer that in the event ol a breach ol the < ‘onlract In the
Contractor the Guarantor shall subject hi the provisions of this Guarantee Bond satisfy and discharge
any damages sustained by the Employer ("the Damages' ) which relate to die obligation to carry out the

works

Ihe maximum aggregate liability of the ( iuorantor and the Contractor under tins C iuarantee Bond shall
not exceed 11ic sum set oul in the Schedule ( the Bund \mount jbut siihjo. i lo such limitation anti to

clause -1 Ihe linhilily ol ihe ( iuaiantoi to pay the Bond Amotmi dialI be co-ex tensive with die liability
of the ( ontractor to pay the Damages under the < ontraet.

?

1he (maxanloi shall not he discharged or released by any alteration of any ol the terms conditions and
pro\ isions u j the ( 'ontract or in the extent or nature of the U orks and rlo allowance of lime by the
I.mpluy ei nndei or in respect of the Contract or file Wuiks shall in any way release reduce or affect the
kahilitv oi dle truaranIor uiMIcr 1111s { iu;iranLee Boinl.

3

\\ hetfiei or CIL 11 this < iuarantee Bond shall be returned io the < iuarantor the obligations ol the Guarantor

under this Guarantee Bond shall be released and discharged absolutely upon Expiry (as defined in die
Schedule) save in le.spcet ol any breach of the Contract which has occurred and in respect of whicha

claim in writing containing particulars of such breach and star ug that the amount being demanded has-
been established and ascertained pursuant to and in accordance with die provisions of oi by reference to

the Contract and lakes into account all sums due or to become due lo the ( 'unitactor has been made
upon and received by the Guarantor before Expiry

J he t outraetor h;t\ ing requested the execution of lids < iuarantee Bond by the Guarantor undertakes to

the Guarantor (w iihout limitation of any other rights and remedies of the Employe ui the Guarunlor

against the Contractor ) to perform and discharge the obligations on Us part set out in the Contract .

S

I he Guar:mice Bond and the benefit thereof shall not be Irunsfened or assigned w ithout the prioi
written eonsent of the Guaranior ami the Contractor

6

AS



7 J he panic* m [his < juarantee Bond do not ink1rid ?h;il an> . it its terms will he enibrceable. by ^ irtuc oi
The Contracts (Rights of Ibird Parties) \cc 1 or otherwise. In any person not a party to it.

«X IIiis Guaraniee Bond shall be governed by and construed in accordance with the Lms of England Lind
Wales ami only the courts oilinglurid and Wales shall have jurisdiction hereunder

I lie Schedule

I he Contractor: Developer’s details

Die Guarantor : Bank ' s details

"Ihe Employer THE COl N'CIL OF THE BOKOI Gil Ol IIWANT of Public Service
PIii7a Civic < t:inie l<oarI 11n\ ani 11ampshire I*( >9 2 A \

Ihe Contract: * insert details of the SIU6 Agreemen!*

t he W oiks irie const ruelion ol a Sustainable Drainage system in accordance with
paragraphs xxx ol Schedule xxxxx to the Contract

I he Bond VinoLint : '1 lie sum ol 1Cxxxxsxx) xxxxxxxx pounds sterling only

Hie Expiry Date: ’I his Bund w i l l expire for receipt of demands upon the Issue of a certificate
oj Practical Compleiion In iUe foimcil upon presenlahoii lu ilie Guarantor,
by lhe ( out factor of a certified true and correct copy of the T'raeLical
Completion Certilicalc purporting to have been signed under the Contract
which shall be conclusive for the purposes of this Guarantee Bond

In witness whereof the ( 'oimacnu and i ae Guarantor ha \ e executed and delivered lids ( iuaranice Bond as a Deed
da\ olthis .hiIs

FXE-CT IED as a DEED hy OE\ FI.OIM U)
in the presence of:- )

Director

IJireetoi Seerelai v

EKECIJTED as & DEED by affixing ilie
POMMON SEAL o f x xxx xxx xxx
BANK
in the presence ot -

\
1
l
l

i >irector

Director Secretan

46
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INTKQDUi"' • ION

This Travel Plan ( IP) has been prepared by Paul Basham Associates on behalf ol Barrdtt Homes to

support a full planning application lor ‘195 dwellings, associated open space, pumping station,

substallon w th vch icuIar access v i;1 5mah Lane and change o' use of agriruMiJr aI la r vd to a wader and

Brent Geese refuge'' at and to the north o' Small Lane, llayling Is and. Ihe application site is

demonstrated within Figure1and the s te layout s demonstrated in Appendix A .

1.1
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Travel Plan Principles

1.2 A TP is 3 strategy for managing access demands to a development site by ensuring that the travel needs

0'its users are met ny a range of modes of transport in order to:

Redijce the impact of car trave assucialed wi‘li I ie f: upused deveIopmen11 at I and to the nor tn

of Sinah I ane through the implementation o' the Travel Fean;

S.upnort a reduced need of residents to traveI by prqviding infor rnation on mr sharing anci bome

deliveries;and

« Ir 11:rease s11st ainahIe traveI prac t ices where appropratesnd f.:t.:ns nIe through the promotion oI

sustainable travel opportunities such as S^igncoaLn Bus services and toe promotion of local

services aIprig S t ation H ond

n.jl betshirn Assocutei.Ltd
» r r IVI .MH? T fidU /TP/S
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In accordance with HfX's guidr-mce, ihe benefits o' the Trave Pan wh en rue likely to be achieved by

users of the development, the local community and the Ideal global environment are identified below:

* Development Users

Ari a11rar:i :ve periesLr idn erivironrnenI. wiIl'i reduced car use-

cs Oppor t LIn t y to tr y new tr aveI methods through r raveI vr111Lhet s

* Loca COMMIJNity { Inr..iiding It)ca ' global environment)

Reduced po ut on on the local road network

L Ablity for residents of the development to inform other residents n! positive

S'.JSta nabIe r raveI exportences

Reduced congesi.ion il fewer vehicles are on the road due Lo L-JStamable travel habits

1 3

The Travel Plan strategy supports access to a lull range of iocisi facilities and activities for future site-

users, whilst encouraging good design principles and working with the local community.

1.4

A Travel '" an is an evolving process nutated through site visits arid discussons between lhe main

stakeholders and Hampshire County Council (HCC) , The Travel Plan has been prepared nIongb.de and

should be i esc in conjunction with the application's "unsport Assessment

This Travel Plan is informed by the findings and dialogue between Paul Basham Associates and HCC

arising from the pre-npp. cat cm stage and a previous application submitted under reference

APP/1S/00724. also for 195 dwellings

1.6

T ravel Plan Aim and Objectives

The IP strategy supports access to a wide range of local facilities and activities ‘ or future site-users

.whilst working alongside the local council and the local community Lo encourage a sustainable

deveIoprnent. Ihe f P f o ilows an over areking aim lo reduce the reI ance on the privare car wh11st

increasing i lie use of susluin.vhle transport modes. T he objectives that wil support th s aim are outlined

in Table 1.

1.7

Objective Number Objective

Fa.promote tue use. ot Stagecoach 3D/3:services lor
jol.rri-yv -. In*A'=rr| H.-.VHOI .-ii•ri r ! s:r L.' JS - •1

To oneoutage walking and ryhing in IncaI amenities
a!nnr; Stat ni Road wh ch includes : ::nve!iic!iice score,

eateiios and a pnamiacv

2

lo mhimite p:- v-:.te car dependence nimup.h the
promotion or car so n,» and understand og ike lyp cal

jo11 a »-y dr o-,idi-nts al lhe piunosed development
3

Table1: Trave Plan Objectives

Paul PashHrnfeociJtes Ltd-i- r '-u r -QQ3T/M ^
.snd at 5«nah jjne. Hayl n;? Uiand
Trpvr'lPJan
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Meeting these objectives will help create n sustanibble development with good travel practices and a

will help to encourage a decreased reliance on the private car, thus reducingIhe impact oi car travel on

HayImp Island Continual evolution o l the Trave Plan is necessary to ensure the Trave Plan meets its

t argeis and objectives romoting the 11ave l Plan prt:•(:ess wiII better - e siderits' underst ariding DI the

Travel Plun Co-cirdinator's (TPCf work, which n turn should increase resident engagement with the

Travel Plan The TpC won rJ be responsible for promoI; ng the practices of the ~P and reviewing its

objectives

1.8

Travel Plan Structure and Approach

This TP has been iriformed by HCCs A Guide to DeveIopment Related TraveI Plans f2009) and wilI be

brofc en down into the fnIlowmg structure.

Chapter 2: Travel Plan Policy

Cnapter 3: Exist ng Local Conditions and Site Accessibility

Criaptor 4; Proposed IJeveIoprnenI.

Chaptor b: nd cative Basoline I argft ruveI PaUer r:s

Chaptor 6; T r FiveI Plan SL r raU:gy

Chapter 7; implementation, Mor tormg and Drorcemenr

Chapters: Conclusion arc Summary

1.9
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IT1AVH PL AN POLIO

The objectives o = thus TP as outlined in Table 1are designed to work alongside those set at national,

regional and local levels. ;n particular, the objectives relate i.o Nat oriel Planning Policy Framework

{NPPF), Hampshire County Council Local Transport Plan 3 (2011 2031) (LTP3); and Havant Borough

Council's Adopted Core Strategy (201] 2026). these documents are also supported by HCC 's

DeveI£ jpmerit Tr aveI PIan 6uidarice.

2 .1

National Policy

The NPPF acts as the central guidance For development planning and replaces national alarm ng po cy

guidance including Planning Policy Guidance Id { PPG13}: "ransport. As defined in the NPPF's Annex 2

Glossary, a " ravel Plan is o long term management strategy for on organisation or site that seeks to

deliver sustainable transport objectives and is reguiody reviewed ' and s a requ rement lor

developments which generate a significant amount of move ment The following NPPf paragraphs are

lelevant to the Travel Plan

2 . 7

aiming. prnefes and dec sians should recognise that sites to meet ioca business and comnun ' v n-mds n rural areas may have to he

found -n:I M T O oi acyond c>; sting settlements,, and in locations that are not well served r:y pub ic ha-isaoir. In these circumstances

it will ne important to ensure that devetefijrmerii i£ sens tiw tb ts s.jrrn.jnijir pi. dewfis not have an '.inacceptable impact OP local roads

and exploits any opportunities to maxe a location rnpre ( for example by irnproving the scape for access on Fool, by cycling

o-r by jblic tf ansport j f he .ise oI prev o.i y developed ,-ii:d ai; \ :-,i\ es 1na: are phyii.aI y we = rclated to existing se11 enteni s, .houId

h*3 encouraged where suitahre opporlunciussi >t

{NPPF Para.84)

transport issues should be considered from the earliest stages oi plan-making anri development proposals, so that:
TM floienllal impacts of developmeat on transport networks con he od&issed;

Oppcrtunites from cwi
'jsJrrrtj 0( proposed ifQflspon infrasrcoctore, and charging trampoti technology and

u\n.; }?, ;rrp rcoiV.rn for exonfpte iri <(do r:Or11o i r ( stale, iacattor, o r ~ Jens * ry of rtevebprnen r 1.* ior curt be
accommodated;
OppoU i.r.’iTipj ic: f;rc;/nol e w£?ttin j cydifkj and ;.u >hli 1:or,sport .JSC are 'den iified and pvrued
The environmental impacts of traffic and transport irfras\ rw rure ton he .'denuded. assessed and token into

account — including appropriate opportunitiesfor avoiding and mitigating ctr\y adverse effects, and for net
environmental gams; nno
Patterns of movement, streets, parking and other transport considrrations are v‘c-.p ^LI " to the design of
schemes,and contribute * a mnkinri h/qh qoodiy places

J

j ).

«
L /

dt

(NPPF Fora.102)
I iL* piartning syjstem shoul6 actively manage patterns of growth in supoort t nese objert ives 5:gnificant dovelbpment shoufd be focused
oi Iocations w iich are or canse made s jstainable. r hro .15n l m ting thene.ed t o t ravel and oHe11 w a p^r. i IU L I o ce oI vensport mode s
I nis can hep to reduce congestions and emiss ons and mprove air qjahty and public hea' tl- Howt- ver, opportunities to maximise
s'.j .n.dmable transport solutions will va - y between urban and n.ra! areas, and this should be taken into account in both p an making and
dads o 'i caking

(NPPF Para.103)

Pa .1 Bashar1 Assix idU.', Lu •
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DeVt-Iup i:L'i;i. S ’IDU d o•Ily be pfevented 0r rc fused on hignway; prour.ds iI here woiih£ be? nn insj:ce-ptab e irrpacl 0n h. F!hW3 v' safe t y.
[NPPF Para. 109)or ihe residual cumulative impairs on 111 • iDULI network wo Jld bo severe

All developments that wi I generate sign amourns of 11DVI m rr. should be ret)u rod to prov de a travel plan, and Im application
should be supposed bv a transport stare-Tienf or Iranspur - assessmeuii so thai the likely impacts of the proposal inn tie assessed.

(NPPF Pm. I l l )

Planning policies and decisions should sustain and contribute towards cDrophanee with relevant I mit values or nai noai objectives for
pollutants, taking into account the presence o - An duality Management Areas and Clean Air Zones, and Tie cunmla:ve mpacts from
individual sites in local areas.Opportunities to improve air quality or mitigate impacts should be ideficit ed, such as through traffic and
travel management, andgryyn i'irraslmem:e provision and enhancement. 5o far as possible these opporiunities should be considered
a:the plan-making stage, TO ensure a strategic approach and Imit the net-id lur issues to be reconsidered when deter ninjng ird v:dja!
apol cations. Planning decisions should ens ire ina1 any ni!’/- devt opineni in Ah Query Management Areas aid Clean Air Zones i;.
consif.r ent w 7h the Ioralair qij.,ilily acI id i alen

(NPPF Para.131)

Regional Policy

LTP3 (2011-2031) sets out 11anIpsh re'5 transporI s t rategy .ina i:.lenti: es a r arige of poIicy objert ves,

with those most relevant TO this ' ravel Plan stated below.

2.3

Policy Objective 4: Work with bus and coac " operators to grow bus travel seek to remove barriers that
orever11 sorne oeup1t us :g ixises waer e affordahle and pr ac t ical. ano reduce deperidence on the orivntr

car for jo. 'npys on nte- andintra i Jri>an coTidprs;

Policy Objective 9: Introduce the 'shared space' philosophy, applyingManual for Streets design principles

to support a better balance between t -aff c and community life n towns and residential areas;

Policy Objective Hi Reduce the need to travel through encouragement oF a high-speed broadband
r.etwork,. suppo-t ng the IocaI de v.er y cy ;.ervice '5 r1 :d ri u = han A ' •.:as TIif- app cat ion of '5ma r te r _ 11uices'

n datives;

Policy Objective12: Invest ir. sustainabIe t r er:sport measures. indudihg waIking and cyciing irifrast fucture,

p-lnciDaily in uroen ;ren-. to o- ovide a heall - y a ternarive to the car for local short journeys to work, loc.a
services or schools; and work with liea Lh authorities to ensure that transport policy supports ocaI

aIT 0' tions tor "oaI7h and we! I be ng.

Local Policies arid Initiatives

HBCs Core Strategy (2011) s a long term strategy that seeks in shape arts guide new developments in

HavaMl Borough. The Core Strategy proposes a policy Vamework 'or new developments. The Core

St - . jlegy proposes the follow1 ug:

2 A

" in 2026 Havant Borough will he a cleaner , safer ana more prosperous piare

people of oil ages one: circumstances will won,1 to hve, wsit or work . a will he o sought-after location wet!

known os the home of windsurfing and far its superb Solent coastline, li will be v/ idely recognised for tis

It vviIf be a place where

I-1,11.1 B3 = h.im A =.r.O;l' atfl:i LlJ
tifpi . t Ho i? J } i"0.31HP/S
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sustainable, innovative and high quality design developments and the stewardship of its naturni and

built environment /'

2.5 HBCs Core Strategy also identifies the importance of development Travel Plans and Transport

Assessments as a way of supporting the above aim ' his IP and the accompanying TA seek to ensure

that the proposed development supports and complements the following policies:

Poliev C59 -lousing sl ates

* i>!ann if' if fit.Y ussiot • vvYi'i* he granted for boo --in7 prnon -•wA 'hu ' VWI'I act' teve o sUi’f akie dens •'y of tievelopi 1;en1

for the location taking into abcat/nt accessibliity to public transport and’ proximity, 10 employment shop s

and services id addition t0 respecting th? nsr founding landscape, character unct huiit farm

Policy LJ20 I ranspori snd Access Siratify &? dl.es development will be permitted ifiat

,'5 consistent vwte and r ur'.wfrutei te of the ‘Redu< iVij-cvge LM?J

Poes n w .'/irrpirse f/rj.n oni/ fj.'o.- rjofcs beffer yypo/ ewsnnf? ten.ispof .' networks;

,'ffipovfi (jfi PSi1 r . ’ ' v to \ ji )oc' <
t services and employment urm pmtnr.w - egoohiy >>i rhe transport system;

Provides transport managerr\erv merrvivrvs. m'lurc the sate end efficient oner Hi ton of the strategic ana1

local road network;

insures tnut highway de^gn re$i antis positively to the characteristics of the areaand delivers 0 high quality

potvc realm / or t?iV users;

Maintains or minrow-. ihn range of ' runsport wooes m cesyifr'e to the users 0} the development Site with

specifit emphasis on pgbfit transport, especially high quality/ fren* .'my hrr-.es and itidudes walking ond

eyeing whew aptu annul e; and

improves Highway, cycling pat pedestnan hnks vet ween r > ;e western bmlt up area of the Borough and the

eastern area of the Borough tocreole i.' strong east/ west communication axis that posses through Dunsbury

HU' Farm/ Leigh &jtk .

DV1? Vitiating:ne . ol Irivl1 stales.

New developments wifi berequired to mil igate their travel impacts, including the environmental impacts of

' mve! • . ir: as none, uu and v' sool Qoiiut*on and impor t } , on amendy hvutrh end o'.'mate change/

This TP has been written in accordance with these pc- c es to meet ihe sustainable requirements lor

new developments within the Borough of Havant and iimrease the share 0* n tenut ve transport options

lor the proposed development and wider com -unity.

2.G

I-1.ini Bs'-nam Aisac^tes Ltd
Repr.rt No (>l ! QGnW /5
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Seek - og to 1iiaximis0 and huiId 1 Jpon oppcirtunilies pr esented dial! 011110 aDove r>caIes. this f P ' s prirnai y

aim is to reduce the reliance on the private ca* wh'ii-st increasing the use o susta ouble transport modes

helping to create d sustainable development nn Ilaying Is and.

2.7

I 'd- , l asiham Assoi I *.".- IV
Sr f ier i ho LMJ Otfit/rp/S J
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BSSIBILTTVEXISTING LOCAL CONH -l J !'i AMID S \ I »% r •'

ITie ile s L.12.64 beetare5 and is currenr ly rj gr rpn ! ie id wilh aR r ic LJ 1 tura purposes an acceas takeri

fr OFT Sina! i Lane I an siro is I©caters nn r hv western side o ' Hay!ing ! lanc w >thin Havani Boroug?i a rv;l is

bounded to the south and west by res dentinI dwe lings, grpenfie d Lo the north and the Hayl ng Billy

Trail arid Hayling Island Amateur Dramatic Society to the easl . The site has Rood access to lora tadlities,

BEINR WITHIN /00m of Wnid own and approx na:ely 1.9knof the faci tics ir MPNGHARRI | *easured 1rom

the centre o1the site) . The site and its surroundings are demonstrated in Figure 2, with an accessibility

m. j \.: provitied as Append \x B.

=3.1

Figure 2 : Site Content

The existing bite is accessed via a single track taken from Sinali Lane, see Photograph 1d.2

Paii Ba = harn AE.V:JL Jtes Ltd
We.r'iM’r ho i"'JiVj.a i /TP/5
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Photograph 1 I- xisliru Si:i-1 A:':*. • ‘SS

The site is cpproxiniateIy 700ni from rho r.nnIre •::•f WesI Tow11 ( taken from ihn centre ol the site ! and

the associated services which includes eatenes, a convenience store and a pharmacy .
3.3

"he site is also aporo*imste!y 1.9km from Mengham (measured from the centre of the site ) where

further fac - : ties such as a uH's surgery, pharmacy,, schools and pub ic houses me located. The distances

to local amenities ( taken from the centre of the site) are outl ned in Table 2. with an accessibility map

attached ns Appendix B

3,4

Distance "Itaken
from the centre of

the site)

Walking (ba&eii on
BQm/m nate)

Bui (minutes) Cyrlmg (minutes)Amen ty

5local Infant School 1 .bkni 20 L 3
6Loca JimID - School 1.6km 23 IK

1Closest Post of fee 1.9km 24 14

Closest Convert ence
Store

2s 1!

0 1C osest Bus Stop 3 X 0:1 4

Closest Secondary
School

727 2A7 Ikm

24 14Closest Bank I9krr

Closest Doctor 'i

Surgery
16i8krr. 2 3 u

—I
Closest Public House •I -.<u £ 4 1

Hayling Island
Community Centre

210U.Kku r >

Funland Amusement
Park*;

1.5km 1 t

rahl-i2 Distance TO LCCA Amenities

F,i'.. l :n .lirii Assnc -Btes I td
veutr' iVo (2d OOil /TP/5

• (n? e ' 10I ana a* Snah Iane. *-aylng Island
i avd !-'i.a



3 b I IIP C.hur tered Institution of Highways and Transportation KJIII ! outlines guidance for 'Providing for

Journeys on Foot' ( 2000), which identifies desirable, acceptable and preferred maximum walking

d stances for local amen -lies. Table 2 demons! ales Ihe oca! amenities surrounding the site and iheir

distance, whilst Table 3 outlines the guidance proposed by CIH '

C ::*r inim.ing/Scnoo /Sight -seeiig
E- lsawhcrG lm)local Ctinl r £ (rn) (:n)

400sue200Desirable
30p1000Acceptable 400

Preferred Maximum 12002000BOO
Table 3 cur Oilid:iur r IO'- Providing,hr .Journeys or l o o t

This indicates that there are numerous facilities within Close jproximfty which are within the preferred

distance that OHI suggests. In particular local schools and a post office are all w thin the

proforre-:: maximum' walkingdistances for ourneys on tool, This highl ghls that walking to local schools

and facilities Vom the proposed development is realistic

3.6

maximum

Pedestrian Network

There are approximately 1.8m wide footways flankmg both side oJ Sinah Lane, with the southern side

also having a wide grass verge which enhances the pedestr an env ronmeri The route towards the

seafront (using Staunton Avenue) is also an attractive environment with wide footways and verges.

T f iese er.v ironments a rc demoris’ r a ted n Photographs 2 anri 3.

3.7

Photograph 3: Staunton Avenue PedfStu.m EnvironmentPhotograph 2 S n:-h Lare Pf?:1e sir ai l: r v;ronme- 'IT

- 1JI Basham AsSCewt': I fU

e.ir >rr IV I rUJ.at' jJ Tr-'/S
; i ;I sririatSinah can-::. Hdyl Mf! I OK

Ir’.m PUn



The pedestrian route towards West Town fusing Station Road) from the proposed site has recently been

upgraded by Barratt Homes' Ino Oysters' doveIopmen: APP/15/00919 which entires there is a

cont - nuaI Foof w.:-y anr. peciest r ian r rc>r,s rig !aciIiIies 1owar :is. WesL Towr ! Within West "own there is a

phar macy, eateries, butchers, salon and a convenience store. Photographs of the route to West Town

and the pedestrian environment in West 1own are demonsIunled in Photographs 4 and 5 respectively

3.8

PhoEograph 4 . St :i-*i < Road Jedcs:r ai > Li;VIRORMCM-I PhOlograph 5 VV est T Own Cenr re Pede*.rrian -nvir -::r rnmil

I he pedestrian route towards L Grove would utilise Station Hoad and St Mary' s Road . At the junction

of Station Road/Manor Road and Manor Road/St Many's Road there are dropped kerbs and pedestrian

refuge ‘islands, with a zebra crossing m place across Beach Road/.VIanor Road St Mary's Road provides

a continuous 'ootway on the southern side of the carriageway Along Flm Grove Lhere are a number of

pedest r ian crossings in p are consisting of dropperl kerbs, Iac t ;le paving and further 2ebra CroSsings.

3 3

:! 1.0 The south o1 Hayling Island also supported by a number of Public Rights of Way (PROW) which are

demonstrated in Figure 3, with a red c rdo highlighting Ihr proposed MIH location.

?3 -'I Bflsh.J " A^GCIdtt: jLid
Ki'dwr ' •V M.C'Ioan/ i ^/s

L-ji!: aiSindh Kiyln'ig L j11*_-
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Cyclist Network

Ihe ocaI road network benefit?; from gentle grackents which he p to make cycling a more attractive

mode of transport Furthermore,National Cycle Route { HO\ ) 2 is within close proximity of the site which

runs between Dover and Cornwall

3.11

Muie ocaI iy, NCR 2 connects Portsmout h, Chict;esLer and Sou111ampton 1owards hay 11ng IsIa nd, The

route s ;; mix of on-road cind Era" c- free routes,w th .n cycle ride r.Lo Portsmouth taking approximately

3-0 minutes (including a ferry)

112

Within Wesi Fowr. diem are cycle parking facilities and designated/signposted cycle routes. See3.13

Photographs fi 7 and 8.

r\= iii fdjjham Associate?ud
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Photograph 6 Cycle Parking in Photograph 7 St-Hinn Rond or. road Photograph & :.yde fingerposts

cycle routeWest I own Centre

3.14 The site is also adjacent to the 'Hayling Billy Trail' which is a S-mile traffic free round trip from the south

to the north of 11ayI ng Island . The trai' uses the Mayling fV y Coastal Pnlh which runs along the west

coast of May ing Island. Parts of the Hayling Billy Trai run very close to the coast line. Conditions af the

Hayling Billy Trail along its route are demonstrated in Photographs 9. 10 and 11

Photograph 9 HayI ng BiI y Tm [Southem
End!

Photograph 10 H-iI: lgBiliy fr.;!i (MdlU1' Photograph 11: lay ing Billy Trail
(Nc:lhern End)

ne HriyIing hilly I ra11 vnr ier- in widih, wi:h par ts hav ng a demur calion f or epuest r ian users, c yc sts arid

pedes- nans Tfie surfacing also changes along the route with the northern end Tom Victoria Rond more

formally surfaced ns evident in Photograph 11

i.IS

3.16 A snapshot of the Havant Borough Cycle Network 2017 in yiejh iy of the site ;s provided in Figure 4

L."r .1 at ;:.m“ i .=n. .̂ Hny ingIdan.I
IW/el - lc 11
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Figure 4: Havant Borough Cycle Network 201/

PubSsc Transport

Ihe site exhibits good accessibility for public transport within Hayling Island, with the Stagecoach

number 30/31service uperstingan a half huu'ly bass from the ous stops on Station RoaOapp:*ox.'mately

llOrn from the site access and thus 320m from Che centre of the site , I he route connects the site to

South Hayling, Mengham, Gab:e Head. Langstone and i-avani and operates from 06:70 to 22:3B

Monday to F riday.

3.17

I lavant Rail Station is located approximately a 30- minute cycle to the north nl toe site and is accessible

Ihr s ta ton is also accessible via the

3.IB
va the dayling billy Trail and National Route 1

aforemeet oned Stagecoach bus serv.o: number 31

3.19 Havant Rail Station is equipped with 92 sheltered and secure cycle-1 siorage spaces, a total of 632 car

packing spaces across two car parks (including8 u sabled spaces) step t ree access, wait ng rooms, toilets,

ciJstoiner hcIp point s, CC ’ V and day11me (Mordny Sunday r tnffmg.

Pau BaaC 3m A sociJIUL.nil
ftepir .Vo- Ji 00.3 S/TP/5
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3JO i he station provides direct access lo destinations fncluu ng Portsmouth ! larbour,Southampton Central,
Brighton. London Victoria and London Water loo During the peak periods Ira os typically slop aI a
frequency of two per hour tor services to Southampton Central,, Brighton and London Vrctoria, three
por houi to Lo11don Waterloo ar i dsix per hoLJr to POft sr r iuuthHarbou* Journoys to Por tsmouth Harbour

take approximately 16 minutes with journeys to i on.don Waterloo taking approximately 70-80 tv nutes.

3.23 In the AM anc PM peaks there are Irains roughIy every 20 m nutes n an ea3terly dfrectionr 10 mmutes

in a westerly direction and every IS minutes n a northerly direction providing opportunities for

romm Jters to Bright on, Portsmou11i/Southampton anc Lor idor i Water Ioo/Vrr.tona respective y (as we11

as intermediate stations).

Maritime Services

3.2 /. A. ;:omrnercisl feny ser vice s aIso avaiIabIe from Ferry Point (Ferry Road) (re-1aunched Aug11st 2016) and

connects Hayling Island and Portsmouth for foot passengers and cyclists., Ferry Point is approximately

7.6kn-’ west of the pr oposed si t e, appr oxirnate!y 3 i : minote waIk or 10- rnmute cyr In 'ho ferry operates

Seasonal timetables, with the current Spring 2018 timetable departing Hayling Island at 06 90, 07:20,
08:00 Monday to Fr day only plus hourly services between 08 A0 to 19:30 Monday -Sunday. Returning

ro"i Portsmouth, the ferry again operates hourly, with tne last ferry serv ce a:20:00.

Key Travel Resources

3.23 Sustainable travel opportunities are supported locally Table 4 provides a summary of key travel
resources.

^escurce Description Details
Nat iona O'.viarni .:un 'u-r supprm "i. .

pedestrians
iving Streets WWW.1 » VIi •M.Si !PPI nr;c, u^
Cycle Street O * 111 :.y: irir.; jour r &y piar-ner www cyclestrcots.co.uk

OnI no feciI ty for revolving Ioc ~I Pan-jpcd
infrastructure problem -,

rix My Transport WA W . fixmvtransaor co -n

Sjstrans Thc national sustainable transport cnar ty www n: qxu*

Traveline On ir e Iravel ,uair uy piHnner v/ww .i’.-.iv -:’ ns.into

My Journey l.xmey Planner my'iour'i'.-y'l j;i mli r • r.o -n

Table 4 <ey Travel Reson -

Land at na ine , 1H.iyli 1. and
nvr- Plan
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Accommodatiuri Sc:hedule

The proposed development would consist of 195 units, 30% of which would he affordable housing. A

summar y of thc acconunodat ion schedule is p-ovided within f ahie 5.. wh11st l\ e propor.ed development

site Iayout ^ induded ari Appendix A

4.1

Market Sale HousingAffordar>lfc Housing
TotalType oi

dwelling
rype :!

dwelling
Viaryp-. SoleAtfordabk

632 Bedroom2 Bedroom 293?

1003 Bedroom S23 Bedroom 13

274+ Bedroom 26A* Bedroom 1

1.95Total 13758Tcta!

Table 5 Ar.:.(minoda;on Sched J L-

internal Layout

The proposed site layout is based around a cul-de-sac design with a spine road meaning 5 5m in width

and short s11ared surf ;ice dr ivew ays ser vicing 5rna11 poLkets of dwelimps . Footways o" 2 m ir > width. fIank

both sides of the cm - carriageway. Visitor par sing is io be provideo in t "e rorm of designated parallel

parking bays and aybys

4 2

4.3 Additional pedestrian and cyt e accesses are to be provided to increase perrneabi' ty with the

suf rounding infrastructure as well as ensure routes to fadlit es are provided as < lose to residents' desire

lines as possible. A pedestrian access is proposed onto Small Lane along with cm access also onto the

Hayling Billy Trail to provde a permeable, sustainable rind pedestrian h endly development. An

illustrative map of Ifie pedes'- ' an arid cycle access points is provided u Figure 5 whilst the iite layout

attached as Appendix A also highlights the access points.

P.ii.il & £ sliam Associate;LtO
fltfDOtfW > 0*1 0031 rPfi
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“ravtsl Ran



Figure 5 Pedestrian And Cycle Access Points

Parking

Parking for the rieveI<:*pmeiit has been iofo * meri by H.lva •1 Sor ough Councii' s Parking Supplerncnta-y
Planning Document (J jly 2016) I hr- standards and development provision is outlined in Table 6

4 4

M n mum C*r Parking Minimum Car Parking
Requirement (allocated) Requirement junallocated) Prov 'sionNumber (if UnitsUnit Type

1161.3 space5

9 spa - E's
3 5paces2 Bed Unit us

200B Bed Jr it 100 7 : pact'?.
3 spaces si2 A spacesA Bed Unit 27

Table 6 P.-nkinc Standards r.nd Provision

The development would provide a total of 447 spaces, of which 407 would be “or residents and 40

visitor spaces. The proposed parking strategy was tl scussed and agreed m principle with HBC and HLL

officers at the pre application stage.

4.5

Ti e site also provides cycle parking in accordance witn HBC standards with garages accommodating

cycle nark ng where proposed Where no garages are proposed, direct access wi ' be provided to rear

garden shens for I ne 11ouses anil commu n a cycle storago for the * la l s T hie eyeIf •
* parking siandards are

as out! ned in Table /

4.6
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HBC Cyde Parking Standard
Unit Type

Short S^yLong Stay

20% of ini? long-

term cyrip
paxking

standards

2 3 Bedroom 2 spaces nor unii

4 Bedroom 2 spates pun jnil

Table Cyi. . Harking Standards

For every house provided w th a garager the dimensions; o: the garage are at least Brn x Gin to

accommodate 1he cycle park ng requirements All other houses would be provided with a secure shed

within die rear garden o~ the property, with direrI access Lo the rear garden either vin J side gate or

rear gate. The maisonettes on the development are all provided with secure cycle stores within the

individual units. Therefore, with 2 spaces per unit a total of B90 spaces are Lo be provided Whilst no

dedicated visitor cycle parking is provided it is considered that such parking could he accommodate on

plot.

4.7
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In ordei to establish the modal split of Irips generated by the site Census 'Journey to Work' data has

is considered to be the mo$l

5.1

been used, - he 'Hsvani 015' Mid Super Output Area (IV;SOA

representative o' the proposed development, which includes the proposed development, site. The

modal split proposed to be generated by the site is outlined in Table 8

Mode ot Trave Percentage
Single Occupancy Vehicle

Passenger in vehicle 494
Walk 5%

Bike 4%
Public Transport

Table 8 2011Census Data "Journey to Work'

The a bove tdble indicates that in the rrgion 80% o1 a11 cornrriuLer trips 3 rc undertaken in a pi vate

vehicle without passengers. whilst d%of trips are undertaken as a passenger, The total percentage does

not add up to IOG'% due to the omission ol 'other', 'motorcycle' and Taxi' categories (equating to 2%

c$! leelively)

S 2

The Journey to Work ('en.sus Data output is contained in Appendix C5.3

Targets

SMART (Specific.. Measurable, Achievable, Realistic anc Time bound) targets are proposed to be met

over a hve-year per od, monitored fro •- 50% site occupal on These targets inform the measures and

monitoring strategy and the Action Plan. Overall, a 10% target moda : shift away from Single Occupancy

Vehicle trips is sought through the implcmenlat on of the '1 rave Pi an, which is in accordance with the

Travel Plan approved for the nearby Oysters development . Modal $p'lit: targets. are shown in Table 9.

5.4

Modal Share
larget

B.i:,e' ine Modal
ShareObjective TargetTarget

10% 70%r PI Single Occupancy Vehicle Trips
Increase me numaerof resident

travell ng by Public Transport

Increase the numbe' ot rc-s dents,
walking and cycling to and from th^ site

Increase ihe nurnteat of veh e' e trips
wilh passengers

Tabled; Interim ModaI Share targets Based on Census Data

50%

* 2% 7%rp? h%

* 494 19%$%TP 3

+494 8%TP4 4%

Pan Basnam Assoc ates Ltdland at Sir ah lane Hayiirg slnr.d
ri.IVI?I Piar -
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these targets are based on current baseline modal split:, and the availability oc other services To

promote a tenml ve modal uses. Given the distance from the train station, public transport has been

d11ocated the lowes: percenlago inr r ease whiIst waking and c ycling have hrrn giver\ a higher a location

due to the close proxim ly Q\ local fadI lies making walking and/or cycling an attractive mode of

transporl . As car sharing has the lowest percentage share this has been given a percentage increase of

5.S

A%

'tie baseline modal spl t would hr determined through a TRIGS Standard Assessment Methodology

(SAP-/ ) Survey undertaken at a key milestone relating to the development's occupation. I he hriseI ne

survey wou d be conducted w thin ?! to 6 months of the occupation ot the first unit. This survey would

11eIp to cstabusI1 areiJrate s te-spedhe baseline have; pat terns for the deveIo jmenwhith are

arilicipated to be s>vulat to those outlined ir Table S Details oJ the survey schedule are outlined in

Section 7. I his trigger point (3 6 months] is in accordance with MCC’s latest comments on this Travel

Plan, and this survey will therefore take place wiluin ih s time frame regardless oF how many units are

occupied and could therefore result in a small sample size. Timings cr the survey would be confirmed

no review of occupancy rates within this time ' ramie.

S.6
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1HAVEL H AN SI RATEGYh

T -.e following section proposes a package of measures to be adopted and refined by the I ravel Plan

Coordinator (TPC) throughout the lifetime of the Travel Plan The measures proposed are strongly

influenced by die site location, the travel pia- object ves and targets and local and national policy. Fhe

measures chosen cou d also be continued by local residents beyond the monitoring period. The cost of

the PC is included in the costed .Action Plan referenced in paragraphs 6.24 and G.25.

6.1

The package of measures primarily focuses or, 'sotI measures ' which are to be adopted ami relmed by

the TPC throughout the .feeme of the IP. Other ‘hard measures' wh en are proposed by the

devcIopmeni inc ! JDE:

* Connechons to the Hay: mg Billy I rni '

* Improvements to the Hayling Billy Frail

* Footway r.onncrtinn to:inah l ane

+ Cycle parking provision

6.2

Key Stages: Preliminary

In order to mee1 the aims and ob ectives of this TP a nurnBET of measures are csscntiai to be LompIetec

at an early stage. Completing these tasks would help to embed the TP within Ihe development and the

IocaI corn un; ty Prior to first occupatior Thc PC shou:d compIete a11 prelirnmary Tasks identi!ied in tIie

Action Plan.

6.3

the developer would be required to appoint a TPf# yvhose details would be given to the HCC TP0

1'he '1 PC would then prepare a database for holding important contact

6.4

aIorigside a finaIise?d Action Plan

details [residents, TPO, forums etc ) a ongs ce lia sor. with other ocii mCs. Through this stage There

should be ongoing dialogue between the IPC. the developer and KCCs iPO.

II Residents Associat;on Mee11ngs ( IT AMs) are se x ,p by t he ceveloper , the TPC wiliattend these to gather

information 'ram residents to help tailor the Travel '? an Co-oidinat on I" these are r:ot set up it will be

the responsibi ty of the r PC to attempt to create a steering group to discuss travel planning within the

development wit", the residents. Experience has found that this type ol group is not popular and dues

not gather many attendees, therefore RAMsare preferable.

6.5
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A baseliras travel survey would be completed within fh^ preliminary period which would Inst %om prior

to occupation to 50% occupation. It s proposed that a TRICS SAM survey would be completed within 3

to b months a - ter first occupation (regardless tif how many units are occupied by this deadline) - o

ensure baseline travel patterns arc captured. Completing ;; survey at this point aI ovvs IP targe’s to be

revised if necessary before the start ol the Tp.

6.6

Key Stages: 5 Years Following 50% Occupation

The FP won d oeromn fui y active Allowing lirst occupation and Would remain acove for a period ol 5

years fol owing 50% occupyI: on, Given lbe size o 1 die general residential deve opment; this is bkely that

full occupation wou d take approximately 18 months from first occupation. The ultimate aim of the IF

ir- for residents to ‘eke over the day Lo day implementation of the TP and for it to become "irmly

embedded wit fun die oca community once the official monitoring period is finished Thus ensures

residents who move inearly still receive the TP promotion material and have the opportunity to change

lheir travel habits early.

6.7

Prior to 5G%. occupation residents woufc bn supported to Iravel sustainably through regular

newsletters, leaflet drops and the travel plan website to encourage lravel behaviour changes

6.8

During the fot.Tie o1 the IF the Action Plan agreed with HCC at The preliminary stage would be

expanded upon through the implementalien ol a variety of measures Those measures would be

determined through liaison with the residents, developer, TPO, local TPC's and other key players.

6.9

The TPC would regularly engage with residents to ensure the work of the TPC can continue after the 5

yeai inonitoi ing pcr 'od 1ias finished Ihn f ’J
,< woiJId at tend resideni assoLiatio11 meetings if sur.bi a group

is created and would also attempt to set up a steering group or bicycle user group (BUG). This

er:pagement wouId he!;:i cnsure a seam11?ss r r ansit ion who • Ihe 1Pi.s term is ovei

6.10

Modal Measures:Walking and Cycling

The site is in dose prox mity to the facilities within West :own and Mengham which suggests that

walking and cycling are ikeIy Io be attrnclive rnodes of iranspart Ior residents for s'"iorI jourrieys. 1 \ie

pedestr ian neiw t:rk wr:h r Hie s11 e vic.imIy t on11ec t s pede t ian to * oc aI scrvices wif footw;:ys pr ov;ded

along the route towards the remre of West I own. Inn route towards West Town has recently been

improved by the nearby Barratts 'The Oyster *' development which ensures an attractive pedestrian

route is available to connect with local "arilihes Ibis would help ericarnage shorter journeys to be

undert nken on toot rather Ihar Ihe pr ivaLe vehide.

6 1 1
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6 12 The TPC would encourage trie use ol Iota walking arid eye ng amenities through promoting

national/loedl cycling arid walking campaigns and events e.g. Cycle to Work Day. To further encourage

walking and cycling the IPC would seek to secure discounts at local stores, with information on local

rycling nr d waIking routes pravtded as par t of the residenT r P WoIcome Pack. J'ur LieuIar eniphasis Wpii;c

be given LD the connection with the HayIing B Ily Trail and the Nati•:)na Cyt:Ie Routes wi:hin tho sit.e to

high: ght opportunit es avai able other than the private car.

Modal Measures;Public Transport

Within 310m from die? centre of the site there is a pair of bus stops w ih the bus stop to the north of

Station Roadequipped with a bus shelter, seatingand timetable and the bus stop to the south of Station.

Road marked by a flag, pole and timetable. Ibis presents an opportunity to promote the local bus

services available to she users. The tPC would seek to raise awareness o* the local bus network by

providing information on bus times and services. The TPC would dEso maintain a dialogue with local bus

operators, scoking deveiopment diseouni s and proiriolior vs where appropr13te

6.13

6:14 The local bus service provides an excellent opportunity to connect residents with Havant Town Centre

arid should aga " be promoted to ensure shorter tups are 1ravelled sustainably, with wider travel

opportunities available Vom Havant .

Modal Measures: Car Sharing

6,1b On occasions where car use is unavoidable the ' PC would seek to promote car sharing through the -,. se

of webstes such as https://hants.Ii f t5hare.DJm Promoting sustainable driving practices such as car

sharing lie us to 1 educe pollution end congestion Ihe Hants lift !share website provides information

about car sha1 ing and heIps memher s to 11r 1e po;en ia 1 car sharing par tners.

6.16 The TPC wou d a so provide residents wi:h information of fuel efficient practices and the hem:* ' is ol car

sharing, through the TP, the TPC wou d explore oppom.m ties of setting up of development based car

soaring network if the demand exists giver that tne starting destination won d re the same or

residents T hic sa es tca171 wou c a5sisi opron1oIing car shunrip, ar d the oppor tunity cpuId be d iscussee

at resident meeting-: I available.

: a j|Barham Assocute:- L'U
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Modal Measures: Home/Remote Working and Other Modes

Wo; k ' ng frorn hoine and uti11sing T*Ohiie technology Mas become a part of ?he dai• v wor k routine for

niany corpanies. A 11hough die T P Ims — ited scope to in‘Iuencc workpIntu pr actices the ' -C wot11 d

seek to ensure that residents are aware c ~ the developments in smart working technology - • he

developer would a provide a good level of internet prov .sior- to enable working from home.

G.17

6.18 The developer will also expiorc the opportuT ity to provide electi ic vehicle charging points, al’hough it

is worth noting that this would not be monitored by Ihe 1PC as any vehicle tr os n such vehicles would

still count towards a private vehicle trip, I hereIore, more emphasis w be placed on more active modes

of sustainabIc traveI such as waIk i ng and LyLIing. aIong with *aubiic r "ansport .

I his R has noL idefined specific targets for other travel modes such as motorcycles or tax s Should

the monitoring exercises and commun canon with residents and key players identify n strong interest

in other travel modes, the 1PC would seek to explore these tf rough dialogue with oca key players such

as 11C.Chi I PO.

b. I

Local Area and Other Site Users

6 20 The TP should not deve op n iso- at ion from the local community and there‘ore the TPC would sees to

axirnisc Iiaisor and conirnu1Iica Lion bet ween IocaI residenr gy oups and corn -uriity groups T he fPC

would also promote local facilities and encourage the promotion of sustarnable travel opt ons to visitors

and work alongside other ocaI TPC's

Visitors
h.?1 VJVPI Plans should also encourage and extend sustainable travel opportunities to any visitors travelling

to and from the .site. Residents' own positive sustainable travel experiences should have a knock on

effect to visitors. Visitors would a so have access to the Travel Plan website similarly to local residents

and will be able to make an informed decision or how they travel to one from the site.

Incentives

6 22 The 'PC would seek to negotiate a 'Travel G ft ' incentive in the form of a bus or cycle voucher for toe

residents. This incentive wou d be negotiated with local bus operators and local cycle shops, the TPC

won d aim to secure a t:lG0 voucher towards cycling equ pment or bus tickets and once ssued the

voucher would be valid for 3 months. Such an incentive should heIn res -dents try an alternative mode

of trave ro the private car and help residents understand how utilising a bicycle or pubIk transport

could be used as a primary mode ol transport.
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Communication and Marketing

6.23 l he PC would provide residents with a site specific webs if such as PBA's Travel Planning Website

(www.Ipc -PALIIBASHAMASSOC ates.co ), whizh WOLJ d prov de intormation on site acressibdily arid

si.Jstainable L aveI opiionr
? • t couId aIso provide inFormntion on arid pr omote the foilowing, whicr '1 wouIJ

be maintained by local residents in the long term:

Introduction to the TP;

Accessibility Map;
Walking, cycling and public transport links and journey planners;
Key travel links such as the My Journey personaUsed journey planner tool;

TP newsletters;
IP Welcome Packs;
TP survey results;
LocaI IF 'torum m nutes; an:\

LotaI news/advert isement/d scounis.

6.24 The website would also residents the opportunity to voice concerns thiough an online torm which is

also where residents can request tourney planning help or requests vouchers (explained in more detail

below}.

h 2:5 1 he erosion of a recognisable uric identifiable TP logo would he completed by the TPC Th s would be

used or all TP material and used within the coordinated marketing campaign meetings and

communicat ion tor T;; ISted beIow:

* Travel Plan Welcome Pack,
* Nowsleher (6 r'r \on1111y );

* Posters; and
* Social Med a Pages.

Person^Led Travel Planning (FTP} would al$o be o"tored to each household to help identify new travel

opport tin ties. Such PIP would bo offered through Welcome Paths and newsletters along wuh door

knocking exercises.

6.26
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Action Plan

o accompany this I P a proposed Action Plan has beer, developed and sets out the measures to he

ir 11(.:Iernented by 1 he TPC. The meas.JRES have been split into me)des of trave 1 and intiude the pre11r r i u •ar y

measures that would need to be undertaken by‘hr- TPC. Before the start of the IP the rf'L would seek

to approve the Action Plan with ICC' s IPO, reviewing and revising measures as appropriate, ihe

proposed Action Plan is shown below m Table 10.

6.27

r mescaleResponsibilit yAction
1ravel un Coordinator I'IPC) In be instructed and

confirmed with HCC.

Hard 'lfrastruciurc TO be implemnnted
R Plevant IP Iago and dea r ity esta aI <shcd
Contact HCC's TPO for information o-i local travel events
antI conf -r A:t ion Flan _

PC to seek contact with 6i butoperators and cycle
stores:o arrange di-.co.mts/profrotional packages.
Coni rm comminicahon strategy inch.- ding attends ice at

resident meetings,newsletters and webpage
Prepare TP database for togging and recording household
details,local key players and su - vuy responses.
Prepare arid distribute if welcome packs an bas jliric

5Urvgys.
IHise w:h sa =e rep.rosentativFs to introduce “ F and : > •

inrent ives 3v£ilable.
Negotiate travel gift ncent ve wr.h local cycle store

^evide residents w if information or !:: * :.iI walking and
cyCI ' ir, ro111.es. "-I'- 11inR ii.r ‘hi? in'Ormr: on and
jholographs
Promote local cycle stores.

publicise Iota andnationa events and < . • tpaigw sucfias
Walk ir> Work VVj - o Week, Sust'ans b g Cyck- :nd
Walk Challenge.
L iai L- w:t i IOCD bus oper aIors for sit e
discounts/ nCenlives

Provide information or, the lora bus networks by

riublio smg maps and timetables. Adding further
information and aholograph cnriiribujo- is from
res denis
Prepare: a rn--.: comparison tabic- lor public Ira import

verses single car travel
Promote the benefits of car sharing.

Promote car sharing websites stich as Hants Lift Snare

Provide information on fuel efficient and sustainable
dliving oractces,

Promote smarter work ng technolog es.
Explore measures and targets for other modes if/when
they become relevant
Promot dhof loca feeilitie through thedevelopment of
comm inily i?.=s:le1 ,/pc:.!<•• > previdir r; ninmat o*i. ill OS

and photographs.
Liaise with other TPCs (including schools and businesses)

Prior to
Occupation

BH/TPC

3H

h months aher
first occu:]Hl cnPreliminary

TPC

Prior to
occupation

OngoingIPCWalking/Cycling

Public
Transport

OngoingRC

OnR"iriRIPCCar Sharing

Home/Remote
Working

O r. n g‘ PC

V si tors and
Other Site

Users

OngDinuT P C
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Encourage U'IP promotion of susta - istn e iravel options

available to visitors
Update TP webpage at frequent irn-Tv ^K

Prepare 6 monthly newsletter updating residents on local
travel 'iews and ar.y d scounts/pr oniotions.
^•ovide social media updates at regiJa' ntervo s

Table id Action -Ian

Communication
and Marketing

Gngo igIK

6.28 A costed Action P: jn has also been created to understand the costs in delivering the “ravel Plan. I he

costed Action Plan would also be used to calculate a bond figure. This Action Plan is contained within

Appendix D
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IMPLEME NTA TION AND MON T * J ?{IP

The Travel Plan Coordinator (TPC)

The role of the 7PC woo rJ he part -lime over ihe course cr the IP, with mutual support “Tom Bar rat t

Homes. ~ne TPC would be operated by an external consu tant on a part time basis {approximately 3

hours per week) and would be responsible fu* implementing and monitoring the TP through the

collaboration with residents and the local community ensuring that they are inc uded at every stage

7.1

More specr -cally, the role of the TPC requ 'e:,:

* Overseeing the develaprnent ol tlie TP;

* Irnp!ementing ari effect - ve market ing strategy and raising awareness;

* Stay ing informec on locnI. regional ano nationaI c ampaignsand promotions;

* Acting as the point of call for all fP related queries;

* Lia sing with HCCr residents <ir .d the developer, and

* Coordinating 1tie muni:or ing and eva!uatiori o* the t P in1.1uding the organisation of survey .

/ .2

Upon the appointment of a TPC Jat least three months before occupation) contact details would be

provided to the I ICC l PG to ensure that a dear d alogue s possible form the first introduction o! the1 P.
7.3

Travel Plan Forums

7.4 The TPC would be requTed lo attend any local imvel 'or urns and residert/commun Ly meetings to

ensure that the TP is well coordinated, remains relevant and is an established part o ' comrnunty.

Surveys and Feedback
~he TPC would undertake a consistent monitoring approach lor the implementation of the TP. with the

fa .lowing aims in mind:

* Ensuring that surveys- are undertaken at defined intervals;

* tnsnririg that all are informed of the IP’s a rris < IIK;objectives including the I ICC 1PO, residents

and the developer,

* that the TP is beritg adopted, at least in part by the local community/residents beyond the life

ol lhe mon torng pe.r ud; and

* PcsiderU fatigue is avoided by securing a time efficient, user fr endly and incerr.ivised method

of dat a co11ectic.n which benefits and siJpports subsequenr f ? mpiernentat ion

7.5

vV 'li the above in mind the proponed monitonngapproach of this I P is out ned in Table 117.G
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End of Year 5End of Year 4L:id of Year ?End of Vear I End of Year 3Preliminary
Baselmp

Reside - iI

Surveys
(providedw

Welcome Packs)
and I -!ICS SAM
Su vey I wiI run
j, 6 months of

first occuoa' n i |

Rosieere S i r v e y
(12 months aher
.C X. LH:t: jpalion)

TRICS SAM
5urvey

l 2 ICS SAM
Survey

Resident SurveyResident Survey

Table i1 I J v ».- l-: la 1 1 Monitorint? Si •«:egy

Within R to h monL;- 1 iz of first occupation a base!mo survey would be conducted in accordance with die

I RICS SAIV survey methodology to idem! ly accurate site spec lie travel patterns. This provides an

opportunity to review the I P targets and to update these P applicable arid in agreement with the HCC

PQ. Baseline resident surveys would also be provider, wuh Lhe Welcome L>acks to ensure any travel

behavioural changes are captured. I o « lowing1year after 50% occupation I hICS SAM surveys would hr

undertaken biennially at the end of years one, three arm five in order to comm" the developments

modal shares.

7J

Resident uuestiumaire surveys wotile also be completed at Ihe end of years ? and 4 along w th being

provided within Ihe Welcome Packs lo gain further travel information

would allow the PC l:o ensure that the measures proposed by the TP remain relevant and achievable

An example d a residents’ survey is attached as Appendix E

/.8
Undertaking these surveys

Survey results would be rnarie available to residents nri the site'
1

? dedicated IP website (set up by the*

1 PC) and would also be ridtided within IP newsletters. The results of the surveys would also be

presentee aI res dent meetings and displayed on a commun ty notice board (if available).

7.9

7 10 AAler each survey fiabeer - compIeted a monitor ing/progress r e [ :<or t wouId hc: pr oducedandsubrnit ted

to IICC within a months of the survey taking place. The report would include informaiion on the

following:

• Percentage o1 occupation;

• Suwey Results;

• Review O" targetr- and posiLIOn to ach eve I«irgets;

• Summary of nieasures impIemented dur ing the year ; and

• E vitlence of cornmumcat on and ma:ke*irig.

Paul Ra -mam A>ii£iirte$ td
Report No 041 003V v'4,^Ocr-e •' 'iI and at Si ' . Ii .vying -End

~r.jv.ji Plan



7.1 I Ihe IPCs, once appointed, should liaise with Hue ' s 1ravel P an Advisor for irf ormalion on ""race and

review whether this online survey facility should be used to support the monitoring of the Travel P lans.

Whilst the minimum response "ate for such surveys is 35% (as requested by HCC - ravel guidance},

experience of other sites within the county suggests that response rates can vary significantly and that

a rate of 10% ir: mare realistic, therefore, the large' response rate 'or toe questionnaire surveys in the

baseline would be 35%, with an 'asp rationat' response rate of 35% "or years 2 and 4, with a minimum

response rate of 10% for years 2 and 4

7.12

Overcoming Barriers to Success

Should the annual progress review identify shortfalls in the “P's progress (with consideration to any

unforeseen cir cumstances beyond the control of the “PC) ihe TPt would work with the ' PO to identify

possible areas for improvement, new measures to try and the period in which such remedial actions

should he completed "hr evolution of the IP would high ' ght aspects rout were successful and those

having little pact and this would guide the chc r.e in any remed aI measures.

7.13

7.14 Whilst specific remedial measures have not been identifier: within Ihe travel Plan, such remedial

measures would be identified through discussions with HCC Travel Plan Officers. The 5 -year budget for

1mplemenurig Ihe Iraye 1 0 ar Coordir iaI o11 wor ks won J be sufIicient to ensure that remediaImens 11r es

could be implemented. Such as if one measure is riot working in Year 1, there would be budget in Year

2 to recti '* v this and change to new measures if needed.

7.15 The developer would also be committed to pay rig the following. HCC travel plan monitoring and

evaIuaI iari fees t:ased on the size of die developrr!enL:

* f ],500 Inirial rvaIua11cn hee

* L 3,000 Ann Ja I Monitoring I ec (£15,000 totaI cos\ over 5 act ivr- year s)

Hus ravel P an shot; d be secured by a Section 106 Agreement with HCC to help ensure a successful
Travel Plan. A bond value would be agreed through the Section 106 process based on the Costed Action

Plan provide within this IP. A portion o: lfie bond value would be returned to BDW and the cam

operator 'a11owing Thrj successfuI nspIerncntat on of the Iravr . PIan Coordina ion wor ks.

7.16

P.i'.l ri-.V.tu-- AsSDCl.He-il td
Repox (M ] .tiQS.lftP#
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Community Handover

Fol-owing the completion of Ihe TP, Lhe site should be operating in a sustainable manner with the

promotion ot sustainable travel methods embedded n the community's practices. The handover

strategy should from a key subject :n annual liaison with HCC’s TPO and the developments residential

association as the TP draws to -in end. As norma', and through the liaison with HCCs Travel Plan

monitor jpg team it is expected that the Travel Plan would last and be funded for 5 years, as outlined

within this Travel Plan through attendance at Resident Association Meetings or Steering Groups .ocaI

residents should have the necessary tools and experience to continue the I ravel Plan on a voluntary

basis.

7.1 /

P. HI Hr; - ! .in a. ^ tus i id
Pr-i.:,-" ’ .Vn. i;j nn.'/U' /S

Ld:HJ y Si"ill L j < P H c .bnd
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INCLUSIONSUN'MARY AM

The Travel Plan has been prepared by ^anl Basham Associates on behuli of Bsrratt Homes to support

Ihe pIann ng ar1p! c:.sLior i foi the developmcnI of 115 dwellings,assori<11ed open spacc, \ :umpingstation,

substation wdh veil cula- access via Smith Lane and change cl use of agricultural land TO a wader and

Brent Geese re*uge at land to the north of Sinah Lane, Haylmg Island,

8.1

A r P is a strategy that supports national and local DO! cies by supporting an increase in susta liable travel

modes and the accessibility of developments. A TP is an evolving process which requires monitoring a i

input from the fPC, residents, the developer and HCC to ensure that targets •emam relevant. and

achievable.

8.2

lie P's ijr imary aim is to •:nco' ir age siJStainable deve!opmen! by proirio11rig m:> r e sust ains faIe travel

practices and decreasing the number of single occupancy vehicle trips.
3.3

Ihis TP has proposed indicative IP targets and measures 1 hat have oecn based on modal splits

r:a culatec from 201] Census data. These targets and measures would be reviewed, revised and agreed

with ICC 's TFO before the start of the TL A baseline TRIGS 5.AM survey would be undertaken between

3-6 months after first occupation to establish baseline modal spills Following this a mix of resident

surveys and TRIGS SAM surveys wou d be completed to monitor the progress o* the Travel Plan. The

over a aim of the TP would be to decrease single occupancy vehicle trips by 10% over the course of 5

3 4

yores.

In order to meet the key object ives of the TP 5 number of measures would be implemented by The TPC

at an ear ly stage I hese measur es pr imar: ' y focus on the estabI shrner t of Ihe TP within the comr r 1ur • ty

and Iheir establishment at so endv stage shou 'd also help achieve TP targets in the long term

8.5

The I PC wou'd oversee the implernental on of all aspects of the TP and would work alongside HCC,

residents and the developer to ensure that accurate and achievable targets are proposed.Survey results

would be used to gu do the rP, to ensure that targets and measures remain relevant and that the IP

become5 ncre« js *ig y 1 r 11egratec in10 the lot:a community

3.6

PJJI Bashar 1 A^CH- iate: U.o-v o c?? j/r p./s
• • .y e J. ?! ano atSinah Umfi. Hayl ng h-Oiv
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SINAH LANE, HAYLING ISLAND
RESIDENTIAL TRAVEL PLAN ACTION PLANpaul
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Thank yon for taking the time to complete our annual travel survey. This will help us understand your travel needs.
Don't forget to fill out your details at the endI

You can send your completed survey via:

LJ Post using the pre-paid envelope:Paul Basham Associates,Lancaster Court, 0 Barnes Wallis Rd, Fareham, PG15 5TU
Or you can fill this out via Survey Monkey on 111[usA'wmsurveymonkey.com/s/X30CQQC<%
EmaiI: Pave!p anSJjjau:Ibasharnasspciates.com

9^IrajdRan
SITE NAME

Hello S:TE NAM! e^id ' Th;s survey wil only taka a tew minutes an::.ip heIa us undstetand a little more, aa out your journeys and your
low travel Ttiank you lot your time!

1 . What is your main mode of travel? (Please choose 1 )
Car Alone
Car Snare

7. To which location do you travel the most regularly?
XXX
XXX

nx*x
XXX
XXX
Other please specify

Walk
Cycle
Public Transport
Clher (e ease specify

2. How often do you use anolher form of transport?
Never
Very mrely/sun -eline;
Cnee a month
Cnee|;!artfi|ght
Cace a week

S. Have you claimed your FREE (ravel gift? bus pass or £XX
Cycle voucher)

Yes (Please goto question 10)
No (Please complete ne*1 question)

9.1would liketoclaim:3. if you were to change your mode of travel what mode would it
most likely be:

Cycle
Walk
Iram
Bus
Car Snare
Other please soecify

sXX gils Pass
S’XX Cycle voucher

10. If you answered ' YES' to question 8. did this voucher change
your travel habits, if so how?:

4. What is your most frequent journey for?
p&ryEducation
Leisure/Retall
Health (dociorsOcspiia! )
Visiting fnends/facrltly
Other

11, 1 s there anything else you would like to tell us about travel in
your local area?:

lli G.rdeir for us to p'ccess ygur voucher request we tequfp? the
following ii format on. Please note mat "ns informalion can he
de e:ed at any time

5. How tar do you usually fravel for your most frequent journey?
0 10 Mi les
11 -20 Mi es
21 - 30 M :es
31-40 Mdef
11 Miles Plus;

Name

Hun e/P al number:

Sveet Name
6.How long does your most frequent journey usually take?

; 0-10 Minutes
11-20 M nates
71 - 30 M nates
31 - 43 M iUes
46-&C M antes
Over l -a our

Postcode
Eaia Address

INSERT DEVELOPER
LOGO



APPENDIX 10

Bird and Bat Box Site Mitigation

Drawing A092944-3 Rev A
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APPENDIX 11

Billy Trail North Connection and Billy Trail South Connection
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RSPB Transfer
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HM Land Registry
Transfer of part of registered title(s) TP1
Any parts of the form that arc not typed should be completed in black ink and in block capitals.

If you need more room than is provided for in a panel, and your software allows, you can expand any panel in the
form. Alternatively use continuation sheet CS and attach it to this form.

For information on how HM Land Registry processes your personal information, see our Personal Information
Charter.

Leave blank if riot yet registered. 1 [ itie nurnber(s) out of which the property is transferred:
HP38369

When application for registration is made
these title number!s) should be entered in
panel 2 of Form AP t .

2 Other title number( s ) against which matters contained in this
transfer are to be registered or noted, if any:

Insert address, including postcode (if
any) or other description of the property
transferred. Any physical exclusions,
such as mines and minerals, should be
defined.

3 Property:

Land lying to the north of Sinah Lane. Hayling Island,
Hampshire

Place ‘X 1 in the appropriate box end
complete Ihe staterrier t.

For example 'edged red'.

The property is identified

m on the attached plan and shown edged red (Note the
transfer excludes a 1 metre strip situated between the red
edging and the title boundary which strip is shown shaded blue
on the attached plan and referred to thereon as 1m Wide
Retained Strip')

For example 'edged and numbered 1 in
blue'.
Any plan lodged must be signed by the
transferor.

I on the title plants) of the above titles and shown

Remember to date this deed with the day
uf completion, but not before it has been
signed and witnessed,

Give full name(s) of all of Itie persons
transferring the property.

4 Date:

5 Transferor:
Hayling Island Builders Limited

For UK incorporated compames/LLPs
Registered number of company or limited liability partnership
including any prefix:
00677597
For overseas companies
(a) Territory of incorporation:

Complete as appropriate where the
transferor is a company

{b) Registered number in the United Kingdom including any
prefix:

Give full name{s) of all the persons to be
shown as registered proprietors. 6 f ransferee for entry in the register:

The Royal Society for the Protection of Birds
(Registered Charity Number England & Wales 207076 and
Scotland SC037654)

Complete as appropriate where the
transferee is a company. Also, tor an
overseas company, unless an
arrangement wilti HM Land Reg stry
exists, lodge either a certificate in Form 7
in Schedule 3 to the Lane Registration

For UK incorporated companies/LLPs
Registered number of company or limited liability partnership
including any prefix:



Rules 2003 or a certified copy of the
constitution in English or Welsh or other
evidence permitted by rule 183 of the
Land Registration Rules 2003.

For overseas companies
(a) Territory of incorporation:

(b) Registered number in the United Kingdom including any
prefix:

Each transferee nay give up to three
addresses for service, one of which must
be a postal address whether or not in the
UK {including the postcode, if any). The
others can be arty combination o( a postal
address a UK UX box number or an
electronic address.

Transferee's intended addresses) for service for entry in the
register:
The Lodge, Potton Road, Sandy. Bedfordshire SG19 2DL

7

8 The transferor transfers the property to the transferee
Place 'X' IT'I the appropriate box. State the
currency unit if ether than sterling. It none
of lhn hoxes apply ircsen an appropriate
memorandum in panel 12.

9 Consideration

The transferor has received from the transferee for the
property the following sum (in words and figures):
One pound (£1,00)
The transfer is not For money or anything that has a
monetary value

[i

Insert other receipt as appropriate:

Place 'X' in any box that applies. 10 The transferor transfers with

[\] full title guarantee
limited title guarantee

Add any modifications.

Where the transferee is more than one
person, place 'X' in the appropriate box. 11 Declaration of trust. The transferee is more than one person

arid

U they are to field the properly on trust for themselves as
joint tenants

they are to hold the properly on trust for themselves as
tenants in common in equal shares

i i they are to hold the property on trust:Complete as necessary.
The registrar will enter a Form A
restriction in Iho register unless:

an 'X' IE; placed:
in the first box, or
in IIie third box and the details of
rhe trust or of the trust
instrument show that the
transferees are to hold the
property on trust foi themselves
alone as joint Ionants, or

it is clear from completion of a tomi
JO lodged with this application that
the transferees are so hold ihe
property on laist for themselves
lone as joint tenants.

Please refer to Joint properly ownership
and practice guide 24.' private trusts of
land for further guidance. These are both
available on Ihe GOV .UK website,

Use Hiis panel for:
definitions of terms not defined above
rights granted or reserved
restrictive covenants

- other covenants
agreements and declarations

12 Additional provisions

Definitions



any required oi permitted statements
other agreed provisions.

In this transfer the following terms shall have Ihe following
meaning:

I he prescribed subheadings may ha
added So, amended, repositioned or
omitted. BDW Transfer means the transfer dated live day of

202[ ] referred to in entry number [ J of the [ ] register of title
number HP38369 whereby the Transferor transferred to BDW
I rading Limited the land (including the Drainage Land) situated
to the south of ltie Property and lying between the Property and
Sinah Lane aforesaid;

Any other land affectoa by rights granted
or reserved or by restrictive covenants
should be defined by reference to a plan

Disposition means a transfer of the freehold of the Property or
the grant of a lease out of the freehold of the Property for a
term of more than seven (7) years;

Drainage Land means the land adjoining the Property to the
south-east shown edged yellow on the Plan and forming part of
the Wintering Bird Mitigation Area;

Planning Permission means the planning permission granted
by [ ] under reference number and dated the day of
2021 for the construction of 195 dwellings on the land situated
to the south of the Wintering Bird Mitigation Area and the
change of use of the Wintering Bird Mitigation Area to a Wader
and Brent Geese Refuge Area;

Retained Land means the remainder of the land now
comprised in title number HP38369;

RSPB Bird Mitigation Area means the land lying to the west
and north of the Property having an area of [ * ] and shown
edged green on the Plan which land is comprised in title
numbers HP16365 and HP 12737 (of which the Transferee is
registered as proprietor);

Section 106 Agreement means the agreement entered into
pursuant to section 106 of the Town and Country Planning Act
1990 dated [ J and made between the Council of Borough of
Havant, Hampshire County Council, the Transferor, BDW
Trading Limited and (he Transferee and any variations or
amendments thereto;

Plan means the plan annexed hereto and titled “Transfer Plan”;

Wintering Bird Mitigation Area means the RSPB Bird
Mitigation Area the Drainage Land and the Property recently
established by BDW Trading Limited with the agreement of the
parties hereto as a bird refuge area for the Wader and Brent
Geese population;

Wintering Bird Mitigation Plan means the plan annexed
hereto and titled Sinah Lane, Hayling Island Wintering Bird
Mitigation Plan";

Wintering Bird Mitigation Strategy means the Sinah Lane.
Hayling Island Wintering Bird MiLigation Strategy
(February 2021) and any successor strategy.

Where the context so admits any references to the Property
shall include references to part or parts only of the Property,



Any otner land affected should be defined
by reference to e plan and the title
numbers referred to in panel 2 .

Rights granted for the benefit of the property

Any other land affected should be defined
by reference to a plan and the title
numbers referred <o in panel 2.

Rights reserved far the benefit of other land

Include words of covenant Covenants by the Transferee

The Transferee (named in panel 6) hereby covenants
with the Transferor (named in panel 5} and for the avoidance of
doubt not for the benefit of the Transferor's successors in title
that

13.

they will subject to the provisions contained in13.1
clause 13.2:

13.1.1 use the Property for the purpose of a nature reserve
intended primarily as a winter refuge area for wintering wading
birds and brent geese seeking winter foraging and not use or
permit the Property to be used for any other purpose:
13.1.2 not erect or permit to be erected any building or other
structure on the Property (apart from fences, gates, information
boards and hides);
13.1.3 manage the Properly in accordance with the Wintering
Bird Mitigation Strategy.
13,2 The covenants in clause 13,1 shall be subject to the
following provisos :
13.2. 1 they shall cease 80 years after the date of this Transfer
(or if earlier upon the dissolution of and/or striking off from the
register of companies of the Transferor (named in panel 5 ));
13.2.2 the covenant in clause 13.1.1 shall not be breached:
13.2.2.1
refuge area for wintering wading birds and brent geese seeking
winter foraging wading birds and brent geese no longer visit the
Property in significant numbers provided that the Property is
managed in accordance with the Wintering Bird Migration
Strategy;
13.2.2.2
such as the grazing of sheep or cattle or cultivation of suitable
crops in compliance with the Wintering Bird Mitigation Strategy

if despite managing the Property as a winter

by any ancillary agricultural use at the Property



13.3 maintain all boundary features of the Property marked on
the Transfer Plan with an inverted "Tr;

13A not form or permit to be formed any gate or other opening
in the fences erected arid to be maintained along the boundaries
of the Property with the land now or formerly comprised in title
number HP38369 save as referred to in the proviso to
clause 14.1 '2 of the BDW Transfer);

riot make a Disposition of the Property without procuring13.5
that Ihe dispense simultaneously with the completion of the
Disposition enters into a deed of covenant with the 1ransferor
(named in panel 5) whereby the disponee covenants to comply
with the provisions of clause 13 (including for the avoidance of
doubt this clause 13.5) provided that this requirement shall not
subsist if the Transferor (named in panel 5) has been dissolved
and/or struck off from the register of companies:

Include words of covenant Positive covenants by the fransferor

Insert nere any required or permitted
statements certificates or applications
end any agreed declarations a-d so on.

Other

The Transferee hereby consents to the entry of the15.1
following restriction on the Transferee's title to the Property at
H M Land Registry in form L and shall provide the Transferor
with all necessary assistance and/or documentation to permit
entry of the restriction;

Wo disposition of ihe registered estate (other than a charge) by
the proprietor of the registered estate is to he made without a
certificate signed by a conveyancer that the provisions of
clause 13.5 of a transfer dated [
made between Hayltng Island Builders Limited (1) and The
Royal Society for the Protection of Birds (2) have been
complied with or do no/ apply to the disposition.

] 2021 and

15.2 It is hereby declared that:

15,2.1 This Transfer does not include any easement of way.
drainage, light or air or other easement or right which would
interfere with or restrict the free use of the Retained Land for
building or any other purpose whatsoever;

15.2,2 the Property will not by virtue of this Transfer have any
rights, liberties or privileges or easements or quasi-easemerits



I or the benefit of any other matters over land retained by the
I ransferor and section 62 of the Law of Property Act 1925 is
qualified so as not to include any liberties, privileges,
easements, quasi-easements rights or advantages over land
retained by the Transferor;

15.2.3 Nothing in this t ransfer shall prevent the Transferee
from retaining and maintaining the footpaths (and the boundary
fences thereof) constructed pursuant to the Section 106
Agreement, the Wintering Bird Mitigation Strategy and the
Planning Permission along the boundaries of the Wintering Bird
Mitigation Area in accordance with their terms in particular so
that access is provided In members of the public to use the
footpaths shown coloured brown on the Wintering Bird
Mitigation Plan;

16.1 The Property will, as a result of this Transfer be held by
or in trust for the Transferor a non-exempt charity and the
restrictions on disposition imposed by section 117-121 of the
Charities Act 2011 will apply to the Property (subject to section
117(3) of that Act).
16,2
restrictive covenants on the part of BDW Trading l imited
contained iri a Transfer dated the 8 January 2016 between the
Transferor (1) and BDW Trading Limited (2) referred to in entry
number 11 of the property reyister of title number HP38369 but
the benefit thereof shall enure solely for the benefit of trie land
now comprised in title number HP38369 other than trie
Property.

The Transferee shall not be entitled to the benefit of the

/16.3
Deed of Easement dated the [
Transferor^ ) and BDW Trading Limited (2 ) relating to the
construction and use of a foul sewer (including the obligations
(thereunder to enter into an agreement with Southern Water
Services Limited under the provisions of section 104 of the
Water Industry Act 1991 and the grant of a further Deed of
Easement to Southern Water Services Limited] [Note; This
provision is to be adjusted at engrossment stage in the light of
progress with completion of these documents].

J his transfer is made subject to the provisions of a
]2021 made between the



The transferor must execute this transfer
as a deed using the space opposite F
there PS more Shan one transferor all must
execute. Forms of execution are given in
Schedule 9 to the Land Registration
Rules 2003. If the transfer contains
transferee's covenants or declarations or
contains an application by the transferee
{such as tor a restriction), it must also be
executed by the transferee.

13 Execution

EXECU T ED as a DEED by
HAYLIMG ISLAND BUILDERS
LIMITED acting by a director
in the presence of:

}
} Signature of Director
)
}

Full na'ne df Director

If there is more lhan one transferee and
panel 11 has been completed, each
transferee must also execute this transfer
to comply with the requirements in
section 53( 1 ){b) of the Law of Property
Act 1925 re!aiino In lhr: rloctaration of a
trust of land. Please refer to Joint
propefty o / / { iorship and practice guide

c.oi/afe trusts o} land for"further

Signature of witness:

Full name of witness:

Address of witness:
24
guidance.

Examples cf the correct form of execution
re set out in practice ouide 5 execution

of deeds. Execution as a deed usually
means Shat a witness must also sign, and
add their name and address.

Occupation of witness:

Remember to date this deed iri panel 4 .

EXECUTED as a DEED by
THE ROYAL SOCIETY FOR THE
PROTECTION OF BIRDS affixing
its COMMON SEAL hereunto
in tn§ presence of '

)
)
)
)
)

Director
Signature of Directed

Director
Signature uf Drretloi

WARNING
If you dishonestly enter information or make a stalerlent, that you know is, or might ho. untrue or misleading, arid Intond by
doing so So make a gain for yourself or another person, or to cause loss or the risk o* loss to another person, you may commit
the offence o' fraud under section 1 of the Fraud Act 2006, the maximum penalty for which is 10 years ' imprisonment or an
unlimited fine, or both.
Fa lure to complete this form wish proper care may resell in a loss of protection under the Land Registration Act 2002 if as a
result a mistake is mace in the register.
Under section 6b of the Land Registration; Act 2002 most documents (including this form) kept by the registrar relating to an
application to the regtstrar or referred to in the register are open to public inspection and copying, if you believe a document
contains prejudicial information, you may apply for that part of the document to be made exempt using Form EX1, under rule
136 uf the Land Regisiration Rules 2003.

© Crown copyright (ref: L.R/HO) 06/19
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Sinah Lane,
Hayling Island
Winter Bird Mitigation

an
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